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Section I. Invitation for Bids 

[Aizawl, India] 

[February, 28, 2022] 

 

Re: Rehabilitation of existing Agriculture Link Roads 

Ref: MZ/PMU/PP 2021-22/W/2 

1. The Government of Mizoram (GoM) has received financing from the International 
Fund for Agricultural Development (IFAD) and intends to apply a part of the proceeds 
to the financing of this procurement. The use of any IFAD financing shall be subject to 
IFAD’s approval, pursuant to the terms and conditions of the financing agreement, as 
well as IFAD’s rules, policies and procedures. IFAD and its officials, agents and 
employees shall be held harmless from and against all suits, proceedings, claims, 
demands, losses and liability of any kind or nature brought by any party in connection 
with Fostering Climate Resilient Upland Farming System in the Northeast (FOCUS), 
Mizoram. 

2. The Fostering Climate Resilient Upland Farming System in the Northeast (FOCUS), 
Mizoram includes an overall objective to increase agricultural income of 64,500 
households and to enhance their resilience to climate change. This would be achieved 
through the development objective of increasing the environmental sustainability and 
profitability of farming systems practiced by highland farmers, FOCUS-Mizoram covers 
272 villages in 24 circles/blocks of 6 districts in the state. The districts covered under 
the project are Champhai, Kolasib, Serchhip, Mamit, Khawzawl and Saitual. The project 
is expected to be completed by 2024. 

3. The employer now invites sealed bids from eligible entities (“bidders”) for the 
execution and completion of Rehabilitation of existing Agriculture Link Roads 
(Flexible Pavement- using Bituminous Macadam), which are being bid as a unit 
price contract based on the Bill of Quantities (BoQ).  

4. This IFB is open to all eligible bidders who wish to participate. Subject to the 
restrictions stipulated in the bidding document, eligible bidders may associate with 
other bidders to enhance their capacity to successfully carry out the works. 

5. The works, and the contract/s expected to be awarded, are divided into the following 
lots: 

Lot No Name of Road Length 
Bid Security 

Amount 

Lot 1 Thinglubul Road, Serchhip 6.4 kms Rs. 7,50,000.00 

Lot 2 Mualkawi Road, Baktawng 5.6 kms Rs. 6,00,000.00 

Lot 3 Lungzawl Road, E.Bungtlang 7.0 kms Rs. 7,90,000.00 

Note: Bids will be evaluated and contract will be awarded for each lot 
separately. 
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6. A contractor will be selected using the national competitive bidding (NCB) method in 
accordance with the IFAD Procurement Handbook accessible at www.ifad.org/project-
procurement. The NCB process will include a review and verification of qualifications 
and past performance, including a reference check, prior to the contract award. 

7. Please note that a pre-bid conference will be held as described in the Bid Data Sheet 
(“BDS”), Section III of the bidding document. 

8. Bidders interested in submitting a bid shall obtain/download the bidding document 
from the official website of FOCUS-Mizoram (Tender) and by sending an e-mail or 
letter, giving full contact details of the bidder, to the following point of contact. This will 
ensure that the bidders receive updates regarding this bidding document. 

The Chief Executive Officer, SCRAM & 

State Project Director, FOCUS-Mizoram 

Basement-I, ZIDCO Building, MINECO, Khatla, 

Aizawl, Mizoram- 796001 

Email: po.focusmz@gmail.com 

9. Bids must be delivered to the address and in the manner specified in the BDS ITB 
22.1, no later than 28th March, 2021; 2:00 PM IST in a sealed envelope. 

10. Bidders should be aware that late bids will not be accepted under any circumstance 
and will be returned unopened at the written request and cost of the bidder. All bids 
must be accompanied by a bid security or a bid securing declaration (as required) in 
the manner and amount specified in the Bid Data Sheet. 

11. Please note that electronic bids shall not be accepted. 

 

Yours sincerely, 

 

 

 

Sd/- R.K. NITHANGA 

Chief Executive Officer, SCRAM 

& 

State Project Director 

FOCUS-Mizoram

http://www.ifad.org/project-procurement
http://www.ifad.org/project-procurement
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Instructions to Bidders 

 

1. Scope of bid and 
funding 

1.1  The employer, as defined in the Bidding Data Sheet (BDS), 
invites bids for the construction of works, as described in the BDS. The 
name and identification number of the contract is provided in the BDS. 

1.2  The successful bidder shall be expected to complete the works 
by the required completion date specified in the SCC. 

2. Source of funds 2.1  The “Government of Mizoram (GoM)” has received (or in 
appropriate cases “has applied for”) a financing from the International 
Fund for Agricultural Development (“the Fund” or “IFAD”) in various 
currencies equivalent to 35 million USD towards the cost of Fostering 
Climate Resilient Upland Farming System in the Northeast (FOCUS), 
Mizoram, and intends to apply a portion of the proceeds of this 
loan/grant to eligible payments under this contract.  

3. Prohibited 
practices 

3.1  The Fund requires that all beneficiaries of IFAD funding, 
including the employer and any bidders, implementing partners, 
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their agents 
(whether declared or not) and personnel observe the highest 
standards of ethics during the procurement and execution of such 
contracts, and comply with IFAD’s Policy on Preventing Fraud and 
Corruption in its Activities and Operations, revised on 12 December 
2018 and attached as Section XI (G) (EB 2018/125/R.6, hereinafter 
“IFAD’s Anti-Corruption Policy”).  

3.2  For the purposes of these provisions, and consistent with IFAD’s 
Anticorruption Policy, the terms set forth below are defined as follows, 
and sometimes referred to collectively as “prohibited practices”: 

(a) “corrupt practice” is the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value in 
order to improperly influence the actions of another party;  

(b) “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party in order to obtain a 
financial or other benefit or to avoid an obligation;  

(c) “collusive practice” is an arrangement between two or 
more parties designed to achieve an improper purpose, 
including improperly influencing the actions of another 
party;  
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(d) “coercive practice” is impairing or harming, or threatening 
to impair or harm, directly or indirectly, any party or the 
property of any party, to improperly influence the actions 
of that or another party;  

(e) “obstructive practice” is (i) deliberately destroying, 
falsifying, altering or concealing evidence that may be 
material to an investigation by the Fund or making false 
statements to investigators in order to materially impede 
an investigation by the Fund; (ii) threatening, harassing or 
intimidating any party in order to prevent that party from 
disclosing its knowledge of matters relevant to an 
investigation by the Fund or from pursuing such an 
investigation; and/or (iii) the commission of any act 
intended to materially impede the exercise of the Fund’s 
contractual rights of audit, inspection and access to 
information.   

3.3  The Fund will deny approval of a proposed contract award if it 
determines that the firm or individual recommended for award, or any 
of its personnel or agents, or its sub-consultants, sub-contractors, 
service providers, suppliers, sub-suppliers and/or any of their 
personnel or agents, has, directly or indirectly, engaged in any of the 
prohibited practices in connection with an IFAD-financed and/or IFAD-
managed activity or operation, including in competing for the contract.  

3.4  In accordance with IFAD’s Anticorruption Policy, the Fund has 
the right to sanction firms and individuals, including by declaring them 
ineligible, either indefinitely or for a stated period of time, to participate 
in any IFAD-financed and/or IFAD-managed activity or operation. This 
may include ineligibility to: (i) be awarded or otherwise benefit from 
any IFAD-financed contract, financially or in any other manner; (ii) be a 
nominated sub-contractor, consultant, manufacturer, supplier, sub-
supplier, agent or service provider of an otherwise eligible firm being 
awarded an IFAD-financed contract; and (iii) receive the proceeds of 
any loan or grant provided by the Fund.1 The Fund also has the right 
to unilaterally recognize debarments by any of the International 
Financial Institutions that are members to the Agreement for Mutual 
Enforcement of Debarment Decisions if such debarments meet the 
requirements for mutual recognition under the Agreement for Mutual 
Enforcement of Debarment Decisions. 

 
1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as 
a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material 
modification to any existing contract. 
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3.5  In addition, the Fund has the right to, at any time, declare a 
misprocurement and/or the ineligibility of any expenditures associated 
with a procurement process or contract if it determines that prohibited 
practices occurred in connection with this procurement process or 
contract and that the borrower/recipient has not taken timely and 
appropriate action, satisfactory to the Fund, to address such practices 
when they occur. 

3.6  Bidders, suppliers, consultants, contractors, and their sub-
contractors, sub-consultants, service providers, suppliers, agents and 
personnel, are required to fully cooperate with any investigation 
conducted by the Fund into possible prohibited practices, including by 
making personnel available for interviews and by providing full access 
to any and all accounts, premises, documents and records (including 
electronic records) relating to the relevant IFAD-financed and/or IFAD-
managed operation or activity and to have such accounts, premises, 
records and documents audited and/or inspected2 by auditors and/or 
investigators appointed by the Fund.  

3.7  The bidder is obliged to disclose relevant prior sanctions and 
criminal convictions and any commissions or fees paid or are to be 
paid to any agents or other party in connection with this procurement 
process or the execution of the contract. 

3.8  The bidder shall keep all records and documents, including 
electronic records, relating to this procurement process available for a 
minimum of three (3) years after notification of completion of the 
process or, in case the bidder is awarded the contract, execution of 
the contract. 

4. Sexual 
Harassment, 
Sexual 
exploitation and 
Abuse 

4.1  The Fund requires that all beneficiaries of IFAD Funding, 
including the employer and any bidders, implementing partners, 
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their agents 
(whether declared or not) and personnel comply with IFAD's Policy on 
Preventing and Responding to Sexual Harassment, Sexual 
Exploitation and Abuse. For the purpose of this provision, and 
consistent with IFAD’s Policy on Preventing and Responding to Sexual 

 
2 Inspections include all fact-finding activities deemed relevant by the Fund to address allegations or other 
indications of possible Prohibited Practices. Such fact-finding activities may include, but are not limited to: 
accessing and examining a firm's or individual's financial records and information, and making copies thereof as 
relevant; accessing and examining any other documents, data or information (whether in hard copy or electronic 
format) deemed relevant for the investigation or audit, and making copies thereof as relevant; interviewing staff 
and other relevant individuals; performing physical inspections and site visits; and obtaining third party 
verifications of information. It is the responsibility of the firm or individual under inspection to ensure effective 
compliance with their duty to cooperate vis-à-vis any potential local laws or regulations or other potentially 
conflicting obligations. 
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Harassment, Sexual Exploitation and Abuse as it may be amended 
from time to time, the terms set forth below are defined as follows: 

(a) Sexual harassment means “any unwelcome sexual advance, 
request for sexual favour or other verbal, non-verbal or physical 
conduct of a sexual nature that unreasonably interferes with 
work, alters or is made a condition of employment, or creates 
an intimidating, hostile or offensive work environment. 

(b) Sexual exploitation and abuse means “any actual or attempted 
abuse of a position of vulnerability, differential power, or trust, 
for sexual purposes, including, but not limited to, profiting 
monetarily, socially or politically from the sexual exploitation of 
others (sexual exploitation); the actual or threatened physical 
intrusion of a sexual nature, whether by force or under unequal 
or coercive conditions (sexual abuse)”. 

4.2  Employers, suppliers and bidders shall take all appropriate 
measures to prevent and prohibit sexual harassment and sexual 
exploitation and abuse on the part of their personnel and 
subcontractors or anyone else directly or indirectly employed by them 
or any of subcontractors in the performance of the contract. 
Contractors, suppliers and bidders shall immediately report to the 
employer or IFAD any incidents of sexual harassment and sexual 
exploitation and abuse arising out of or in connection with the 
performance of the contract or prior to its execution, including 
convictions, disciplinary measures, sanctions or investigations. The 
employer may take appropriate measures, including the termination of 
the contract, on the basis of proven acts of sexual harassment, sexual 
exploitation and abuse arising out of or in connection with the 
performance of the contract. 

4.3  The bidder or subcontractor or supplier is required to disclose 
any relevant prior sanctions, convictions, disciplinary measures or 
criminal records. 

5. Money 
laundering and 
terrorist 
financing 

5.1  The Fund requires that all beneficiaries of IFAD funding or funds 
administered by IFAD, including the employer, any bidders, 
implementing partners, service providers and suppliers, observe the 
highest standards of integrity during the procurement and execution of 
such contracts, and commit to combat money laundering and terrorism 
financing consistent with IFAD’s Anti-Money Laundering and 
Countering the Financing of Terrorism Policy. 
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6. SECAP 
performance 
standards 

6.1  The resulting contract will be implemented in a manner 
consistent with IFAD’s Social, Environmental and Climate Assessment 
Procedures (SECAP), available on https://www.ifad.org/en/secap. 

7. Eligible bidders 
and conflict of 
interest 

7.1  This invitation to bid is open to all national bidders with the 
required classification as given in the BDS. 

7.2  Any eligible entity may bid independently or in a joint venture. In 
the case where a bidder is or proposes to be a JV (a) all members will 
be jointly and severally liable for the execution of the contract; and (b) 
the JV will nominate a representative who will have the authority to 
conduct all business for and on behalf of any and all the members of 
the JV. 

7.3  A bidder shall not have any actual, potential or reasonably 
perceived conflict of interest. A bidder shall declare in the bid 
submission form any actual, potential or reasonably perceived interest, 
regardless of its nature, that affects, may affect, or might reasonably 
be perceived by others to affect, impartiality in any matter relevant to 
the procurement process, including the selection process and the 
execution of the contract. A bidder with an actual, potential or 
reasonably perceived conflict of interest shall be disqualified, unless 
otherwise explicitly approved by the Fund. The employer requires that 
the bidder and the supplier hold the project’s interests as paramount at 
all times, strictly avoiding any actual, potential or reasonably perceived 
conflicts of interest, including actual, potential or reasonably perceived 
conflicts with other assignments or their own personal and/or 
corporate interests, and act without any consideration for any other 
ongoing or future work. Without limitation on the generality of the 
foregoing, a bidder or supplier, including all parties constituting the 
bidder or supplier and their respective personnel and affiliates, as well 
as any subcontractors for any part of the contract, including related 
services, and their respective personnel and affiliates, may be 
considered to have an actual, potential or reasonably perceived 
conflict of interest and disqualified or terminated if they: 

a) have, may have or might reasonably appear to have at least 
one controlling partner in common with one or more other 
parties in the process contemplated by this bidding 
document or the execution of the contract; or 

b) have, may have or might reasonably appear to have the 
same legal representative as another bidder for purposes of 
this bid or execution of the contract; or 

https://www.ifad.org/en/secap
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c) have, may have or might reasonably appear to have a 
relationship, directly or through common third parties, that 
puts them in a position to have access to undue or 
undisclosed information about or influence over the bid 
process and the execution of the contract, or influence the 
decisions of the employer regarding the selection process 
for this procurement or during the execution of the contract; 
or 

d) participate, may participate or might reasonably appear to 
participate in more than one bid in this process; participation 
by a bidder in more than one bid shall result in the 
disqualification of all bids in which the party is involved; 
however, this provision does not limit the inclusion of the 
same subcontractor in more than one bid; or 

e) are themselves, may be or might reasonably appear to be, 
or have, may have or might reasonably appear to have a 
business or family relationship with, a member of the 
employer’s board of directors or its personnel, the Fund or 
its personnel, or any other individual was, has been or might 
reasonably be directly or indirectly involved in any part of (i) 
the preparation of this bidding document, (ii) the selection 
process for this procurement, or (iii) execution of the 
contract, unless the actual, potential or reasonably-
perceived conflict stemming from this relationship has been 
explicitly authorized by the Fund. 

7.4  A bidder and the supplier shall have an obligation to disclose 
any situation of actual, potential or perceived conflict of interest that 
impacts, may impact, or might reasonably appear to be perceived by 
others to impact, their capacity to serve the best interest of the 
employer. Failure to properly disclose any of said situations may lead 
to appropriate actions, including the disqualification of the bidder, the 
termination of the Contract and any other as appropriate under the 
IFAD Policy on Preventing Fraud and Corruption in its Projects and 
Operations. 

7.5  A bidder or supplier, all parties constituting the bidder or 
supplier, and any subcontractors for any part of the contract, including 
related services, and their respective personnel and affiliates, will not 
be any person or entity under a declaration of ineligibility by the Fund 
for having engaged in prohibited practices as contemplated by ITB 
clause 3 above. The Fund also has the right to unilaterally recognize 
debarments by any of the International Financial Institutions that are 
members to the Agreement for Mutual Enforcement of Debarment 
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Decisions if such debarments meet the requirements for mutual 
recognition under the Agreement for Mutual Enforcement of 
Debarment Decisions. 

7.6  A bidder or contractor, all parties constituting the bidder or 
contractor, and any subcontractors for any part of the contract, 
including related services, and their respective personnel and affiliates 
not otherwise made ineligible for a reason described in this ITB clause 
7 will nonetheless be excluded if: 

a) as a matter of law or official regulation, the government 
prohibits commercial relations with the country of the bidder 
or supplier (including any associates, subcontractors and 
any respective affiliates) provided that the Fund is satisfied 
that such exclusion does not preclude effective competition 
for the supply of goods or the contracting of works or 
services required; or 

b) by an act of compliance with a decision of the United 
Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, the government prohibits the 
issuance of a payment. 

8. Qualification of 
the bidder 

8.1  All bidders shall provide in accordance with Section IV of the 
bidding document, qualification information, a preliminary description 
of the proposed work method and schedule, including drawings and 
charts, as necessary. 

8.2  To qualify for award of the contract, bidders shall meet the 
following minimum 

a) Annual volume of construction work during past two years of 
at least the amount specified in the BDS; 

b) experience as prime contractor in the construction of at least 
one works of a nature and complexity equivalent to the 
works over the last 2 years (to comply with this requirement, 
works cited should be at least 80 percent complete); 

c) proposals for the timely acquisition (own, lease, hire, etc.) of 
the essential equipment listed in the BDS; and 

d) key personnel required for the performance of the contract 
with the qualifications and experience detailed in the BDS 
and Section IV. 
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9. One bid per 
bidder 

9.1  Each bidder shall submit only one bid, either individually or as a 
partner in a joint venture. Any bidder who submits or participates in 
more than one bid will be disqualified. Partners in a joint venture shall 
be jointly and severally liable for the execution of the contract. 

10. Cost of bidding 10.1  The bidder shall bear all costs associated with the preparation 
and submission of his bid, and the employer will in no case be 
responsible or liable for such costs. 

11. Pre-bid meeting 
and site visit 

11.1  If so provided for in the BDS, the employer invites the bidder’s 
authorized representative to attend a pre-bid meeting at the place, 
time and date indicated. The purpose of the pre-bid meeting will be to 
clarify the issues and to answer questions on any matter that may be 
raised at that stage.  

11.2  The bidder, at the bidder’s own responsibility and risk, is 
encouraged to visit and examine the site of works and its surroundings 
and obtain all information that may be necessary for preparing the bid 
and entering into a contract for construction of the works. The costs of 
visiting the site shall be at the bidder’s own expense. 

12. Contents of 
bidding 
documents 

12.1  The set of bidding documents comprises the documents listed in 
the table below and addenda in accordance with ITB 13: 

I. Invitation to Bid 

II. Instruction to Bidders  

III. Bid Data Sheet 

IV. Qualification and Evaluation Criteria 

V. Bidding Forms 

VI. General Conditions of Contract  

VII. Special Conditions of Contract 

VIII. Specifications  

IX. Drawings 

X. Bill of Quantities 

XI. Contract Forms 
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13. Clarification and 
amendments of 
bidding 
documents 

13.1  A prospective bidder may request clarification of the bidding 
documents from the employer in writing. The employer shall respond 
to such requests if received within 14 calendar days prior to the 
deadline for the submission of bids. The employer shall also send 
copies of its response to all bidders who have purchased the bidding 
documents without identifying the originator of the request. Similarly, 
prior to the bid submission deadline, the employer may modify the 
bidding documents by issuing addenda. 

14. Language of bid 14.1  All documents relating to the bid and contract shall be in English. 

15. Documents 
comprising the 
bid 

15.1  The bid submitted by the bidder shall comprise the following: 

a) The Letter of Bid (in the format indicated in Section V); 

b) Bid Security or Bid-Securing Declaration; 

c) Priced Bill of Quantities or priced Activity Schedule; 

d) list of key personnel and their qualifications as specified in 
the BDS; 

e) qualification Information Form and supporting Documents; 
and; 

f) The Bidder’s Technical Proposal and any other documents 
required to be completed and submitted by bidders, as 
specified in the BDS. 

16. Bid prices 16.1  The contract shall be for whole works, as described in ITB 1.1, 
based on the priced bill of quantities or priced activity schedule for 
lump sum contracts submitted by the bidder. The type of contract (unit 
price based on bill of quantities or lump sum based on activity 
schedule) is specified in the BDS. 

16.2  The bidder shall fill in rates and prices for all items of the works 
described in the bill of quantities (for lump sum contracts, an amount 
against each activity schedule as described in the drawings and 
specifications). Items for which no rate or price is entered by the 
bidder will not be paid for by the employer when executed and shall be 
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deemed covered by the other rates and prices in the bill of quantities 
or activity schedule. The bidder shall also fill in any applicable 
discounts in its letter of bid. 

16.3  All duties, taxes, and other levies payable by the contractor 
under the contract, or for any other cause, as of the date 14 calendar 
days prior to the deadline for submission of bids, shall be included in 
the rates, prices, and total bid price submitted by the bidder (for lump 
sum contracts, “the rates and prices” are not applicable). 

16.4  The rates and prices (or the lump sum price) quoted by the 
bidder shall be fixed for the duration of the contract and shall not be 
subject to any adjustment of any kind. 

17. Currency of bid 
and payment 

17.1  The currency in which payments shall be made to the contractor 
under this contract shall be those in which the bid price was 
expressed. Bid prices shall be expressed in the currency/ies specified 
in the BDS. 

18. Bid validity 18.1  Bids shall remain valid for the period specified in the BDS. The 
employer may request that the bidders extend the period of validity for 
a specified additional period. The request and the bidders’ responses 
shall be made in writing. A bidder agreeing to the request will not be 
required or permitted to otherwise modify the bid, but will be required 
to extend the validity of bid security or bid-securing declaration for the 
period of the extension requested by the employer. 

19. Bid security 19.1  The bidder shall furnish, as part of its bid, either a bid security or 
a bid-securing declaration, as specified in the BDS. 

19.2  If a bid security is required, it shall be in the amount and 
currency specified in the BDS, and shall be in one of the following 
forms: 

a) a bank guarantee or an irrevocable letter of credit issued by 
a reputable bank located in the employer’s country or 
abroad, in the form provided in the bidding documents or 
another form acceptable to the employer and valid for thirty 
(30) days beyond the validity of the bid; or 

b) a cashier’s or certified cheque. 

19.3  Any bid not secured in accordance with this ITB 19 will be 
rejected by the employer as non-responsive, pursuant to ITB clause 
28. 



 

Section II. Instructions to Bidders  18 
Rehabilitation of existing Agriculture Link Roads- Ref. No: MZ/PMU/PP 2021-22/W/2 

19.4  Unsuccessful bidders’ bid securities will be discharged or 
returned as promptly as possible but not later than thirty (30) days 
after the expiration of the period of bid validity prescribed by the 
employer pursuant to ITB clause 18. 

19.5  The successful bidder’s bid security (if applicable) will be 
discharged upon the bidder signing the contract, pursuant to ITB 
clause 35, and furnishing the performance security, pursuant to ITB 
clause 37. 

19.6  The bid security may be forfeited: 

a) If a Bidder: 

i. Withdraws its bid during the period of bid validity 
specified by the bidder on the letter of bid, or 

ii. Does not accept the correction of errors pursuant to ITB 
clause 29.1(c); or 

b) In the case of a successful bidder, if the bidder fails: 

i. to sign the contract in accordance with ITB clause 35; or 

ii. to furnish performance security in accordance with ITB 
clause 37. 

20. Format and 
signing of bid 

20.1  The bidder shall prepare one original of the documents 
comprising the bid as described in ITB Clause 15 clearly marked 
“original”. In addition, the bidder shall submit copies of the bid, in the 
number specified in the BDS, and clearly marked as “copies”. In the 
event of discrepancy between them, the original shall prevail. 

20.2  The original and all copies of the bid shall be typed or written in 
indelible ink and shall be signed by a person or persons duly 
authorized to sign on behalf of the bidder. All pages of the bid where 
entries or amendments have been made shall be by the person or 
persons signing the bid. 

20.3  The bid shall contain no alterations or additions, except those to 
comply with instructions issued by the employer, or as necessary to 
correct errors made by the bidder, in which case such corrections shall 
be initialed by the person or persons signing the bid. 
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21. Sealing and 
marking of bids 

21.1  The bidder shall seal the original and all copies of the bid in two 
inner envelopes and one outer envelope, duly marking the inner 
envelopes as “original” and “copies”. 

21.2  The inner and outer envelopes shall 

a) be addressed to the employer at the address provided in the 
BDS; 

b) bear the name and identification number of the contract as 
defined in the BDS ITB 1.1; and 

c) provide a warning stating that a “bid inside” and that the 
envelope is not to be opened before the specified time and 
date for bid opening as defined in the BDS. 

21.3  In addition to the identification required in ITB sub-clause 21.2, 
the inner envelopes shall indicate the name and address of the Bidder 
to enable the bid to be returned unopened in case it is declared late, 
pursuant to ITB sub-clause 23.1. 

21.4  If the outer envelope is not sealed and marked as above, the 
employer will assume no responsibility for the misplacement or 
premature opening of the bid. 

22. Deadline for 
submission of 
Bids 

22.1  Bids shall be delivered to the employer at the address specified 
above no later than the time and date specified in the BDS. 

22.2  The employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with ITB sub-clause 13.1, in 
which case all rights and obligations of the employer and the bidders 
previously subject to the original deadline will then be subject to the 
new deadline. 

23. Late bids 23.1  Any bid received by the employer after the deadline prescribed 
in the ITB BDS 22 will be returned unopened to the bidder. 

24. Modification and 
withdrawal of 
bids 

24.1  Bidders may modify or withdraw their bids by giving notice in 
writing before the deadline prescribed in the ITB BDS 22. 

24.2  Each bidder’s modification or withdrawal notice shall be 
prepared, sealed, marked, and delivered in accordance with ITB 
clause 21, with the outer and inner envelopes additionally marked 
“modification” or “withdrawal”, as appropriate. 

24.3  No bid may be modified after the deadline for submission of bids 
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24.4  Withdrawal of a bid between the deadline for submission of bids 
and the expiration of the period of bid validity as extended all pursuant 
to the ITB sub-clause 18.1 may result in the forfeiture of the bid 
security pursuant to ITB sub-clause 19.6. 

24.5  Bidders may offer discounts, or otherwise modify the prices of 
their bids by submitting bid modifications in accordance with this 
clause, or included in the original bid submission. 

25. Bid opening 25.1  The employer will open the bids, including modifications in the 
presence of the bidders’ representatives who choose to attend at the 
time and in the place specified in the BDS. The bidders’ names, the 
bid prices, the total amount of each bid, any discounts, any bid 
modifications and withdrawals, the presence or absence of bid security 
or bid-securing declaration will be announced by the employer at the 
opening. 

26. Process to be 
confidential 

26.1  Information relating to the examination, clarification, evaluation, 
and comparison of bids and recommendations for the award of a 
contract shall not be disclosed until the notice of Intent to award to the 
successful bidder has been dispatched to all bidders. 

27. Clarification of 
bids 

27.1  To assist in the examination, evaluation, and comparison of bids, 
the employer may, at the employer’s discretion, ask any bidder for 
clarification of the bidder’s bid. The request for clarification and the 
response shall be in writing or by email, or facsimile, but no change in 
the price or substance of the bid shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors 
discovered by the employer in the evaluation of the bids in accordance 
with ITB clause 29. 

28. Examination of 
Bids and 
Determination of 
Responsiveness 

28.1  Prior to the detailed evaluation of bids, the employer will 
determine whether each bid is substantially responsive to the 
requirements of the bidding documents and that the original of a valid 
bid security or bid-securing declaration is enclosed within the bid. A 
substantially responsive bid is one which conforms to all the terms, 
conditions, and specifications of the bidding documents, without 
material deviation or reservation. A material deviation or reservation is 
one (a) which affects in any substantial way the scope, quality, or 
performance of the works; (b) which limits in any substantial way, 
inconsistent with the bidding documents, the employer’s rights or the 
bidder’s obligations under the contract; or (c) whose rectification would 
affect unfairly affect the competitive position of other bidders 
presenting substantially responsive bids. 
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28.2  If a bid is not substantially responsive, it will be rejected by the 
employer, and may not subsequently be made responsive by 
correction or withdrawal of the non- conforming deviation or 
reservation. 

28.3  If so indicated in the BDS, the employer will assign a technical 
score to each responsive bid based on the quality of the technical 
proposal submitted by the bidder in its bid. 

29. Correction of 
errors 

29.1  Bids determined to be substantially responsive will be checked 
by the employer for any arithmetic errors. Errors will be corrected by 
the employer as follows: 

a) Where there is a discrepancy between the amounts in 
figures and in words, the amount in words will govern; and 

b) Where there is a discrepancy between the unit rate and the 
line item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will govern; 

c) If a bidder refuses to accept the correction, its bid will be 
rejected and the corresponding bid security shall be forfeited 
in accordance with sub-clause 19.6. 

30. Evaluation and 
comparison of 
bids 

30.1  The employer will evaluate and compare only the bids 
determined to be substantially responsive in accordance with ITB 
Clause 28. 

30.2  In evaluating the bids, the employer will determine the bid which 
offers the best value for money; namely either the bid with the lowest 
evaluated bid price or the bid with the highest combined score of 
quality and price whichever method is indicated in the BDS. In order to 
arrive at the evaluated bid price the employer shall proceed as follows: 

a) Making any correction for errors pursuant to ITB clause 29; 

b) Excluding provisional sums and the provision, if any, for 
contingencies in the bill of quantities (or activity schedule for 
lump sum contracts), but including daywork, where priced 
competitively; 

c) Making appropriate adjustments to reflect discounts or other 
price modifications offered in accordance with ITB sub-
clause 16.2. 

30.3  The employer may waive any minor informality or non-conformity 
which does not constitute a material deviation, provided such waiver 
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does not prejudice or affect the relative standing of any bidder. 
Alternative offers with respect to time for completion or payment terms 
or any other evaluation factors, if so stipulated in Section IV-
Qualification and Evaluation Criteria, will be taken into account in bid 
evaluation. 

31. Award criteria 31.1  Subject to ITB clause 28 and ITB clause 30, the employer will 
award the contract to the bidder whose bid has been determined to be 
substantially responsive to the bidding documents and who has 
offered the best value for money, provided that such bidder is qualified 
and eligible in accordance with the provisions of ITB clause 7 and ITB 
clause 8. 

32. Employer’s right 
to accept any bid 
and to reject any 
or all bids 

32.1  Notwithstanding ITB clause 31, the employer reserves the right 
to accept or reject any bid, and to cancel the bidding process and 
reject all bids, at any time prior to the award of contract, without 
thereby incurring any liability to the affected bidder or bidders or any 
obligation to inform the affected bidder or bidders of the grounds for 
the employer’s action. 

33. Notice of intent to 
award 

33.1  Prior to the expiration of the period of bid validity, the employer 
shall send the notice of intent to award to the successful bidder with a 
copy to all other bidders. The notice of intent to award shall include a 
statement that the employer shall issue a formal notification of award 
and the draft contract agreement after expiration of the period for filing 
bid protests and the resolution of any bid protests that are submitted. 
Delivery of the notice of intent to award shall not constitute the 
formation of a contract between the employer and the successful 
bidder and no legal or equitable rights will be created through the 
delivery of the notice of intent to award. 

34. Bid protest 34.1  Bidders may protest the results of a procurement only according 
to the rules established in module M of the IFAD Procurement 
Handbook. 

35. Notification of 
award and 
signing of 
agreement 

35.1  The bidder whose bid has been successful will be notified of the 
award by the employer prior to expiration of the bid validity period by 
registered letter. This letter (hereinafter and in the condition of contract 
called the “Letter of Acceptance”) will state the sum that the employer 
will pay the contractor in consideration of the execution, completion, 
and maintenance of the works by the contractor as prescribed by the 
contract (hereinafter and in the contract called the “contract price”). 

35.2  The notification of award will constitute the formation of the 
contract. 
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35.3  The employer will send the successful bidder the agreement 
form provided in the bidding documents incorporating all agreements 
between the employer and the successful bidder. It will be sent to the 
successful bidder within 14 calendar days following the notification of 
award. Within 14 calendar days of receipt, the successful bidder shall 
sign the agreement and deliver it to the employer. 

35.4  Upon receipt of the signed agreement from the bidder, the 
employer will promptly notify the other bidders that their bids have 
been unsuccessful. 

36. Advance 
payment 

36.1  The employer will provide an advance payment as stipulated in 
the conditions of contract, subject to a maximum amount, as stated in 
the BDS. For receiving the advance payment, the bidder shall make 
an estimate of and include the requirement in its bid, the expenses 
that will be incurred in order to commence work. These expenses will 
relate to the purchase of equipment, machinery materials, and for the 
engagement of staff/labour during the first month beginning with the 
date of the employer’s “notice to proceed” as specified in the SCC. 

37. Performance 
security 

37.1  Within twenty-eight (28) days after receipt of the letter of 
acceptance, the successful bidder shall deliver to the employer a 
performance security in accordance with the terms of GCC clause 37, 
and for the amount specified in the BDS, using for that purpose the 
form of performance security included in Section XI, Contract Forms, 
or another form acceptable to the employer. A foreign institution 
providing the performance security shall have a correspondent 
financial institution located in the employer’s country. 

37.2  Failure of the successful bidder to submit the above-mentioned 
performance security or to sign the contract within twenty-eight (28) 
days of the receipt of the letter of acceptance shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the bid 
security. In the event, the employer may award the contract to the next 
ranking bid that is substantially responsive and which is submitted by a 
bidder who is determined by the employer to be qualified to perform 
the contract satisfactorily.   
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Section III. Bid Data Sheet (BDS) 

Instructions to Bid 
(ITB) Reference 

Data relevant to the ITB 

1.1 The employer is:  Society for Climate Resilient Agriculture in Mizoram 
(SCRAM) 
The works consist of: Rehabilitation of existing Agriculture Link Roads 

Lot 1: Thinglubul Road, Serchhip, of 6.4 kms length with a Bid Security of 

INR 7,50,000.00 

Lot 2: Mualkawi Road, Baktawng of 5.6 kms length with a Bid Security of 

INR 6,00,000.00 

Lot 3: Lungzawl Road, E.Bungtlang of 7.0 kms length with a Bid Security 

of INR 7,90,000.00 

The name and identification number of the contract is: Rehabilitation of 
existing Agriculture Link Roads (Flexible Pavement- using 
Bituminous Macadam), Ref: MZ/PMU/PP 2021-22/W/2 

7.1 Eligible bidders are:- 

1. IInd Class of contractor or higher category as specified in the 
enlistment rules of Central Public Works Department (CPWD), valid 
between 2021 & 2022, and 

2. Ist class contractor specified in the enlistment rules of Mizoram 
Public Works Department (MPWD), valid between 2021 & 2022 and 
Grade A of Mizoram Finance empaneled firms. 

8.2(a) The minimum required annual volume of construction work for the 
successful bidder in any of the last five years (for each lot)  shall be: 

Three works of INR 2.00 Crores (minimum) each of which two (2) 
works should be road works (Flexible Pavement) and (1) one can be 
any civil works excluding maintenance works. 

8.2(c) The minimum essential equipment to be made available for the contract by 
the successful bidder (for each separate lot) shall be:- 

i) Road Roller- 1 no; 8-10 TPH 

ii) Truck/Tripper- 2 nos 

iii) 207 pickup truck- 2 nos 

iv) Hot mix plant- 1 no 

v) Air compressor- 1 no 

vi) Sprayer/Distributor- 4 nos 

vii) Vibrator- 1 no 

viii) Mixer- minimum 500 ltr 

ix) Generator- 1 (min 2 KVA) 
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8.2(d) The key contractor staff (for each lot) are: 

Detailed requirements about years of experience and professional profile 
of each key staff member are presented in Section IV- Qualification and 
Evaluation: 

1. Project Site Manager- 1 person (B.E (Civil) or higher, min 5 years 
experience) 

2. Project Engineer- 1 person (B.E (Civil) or higher 3 years 
experience in roads construction) 

3. Environmental & Social Specialist-1 person (B.S.W / M.S.W / B.Sc 
Env. with min 3 years experience ) 

4. Site Engineer- 5 persons (Diploma in Civil Engineering or higher 
with min 3 years experience in roads construction) 

5. Health and Safety Specialist- 1 person (B.A or equivalent with min 
3 years of experience in works construction) 

11.1 Pre-bid meeting shall be held. 

The pre-bid meeting shall be held at the following address: 

Zoom virtual conference 

Link: 
https://us02web.zoom.us/j/84412064638?pwd=VnhwTXJiMDJvdTF2QWY
zMUlTcXA4QT09 or 

Meeting ID: 844 1206 4638 

Passcode: 930420 

The date and time of the pre-bid meeting is 15th March, 2022; 11:00 AM 
IST. 

*A site visit shall not be organized by the Employer. 

15.1(f) Bidders shall submit: technical proposal including method statement, 
site organization, manning levels and categories, detailed 
construction program, schedule of material installation.  

Bidders shall submit with their bid: All the qualification requirement (all 
pages signed) and Circulum Vitate (CVs) of all key personnel 

16.1 This shall be a “Unit Price Contract based on Priced Bill of Quantities”  

17.1 The currency(ies) of the bid shall be as follows: INR (Indian rupees) 

The currency that shall be used for bid evaluation and comparison is: INR 
(Indian rupees) 

The basis for conversion shall be: NA 

18.1 The period of bid validity shall be 90 days after the deadline for bid 
submission specified in the BDS. 

19.1 & 19.2 A bid security is required to be submitted with a bid in a Bank Demand 
Draft or a Bid Security issued by a nationalized bank. 

https://www.google.com/url?q=https://us02web.zoom.us/j/84412064638?pwd%3DVnhwTXJiMDJvdTF2QWYzMUlTcXA4QT09&sa=D&source=calendar&usd=2&usg=AOvVaw3KO3iaRgT5KsfI78tYe5Pa
https://www.google.com/url?q=https://us02web.zoom.us/j/84412064638?pwd%3DVnhwTXJiMDJvdTF2QWYzMUlTcXA4QT09&sa=D&source=calendar&usd=2&usg=AOvVaw3KO3iaRgT5KsfI78tYe5Pa
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The amount of bid security shall be: 

Lot 1- INR 7,50,000.00 

Lot 2- INR 6,00,000.00 

Lot 3- INR 7,90,000.00 

The bid security shall be in favor on the Chief Executive Officer, SCRAM, 
Aizawl, Mizoram. 

20.1 The number of copies (in addition to the original) of the bid to be 
completed and returned shall be one: i.e., One original and one 
duplicate copy. 

21.2(a) & 21.2(c) & 
22.1 

The employer’s address for the purpose of bid submission is 

Office of the Chief Executive Officer, SCRAM & 

State Project Director, FOCUS Mizoram, 

Basement-I, ZIDCO Building, 

MINECO, Khatla, Aizawl Mizoram- 796001 

22.1 & 25.1 The deadline for submission of bids shall be 28th March, 2022,14:00 
hours (2:00 PM), and bids shall be opened immediately thereafter at 
14:00 hours (2:00 PM IST) on the same date and at the following 
address: 

Office of the Chief Executive Officer, SCRAM & 

State Project Director, FOCUS-Mizoram 

Basement-I, ZIDCO Building, MINECO, 

Khatla, Aizawl, Mizoram 

Note: Due to COVID-19 CAB, Bidders have the option to attend virtually 
on the link and information provided below: 

Link: 
https://us02web.zoom.us/j/89096977525?pwd=a3VKU0RuK2Nxd0I2T0ow
dXpnaEw3UT09 

Meeting ID: 890 9697 7525 

Passcode: 325605 

28.2 The weight assigned by the employer for the quality of the Technical 
Proposal including observance of environmental and social requirements 
is: 

Technical proposal of the bidder is evaluated on pass/fail (responsive/non-
responsive basis). The bidder with the lowest evaluated cost based on 
mentioned price criteria in section IV shall be the one offering the best 
value for money and is to be recommended for award, subject to post-
qualification. 

https://www.google.com/url?q=https://us02web.zoom.us/j/89096977525?pwd%3Da3VKU0RuK2Nxd0I2T0owdXpnaEw3UT09&sa=D&source=calendar&usd=2&usg=AOvVaw2BH57Uq01LKvZJpZ9eRJUK
https://www.google.com/url?q=https://us02web.zoom.us/j/89096977525?pwd%3Da3VKU0RuK2Nxd0I2T0owdXpnaEw3UT09&sa=D&source=calendar&usd=2&usg=AOvVaw2BH57Uq01LKvZJpZ9eRJUK
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30.2 The best value for money bid evaluation methodology to be used by the 
employer in evaluating the bids is: 

Combined technical and financial weights: Technical proposal of the 
bidder is evaluated on pass/fail (responsive/non-responsive basis). 
The bidder with the lowest evaluated cost based on mentioned price 
criteria in section IV shall be the one offering the best value for 
money and is to be recommended for award, subject to post-
qualification. 

36.1 The advance payment shall be limited to 5% percent of the contract price. 

37.1 The form, amount and currency of the performance security shall be a 
bank guarantee representing 10% of the respective contract price issued 
by a nationalized bank. 
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Section IV. Qualification and Evaluation Criteria 
 

1. . Process 
 
This section contains all the criteria that the employer shall use to examine and evaluate bids, 
qualify bidders and select the winning bid. The bidder shall provide all the information 
requested in the forms included in Section V, Bidding Forms.  
 
The employer shall evaluate the bids as follows:  
 
A. Bid Examination. 
 
A1. Administrative Examination. This review is conducted to determine that the bid is 
complete, all required documents are included, all forms are included and are completed and 
the bid duly signed by the bidder’s authorized representative. The bidder may be requested 
to submit additional information or documentation within a reasonable period of time and/or to 
correct nonmaterial nonconformities in the bid related to documentation requirements. 
Determinations made during this review include:  

• Determine if the bid is sealed, signed and marked as per the requirements of ITB 20 
and ITB 21; 

• Determine if the bid security in the correct format is enclosed; 
• Determine eligibility of bidder and if it meets required classification; 
• Determine if all required forms are included and completed. 

 
A2. Responsiveness Determination. This review will be conducted to determine if the bid is 
substantially responsive as explained in ITB 28. A substantially responsive bid is one that 
meets the requirements of the bidding document without material deviation, reservation, or 
omission. If a bid is not substantially responsive to the requirements of the bidding document, 
it shall be rejected by the employer and may not be subsequently made responsive by 
correction of the material deviation, reservation, or omission. However, the employer may 
request any bidder to clarify its bid according to the procedures set out in ITB 27. 
Responsiveness determination is based upon a detailed technical review according to the 
details given below. 
 
Technical Review for Responsiveness Determination: 
 
Documents Comprising the Technical Proposal of Bid. The bidder shall furnish a technical 
offer including a statement of work methods, equipment, personnel, schedule, and other 
information as stipulated in Section V Bidding Forms, in sufficient detail to demonstrate the 
adequacy of the bidder’s bid to meet the work requirements and the completion time 
including environmental and social and safety requirements. 
 
Assessment of adequacy / quality of the technical proposal of the bid. Review of the bidder’s 
technical offer will include an assessment of the bidder’s proposed technical method and 
approach and its consistency with the environmental and social requirement of the employer 
as documented in the specifications/works requirements Section VIII. The employer will also 
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evaluate the adequacy of the bidder’s program (construction schedule) and its ability to 
mobilize key equipment and personnel for the contract. 
 
The required key contractor personnel profile and years of experience are listed in the table 
below: 

Sl. No. Title Years of General 
Construction 
Experience 

Years of Specific 
Construction 
Experience 

1 Project Site Manager 5 5 

2 Project Engineer 3 3 

3 Environmental & Social 
Specialist 

3 3 

4 Site Engineer 3 3 

5 Health and Safety Specialist 3 3 

 
 
The required main/ key contractor equipment, production capacity and year of manufacture 
are listed in the table below: 

Sl. No. Equipment Description Capacity (Minimum) Earliest Year of 

Manufacture 

1 Road Roller 8 TPH 2015 

2 Truck/Tripper 4 CUM 2015 

3 207 pickup truck 2 CUM 2015 

4 Hot mix plant 1 TPH 2015 

5 Air compressor 3 HP 2015 

6 Sprayer/Distributor 200 L/h 2015 

7 Vibrator 2 HP 2015 

8 Mixer 500 ltr 2015 

9 Generator 2 KVA 2015 

[The bidder shall fill the required forms for key personnel and equipment included in Section 
V-Bidding Forms]. 
 
 
 
B. Financial Evaluation Criteria. 
 
B1. Price-Related Criteria. This evaluation is conducted to determine the evaluated bid price 
of each technically responsive bid in accordance with the process and criteria detailed below.  
Only price and price-related criteria shall are considered at this stage of the evaluation.  
The “evaluated bid price” shall be the bid price adjusted as follows: 
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• The evaluated bid price excludes provisional sums, but includes daywork items, where 
priced competitively; 

• The evaluated bid price does not include the estimated effect of the price adjustment 
provisions of the GCC, applied over the period of execution of the contract; 

• The evaluated bid price does not include the estimated effect of the price adjustment 
to rates due to extensions of the bid validity period in accordance with ITB 18; 

• The evaluated bid price includes adjustment for correction of arithmetical errors, 
omissions, clarifications, etc., in accordance with ITB 29; and 

• The evaluated bid price includes adjustment due to discounts offered in accordance 
with ITB 24.5.  

• The evaluation is then conducted to determine the evaluated bid price of each bid 
using the additional criteria specified below: 

• The “evaluated bid price” shall be the bid price adjusted as above and then the 
Employer will apply the following price evaluation criteria: [Select appropriate options 
from the below] 

• Alternative Completion Times, if permitted under ITB 16.2, will be evaluated as 
follows: 

[Not Applicable] 

• Payment Deviations (against faster processing of payments by the employer to the 
contractor or against a higher advance payment, if acceptable to the employer) will be 
evaluated as follows: 

[Not Applicable] 
 

• After all above, the employer will convert the evaluated bid price to a single currency in 
accordance with ITB 17. 

 
In case the technical proposal of the bidder is evaluated on pass/fail (responsive/non-
responsive basis) then the bidder with the lowest evaluated cost based on above-mentioned 
price criteria shall be the one offering the best value for money and is to be recommended for 
award, subject to post-qualification. 
 
In the case of Multiple Contracts/Lots, bids will be evaluated as follows: 
 
Award criteria for multiple contracts: 
  
 
Bidders have the option to bid for any one or more lots. Bids will be evaluated lot-wise, taking 
into account discounts offered, if any, for combined lots. The contract(s) will be awarded to 
the bidder or bidders offering the overall lowest evaluated cost to the employer for combined 
lots, subject to the selected bidder(s) meeting the required qualification criteria for the lot or 
combination of lots as the case may be for which they were prequalified. 
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 In case technical merit points are attached to the quality of the bidder’s technical proposal 
then the bid with the best value for money shall be the one that scores the highest combined 
technical and price merit points (typically minimum of 90 points for bid price and a maximum 
of 10 points for the quality of the contents of the technical proposal). 
 
C. Bidder’s Qualification (Postqualification) 
 
C1 Qualification Review. This process will be conducted to determine if the bidder who 
submitted the bid with the best value for money satisfies the qualification requirements as 
listed in ITB 15.1(e). The determination shall be based upon an examination of the 
documentary evidence of the bidder’s qualifications submitted by the bidder as requested in 
Section V, Bidding Forms, plus the bidder’s record of past performance and a review of 
references and any other source at the employer’s discretion. All qualification requirements 
shall be considered on a pass/fail basis. An affirmative determination of qualification shall be 
a prerequisite for award of the contract to a bidder.  
 
 
C2. References and Past Performance Review. The bidder’s performance on earlier 
contracts will be considered in determining if the bidder is qualified for award of the contract. 
The employer reserves the right to check the performance references provided by the bidder 
or to use any other source at the employer’s discretion. 
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Section V (A). Contractor’s Letter of Bid 

 
 

[Bidders letterhead paper] 

 
 

     [date] 

To : The Chief Executive Officer, SCRAM 

 Address: Basement-I, ZIDCO Building, MINECO, Khatla, Aizawl, Mizoram 
 
We, the undersigned, declare that:  

1. We have examined and have no reservations to the bidding document, including 
addenda issued thereto in accordance with the Instructions to Bidders. 

2. We offer to execute the [Rehabilitation of Agriculture Link Roads] in accordance with 
Section VIII Specifications, Section IX Drawings, Section X Bill of Quantities and the 
general and specific conditions of contract. 

3. The total price of our bid, excluding any discounts offered in item 5 below is: [insert the 
total bid price in words and figures, including the various amounts and respective 
currencies]. 

4. The advance payment required is: [insert advance payment amount required not to 
exceed the provision in ITB sub-clause 36.1]. 

5. The discounts offered and the methodology for their application are: 

a. Discounts: If our bid is accepted, the following discounts shall apply. [Specify in 
detail each discount offered.] 

b. Methodology of application of the discounts: The discounts shall be applied using 
the following: [Specify in detail the method that shall be used to apply the 
discount.] 

6. Our bid shall be valid from the date fixed for the bid submission deadline in 
accordance with ITB sub-clause 22.1, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period. 

7. If our bid is accepted, we commit to obtain a performance security in accordance with 
GCC clause 37 and as described in ITB clause 35 for the due performance of the 
contract. 

The bidder shall fill in and submit this bid form with the bid. 
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8. We, including any subcontractors or sub-suppliers for any part of the contract, have 
nationalities from eligible countries [Insert the nationality of the bidder, including that of 
all parties that comprise the bidder, if the bidder is a joint venture, and the nationality 
of each subcontractor and supplier]. 

9. We have no conflict of interest in accordance with ITB clause 7 [Insert, if needed: “, 
other than listed below.”] [If listing one or more conflicts of interest, insert: “We propose 
the following mitigations for our conflicts of interest: [Insert description of conflict of 
interest, and proposed mitigations.]”] 

10. Our firm, its associates, including any subcontractors or suppliers for any part of the 
contract, has not been declared ineligible by the Fund or by the employer, or under the 
laws or official regulations of the employer’s country, in accordance with ITB clause 7 
and has not been subject to administrative sanctions, criminal convictions or 
temporary suspensions beyond those declared in paragraph 11 of this letter of bid. 

11. The following criminal convictions, administrative sanctions (including debarments) 
and/or temporary suspensions have been imposed on our firm and/or any of its 
directors, partners, proprietors, key personnel, agents, sub-consultants, sub-
contractors, consortium and joint venture partners:  

Nature of the 
measure (i.e., 
criminal conviction, 
administrative 
sanction or 
temporary 
suspension) 

Imposed by Name of party 
convicted, 
sanctioned or 
suspended (and 
relationship to 
consultant) 

Grounds for the 
measure (i.e., 
fraud in 
procurement or 
corruption in 
contract 
execution) 

Date and 
time 
(duration) 
of measure 

     

     

     

     

If no criminal convictions, administrative sanctions or temporary suspensions have been 
imposed, indicate “none”.   

12. We acknowledge notice of the IFAD Revised Policy on Preventing Fraud and 
Corruption in its Activities and Operations. We have taken steps to ensure that no 
person acting for us or on our behalf has engaged in any prohibited practices 
described in ITB clause 3. As part of this, we certify that: 

a. The prices in this offer have been arrived at independently, without, for the 
purpose of restricting competition, any consultation, communication, or agreement 
with any other offeror or competitor relating to: 

i. Those prices; 

ii. The intention to submit an offer; or 

iii. The methods or factors used to calculate the prices offered. 
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b. The prices in this offer have not been and will not be knowingly disclosed by us, 
directly or indirectly, to any other offeror or competitor before bid opening (in the 
case of a sealed bid solicitation) or contract award (in the case of a negotiated 
solicitation) unless otherwise required by law; and 

c. No attempt has been made or will be made by us to induce any other concern to 
submit or not to submit an offer for the purpose of restricting competition. 

13. We acknowledge notice of the IFAD Policy on Preventing and Responding to Sexual 
Harassment, Sexual Exploitation and Abuse. We certify that no person acting for us or 
on our behalf has engaged in any harassment, exploitation or abuse described in ITB 
clause 4.  

14. The following commissions, gratuities, or fees have been paid or are to be paid with 
respect to the bid process or execution of the contract: [Insert complete name of each 
recipient, its full address, the reason for which each commission or gratuity was paid 
and the amount and currency of each such commission or gratuity.]  

 

Name of Recipient Address Reason Amount 

    

    

    

    

[if non has been paid or is it to be paid, indicate “none”] 

14. We understand that this bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
contract is prepared and executed. 

15. We understand that you are not bound to accept the lowest evaluated bid or any other 
bid that you may receive. 

 
Authorised signatory: 
Names and title of signatory: 
Name of bidder: 
Address: 
Contact details (tel & email): 
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Section V (B). Qualification Information (to be filled by the 
Bidder) 

 
 
 
1. Individual bidders or individual members of joint venture 
 

1.1. Constitution or legal status of bidder [attach copy] 

Place of registration: 

        

Principal place of business: 

        

1.2. Work performed as prime contractor on works of a similar nature and volume of the 
last two years. Also list details of work under way or committed, including expected 
completion date. 

Project name and 
country 

Name of client and 
contact person 

Type of work 
performed and year 

of completion 
Value of contract 

    

    

    

    

    

Notes on form of Qualification Information 
 
The information to be filled in by bidders in the following pages will be used for purposes of 
post-qualification as provided for in the Instruction to Bidders. This information will not be 
incorporated in the contract. 
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1.3. Major items of contractor’s equipment proposed for carrying out the works. The bidder 
must list the equipment below and must also fill the relevant forms of the technical 
proposal. 

Item of Equipment 
Description, make, 

and age (years) 

Condition (new, 
good, poor) and 

number available 

Owned, leased (from 
whom?), or to be 
purchased (from 

whom?) 

    

    

[etc.]    

 
1.4. Qualifications and experience of key personnel proposed for administration and 

execution of the contract. The bidder must list the key staff below and must also fill 
the relevant forms of the technical proposal-CV forms. 

Position Name 
Years of experience 

(general) 
Years of experience 
in proposed position 

    

    

    

 
1.5. Proposed subcontracts and firms involved. The bidder must list the names and details 

as in the table below about its proposed subcontractors. 

Sections of the 
works 

Value of subcontract 
Subcontractor (name 

and address) 
Experience in similar 

workl 

    

[etc.]    

 
1.6. Information on current litigation in which the bidder is involved. The bidder must list 

the names of contracts and details as in the table below.  

Other party Cause of dispute Amount involved 

   

   

 
1.7. Proposed program (work method and schedule) descriptions, drawings, and charts, 

as necessary, to comply with the requirements of the bidding documents must be 
attached to the bidder’s technical proposal. 
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Section V (C). Bid Security Format 

 
Whereas, [name of bidder] (hereinafter called “the bidder”) has submitted his bid dated [date] 
for the Construction of Agriculture Link Roads, Ref: MZ/PMU/PP 2021-22/W/2 (hereinafter 
called “the bid”). 
 
Know all people by these presents that We [name of bank] of [name of country] having our 
registered office at [address] (hereinafter called “the bank”) are bound unto [name of 
employer] (hereinafter called “the employer”) in the sum of [amount]3 for which payment well 
and truly to be made to the said employer, the bank binds itself, its successors, and assigns 
by these presents. 
 
Sealed with the common seal of the said bank this [day] day of [month], [year]. The 
conditions of this obligation are: 

1. If, after bid opening, the bidder withdraws his bid during the period of bid validity specified 
in the form of bid; or 

 
2. If the bidder having been notified of the acceptance of his bid by the employer during the 

period of bid validity: 
 

a. Fails or refuses to execute the form of agreement in accordance with the 
Instructions to bidders, if required; or 

b. Fails or refuses to furnish the performance security, in accordance with the 
instruction to bidders; or 

c. Does not accept the correction of the bid price pursuant to clause 24, 

 
We undertake to pay to the employer up to the above amount upon receipt of his first written 
demand, without the employer’s having to substantiate his demand, provided that in his 
demand the employer will note that the amount claimed by him is due to him owing to the 
occurrence of one or any of the three conditions, specifying the occurred condition or 
conditions. 
 
This guarantee will remain in force up to and including [date] the date 28 days after the 
deadline for submission of bids as stated in the Instructions to bidders or as it may be 
extended by the employer, notice of which extension(s) to the bank is hereby waived. Any 
demand in respect of this guarantee should reach the bank not later than the above date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC 
Publication No. 758, except that the supporting statement requirement of Article 15(a) is 
hereby excluded and as may otherwise be stated above. 
 

 
3The bidder should insert the amount of the guarantee in words and figures This figure should be the same as 
shown in clause 14.1 of the Instructions to Bidders.  
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Date    Signature of the Bank        
 
Witness     Seal         
 
[Signature, name, and address] 
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Section V (D). Bid Securing Declaration Form 

 
[The bidder shall fill in this form in accordance with the instructions indicated.] 

 
 

Date: [date (as day, month and year)] 
Bid No.: [number of RFB process] 

Alternative No.: [insert identification No if this alternatives are permitted and this bid for an 
alternative] 

 
To: The Chief Executive Officer, SCRAM 
 & 
 State Project Director, FOCUS-Mizoram 
 
We, the undersigned, declare that:  
We understand that, according to your conditions, bids must be supported by a bid-securing 
declaration. 
We accept that we will automatically be suspended from being eligible for bidding or 
submitting proposals in any contract with the employer for the period of time of [number of 
months or years] starting on [date], if we are in breach of our obligation(s) under the bid 
conditions, because we: 

a. Have withdrawn our bid during the period of bid validity specified in the letter of bid; or 

b. Having been notified of the acceptance of our bid by the employer during the period of 
bid validity, (i) fail or refuse to sign the contract; or (ii) fail or refuse to furnish the 
performance security, if required, in accordance with the ITB. 

We understand this bid securing declaration shall expire if we are not the successful bidder, 
upon the earlier of (i) our receipt of your notification to us of the name of the successful 
bidder; or (ii) twenty-eight days after the expiration of our bid. 

Name of the bidder*      

Name of the person duly authorized to sign the bid on behalf of the bidder**   

Title of the person signing the bid          

Signature of the person named above         

Date signed         day of    ,   

*: In the case of the bid submitted by joint venture specify the name of the joint venture as 
bidder 
**: Person signing the bid shall have the power of attorney given by the bidder attached to the 
bid 
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 [Note: In case of a joint venture, the bid-securing declaration must be in the name of all 
members to the joint venture that submits the bid.] 
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Section V (E). Technical Proposal Documents to be Submitted by 
the Bidder 

 
 
- Key Personnel Schedule (Resume and Declaration Key Personnel) as required by the 
Employer in Section IV-Qualification and Evaluation Criteria. 
 
- Contractor’s Equipment as required by the Employer in Section IV-Qualification and 
Evaluation Criteria. 
 
- Site Organization 
 
- Method Statement including ES Management Strategies and Implementation Plans 
 
- Mobilization Schedule 
 
- Construction Schedule 
 
- Code of Conduct of Contractor’s Personnel 
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Key Personnel Schedule 
 
Bidders should provide the names and details of the suitably qualified key personnel to 
perform the contract. The data on their experience should be supplied using the form PER-2 
below for each candidate.  
 
Key Personnel 

1.  Title of position: Project Site Manager 

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2.  Title of position: Project Engineer 

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3.  Title of position: Environmental & Social Specialist 

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4.  Title of position: Site Engineer 

 Name of candidate: 
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Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

5.  
Title of position: Health and Safety Specialist 

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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Resume and Declaration 
 Key Personnel 

Name of bidder 
 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

   

 Professional qualifications 

 Academic qualifications 

 Language proficiency: [language and levels of speaking, reading, and writing skills] 

details  

 Address of employer: 

 Telephone Contact (manager / personnel officer): 

 Fax:  

 Job title: Years with present employers: 

Summarize professional experience in reverse chronological order. Indicate particular 
technical and managerial experience relevant to the project. 

Project Role 
Duration of 
involvement 

Relevant experience 

[main project 
details] 

[role and 
responsibilities on 

the project] 
[time in role] 

[describe the experience relevant to this 
position] 

    

    

 



 

Section V. Bidding Forms 
Rehabilitation of existing Agriculture Link Roads- Ref. No: MZ/PMU/PP 2021-22/W/2 

46 

Declaration  
 
I, the undersigned key personnel, certify that to the best of my knowledge and belief, the 
information contained in this form PER-2 correctly describes myself, my qualifications and my 
experience. 
I confirm that I am available as certified in the following table and throughout the expected 
time schedule for this position as provided in the bid: 

Commitment Details 

Commitment to duration of contract: 
[insert period (start and end dates) for which this Key 
Personnel is available to work on this contract] 

Time commitment: 
[insert the number of days/week/months/ that this Key 
Personnel will be engaged] 

 
I understand that any misrepresentation or omission in this form may: 

a. Be taken into consideration during bid evaluation; 

b. My disqualification from participating in the bid; 

c. My dismissal from the contract. 

 

Name of key personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

Countersignature of authorized representative of the bidder: 

Signature: ________________________________________________________ 

Date: (day month year): __________________________________  
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Contractor’s Equipment 

The bidder shall provide adequate information to demonstrate clearly that it has the capability 
to meet the requirements for the key equipment listed in Section III Evaluation and 
Qualification Criteria. A separate form shall be prepared for each item of equipment listed, or 
for alternative equipment proposed by the bidder. The bidder shall provide all the information 
requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation. 

Type of Equipment* 

Equipment 
Information 

Name of manufacturer,  Model and power rating 

 Capacity* Year of manufacture* 

Current Status Current location 

 Details of current commitments 

Source 
Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

The following information shall be provided only for equipment not owned by the bidder. 

Owner Name of owner 

 Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 

[insert Site Organization information] 
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Method Statement 

[insert Method Statement] 
 
In developing its Method Statement, the bidder shall have regard to the environmental and 
social (ES) provisions of the contract including those as may be more fully described in the 
specifications (works requirements) in Section X. 
The technical proposal must all present the bidder’s health and safety plans during execution 
of the works. 
  



 

Section V. Bidding Forms 
Rehabilitation of existing Agriculture Link Roads- Ref. No: MZ/PMU/PP 2021-22/W/2 

50 

Mobilization Schedule 

[insert Mobilization Schedule] 
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Construction Schedule 

[insert Construction Schedule] 
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Code of Conduct for Contractor’s Personnel Form 

 
 

Note to the bidder:  
The minimum content of the code of conduct form as set out by the employer shall not be 
substantially modified. However, the bidder may add requirements as appropriate, 
including to take into account contract-specific issues/risks. 
The bidder shall initial and submit the code of conduct form as part of its bid. 

 

Code of Conduct for Contractor’s Personnel 

We are the contractor, [enter name of contractor]. We have signed a contract with [enter 
name of employer] for [enter description of the works]. These works will be carried out at 
[enter the Site and other locations where the works will be carried out]. Our contract requires 
us to implement measures to address environmental and social risks related to the works, 
including the risks of sexual exploitation, sexual abuse and sexual harassment.   

This code of conduct is part of our measures to deal with environmental and social risks 
related to the works. It applies to all our staff, laborers and other employees at the works site 
or other places where the works are being carried out. It also applies to the personnel of each 
subcontractor and any other personnel assisting us in the execution of the works. All such 
persons are referred to as “contractor’s personnel” and are subject to this code of conduct. 

This code of conduct identifies the behavior that we require from all contractor’s personnel.  

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not 
be tolerated and where all persons should feel comfortable raising issues or concerns without 
fear of retaliation. 

Required Conduct 

Contractor’s Personnel shall: 

1. Carry out his/her duties competently and diligently; 

2. Comply with this code of conduct and all applicable laws, regulations and other 
requirements, including requirements to protect the health, safety and well-being of other 
contractor’s personnel and any other person;  

3. Maintain a safe working environment including by: 

a. Ensuring that workplaces, machinery, equipment and processes under each 
person’s control are safe and without risk to health;  

b. Wearing required personal protective equipment;    

c. Using appropriate measures relating to chemical, physical and biological 
substances and agents; and 

d. Following applicable emergency operating procedures. 

4. Report work situations that he/she believes are not safe or healthy and remove 
himself/herself from a work situation which he/she reasonably believes presents an 
imminent and serious danger to his/her life or health; 
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5. Treat other people with respect, and not discriminate against specific groups such as 
women, people with disabilities, migrant workers or children; 

6. Not engage in sexual harassment, which means unwelcome sexual advances, requests 
for sexual favors, and other verbal or physical conduct of a sexual nature with other 
contractor’s or employer’s personnel; 

7. Not engage in sexual exploitation, which means any actual or attempted abuse of position 
of vulnerability, differential power or trust, for sexual purposes, including, but not limited 
to, profiting monetarily, socially or politically from the sexual exploitation of another; 

8. Not engage in sexual abuse, which means the actual or threatened physical intrusion of a 
sexual nature, whether by force or under unequal or coercive conditions;  

9. Not engage in any form of sexual activity with individuals under the age of 18, except in 
case of pre-existing marriage;  

10. Complete relevant training courses that will be provided related to the environmental and 
social aspects of the contract, including on health and safety matters, and Sexual 
Exploitation and Abuse (SEA), and Sexual Harassment (SH); 

11. Report violations of this code of conduct; and 

12. Not retaliate against any person who reports violations of this code of conduct, whether to 
us or the employer, or who makes use of the grievance mechanism for contractor’s 
personnel or the project’s Grievance Redress Mechanism.   

Raising Concerns  
 
If any person observes behavior that he/she believes may represent a violation of this code of 
conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can 
be done in either of the following ways: 

1. Contact [enter name of the contractor’s social expert with relevant experience in 
handling gender-based violence, or if such person is not required under the contract, 
another individual designated by the contractor to handle these matters] in writing at 
this address [   ] or by telephone at [   ] or in person at [   ]; or 

2. Call [  ] to reach the contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by 
the country law. Anonymous complaints or allegations may also be submitted and will be 
given all due and appropriate consideration. We take seriously all reports of possible 
misconduct and will investigate and take appropriate action. We will provide warm referrals to 
service providers that may help support the person who experienced the alleged incident, as 
appropriate.  
There will be no retaliation against any person who raises a concern in good faith about any 
behavior prohibited by this code of conduct. Such retaliation would be a violation of this code 
of conduct.   

Consequences of violating the code of conduct 
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Any violation of this code of conduct by contractor’s personnel may result in serious 
consequences, up to and including termination and possible referral to legal authorities. 

For contractor’s personnel: 

I have received a copy of this code of conduct written in a language that I comprehend.  I 
understand that if I have any questions about this code of conduct, I can contact [enter name 
of contractor’s contact person with relevant experience] requesting an explanation.   
 
Name of contractor’s personnel: [insert name]     
Signature: __________________________________________________________ 
Date: (day month year): _______________________________________________ 
 
Countersignature of authorized representative of the contractor: 
Signature: ________________________________________________________ 
Date: (day month year): ______________________________________________ 
 
Attachment 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors 
constituting Sexual Harassment (SH) 
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Attachment 1 to the Code of Conduct 

Behaviors Constituting Sexual Exploitation and Abuse (SEA) and 
behaviors Constituting Sexual Harassment (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

1. Examples of sexual exploitation and abuse include, but are not limited to: 

• A contractor’s personnel tells a member of the community that he/she can get them 
jobs related to the work site (e.g. cooking and cleaning) in exchange for sex. 

• A contractor’s personnel that is connecting electricity input to households says that 
he can connect women headed households to the grid in exchange for sex. 

• A contractor’s personnel rapes, or otherwise sexually assaults a member of the 
community. 

• A contractor’s personnel denies a person access to the site unless he/she performs 
a sexual favor.   

• A contractor’s personnel tells a person applying for employment under the contract 
that he/she will only hire him/her if he/she has sex with him/her.  

2. Examples of sexual harassment in a work context  

• Contractor’s personnel comment on the appearance of another contractor’s 
personnel (either positive or negative) and sexual desirability.  

• When a contractor’s personnel complains about comments made by another 
contractor’s personnel on his/her appearance, the other contractor’s personnel 
comment that he/she is “asking for it” because of how he/she dresses. 

• Unwelcome touching of a contractor’s or employer’s personnel by another 
contractor’s personnel.  

• A contractor’s personnel tells another contractor’s personnel that he/she will get 
him/her a salary raise, or promotion if he/she sends him/her naked photographs of 
himself/herself. 
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Section VI. General Conditions of Contract 
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General Conditions of Contract 
 

1. Definitions 1.1  Boldface type is used to identify defined terms. 

Activity schedule means the priced and completed activity 
schedule forming part of the bid for a lump sum contract. 

Bill of quantities means the priced and completed bill of 
quantities forming part of the bid for a unit rate contract. 

Compensation events are those defined in clause 24 
hereunder. 

The completion date is the date of completion of the works as 
certified by the project manager, in accordance with sub-clause 
31. 

The contract is the contract between the employer and the 
contractor to execute, complete, and maintain the works. The 
name and identification number of the contract is given in the 
SCC. 

The contractor is the person or corporate body whose bid to 
carry out the works has been accepted by the employer. 

The contractor’s bid is the letter of bid and priced bill of 
quantities or priced activity schedule submitted by the contractor 
to the employer. 

The contract price is the price stated in the letter of acceptance 
and thereafter as adjusted in accordance with the provisions of 
the contract. 

Dayworks are additional, varied work inputs subject to payment 
on a time basis for the contractor’s employees and equipment, in 
addition to payments for associated materials and plant. 

Days are calendar days; months are calendar months. 

A defect is any part of the works not completed in accordance 
with the contract. 

The defects liability period is the period named in the SCC 
and calculated from the completion date. 

Drawings include calculations and other information provided or 
approved by the employer for the execution of the contract. 
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The employer, as specified in the SCC, is the party who 
employs the contractor to carry out the works. The name of the 
employer’s representative authorized to deal with the contractor 
is also given in the SCC. 

The employer’s country is the country in which the employer 
entity legally resides and operates from, as named in the SCC. 

Equipment is the contractor’s machinery and vehicles brought 
temporarily to the site to construct the works. 

The Fund or IFAD means the International Fund for Agricultural 
Development. 

GCC means the general conditions of contract contained in this 
section.  

The initial contract price is the contract price listed in the 
employer’s letter of acceptance. 

Materials are all supplies, plant (electro-mechanical machinery) 
and materials including consumables, used by the contractor for 
incorporation in the works. 

The project manager is the person named in the SCC (or any 
other competent person appointed by the employer and notified 
to the contractor, to act on behalf of the employer) who is 
responsible for supervising the execution of the works and 
administering the contract 

The required completion date is the date on which it is 
required that the contractor shall complete the works. The 
required completion date is specified in the SCC. The 
completion date may be revised only by the employer by issuing 
an extension of time or an acceleration order. 

SCC means the special conditions of contract. 

The site is the area defined as such in the SCC. 

Specification means the specification of the works included in 
the contract and any modification or addition made or approved 
by the employer. 

The start date is given in the SCC. It is the latest date when the 
contractor shall commence execution of the works. It does not 
necessarily coincide with any of the site possession dates. 
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A subcontractor is a person or corporate body who has a 
contract with the contractor to carry out a part of the work in the 
contract, which includes work on the site. 

Temporary works are works designed, constructed, installed 
and removed by the contractor that are needed for construction 
or installation of the works. 

A variation is an instruction given by the project manager with 
the approval of the employer which varies the original work 
requirement or specifications. 

The works are what the contract requires the contractor to 
construct, install, and turn over to the employer, as defined in 
the SCC. 

SECAP means IFAD’s Environmental, Social and Climate 
Assessment Procedures. 

1.2  This shall be a “unit price contract based on priced bill of 
quantities” or a ”lump sum contract” based on priced activity 
schedule”, as specified in the SCC. 

2. Language and Law 2.1  The language of the contract and the law governing the 
contract are as provided in the SCC. 

3. Communication 3.1  Communications between parties that are referred to in 
these Conditions shall be effective only when in writing. A notice 
shall be effective only when it is delivered. 

4. Prohibited 
Practices 

4.1  The Fund requires that all beneficiaries of IFAD funding, 
including the employer and any bidders, implementing partners, 
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their 
agents (whether declared or not) and personnel observe the 
highest standards of ethics during the procurement and 
execution of such contracts, and comply with IFAD’s Policy on 
Preventing Fraud and Corruption in its Activities and Operations, 
revised on 12 December 2018 (EB 2018/125/R.6, hereinafter 
“IFAD’s Anti-Corruption Policy”).   

4.2  For the purposes of these provisions, and consistent with 
IFAD’s Anticorruption Policy, the terms set forth below are 
defined as follows, and sometimes referred to collectively as 
“prohibited practices”: 
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(a) “Corrupt practice” is the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value in 
order to improperly influence the actions of another party;  

(b) “Fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party in order to obtain a 
financial or other benefit or to avoid an obligation;  

(c) “Collusive practice” is an arrangement between two or 
more parties designed to achieve an improper purpose, 
including improperly influencing the actions of another 
party;  

(d) “Coercive practice” is impairing or harming, or threatening 
to impair or harm, directly or indirectly, any party or the 
property of any party, to improperly influence the actions 
of that or another party;  

(e) “Obstructive practice” is (i) deliberately destroying, 
falsifying, altering or concealing evidence that may be 
material to an investigation by the Fund or making false 
statements to investigators in order to materially impede 
an investigation by the Fund; (ii) threatening, harassing or 
intimidating any party in order to prevent that party from 
disclosing its knowledge of matters relevant to an 
investigation by the Fund or from pursuing such an 
investigation; and/or (iii) the commission of any act 
intended to materially impede the exercise of the Fund’s 
contractual rights of audit, inspection and access to 
information. 

4.3  The Fund will deny approval of a proposed contract award 
if it determines that the firm or individual recommended for 
award, or any of its personnel or agents, or its sub-consultants, 
sub-contractors, service providers, suppliers, sub-suppliers 
and/or any of their personnel or agents, has, directly or 
indirectly, engaged in any of the prohibited practices in 
connection with an IFAD-financed and/or IFAD-managed activity 
or operation, including in competing for the contract.  

4.4   In accordance with IFAD’s Anticorruption Policy, the Fund 
has the right to sanction firms and individuals, including by 
declaring them ineligible, either indefinitely or for a stated period 
of time, to participate in any IFAD-financed and/or IFAD-
managed activity or operation. This may include ineligibility to: (i) 
be awarded or otherwise benefit from any IFAD-financed 
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contract, financially or in any other manner; (ii) be a nominated 
sub-contractor, consultant, manufacturer, supplier, sub-supplier, 
agent or service provider of an otherwise eligible firm being 
awarded an IFAD-financed contract; and (iii) receive the 
proceeds of any loan or grant provided by the Fund.4 The Fund 
also has the right to unilaterally recognize debarments by any of 
the International Financial Institutions that are members to the 
Agreement for Mutual Enforcement of Debarment Decisions if 
such debarments meet the requirements for mutual recognition 
under the Agreement for Mutual Enforcement of Debarment 
Decisions. 

4.5  In addition, the Fund has the right to, at any time, declare 
a misprocurement and/or the ineligibility of any expenditures 
associated with a procurement process or contract if it 
determines that prohibited practices occurred in connection with 
this procurement process or contract and that the 
borrower/recipient has not taken timely and appropriate action, 
satisfactory to the Fund, to address such practices when they 
occur. 

4.6   Bidders, suppliers, consultants, contractors, and their sub-
contractors, sub-consultants, service providers, suppliers, 
agents and personnel, are required to fully cooperate with any 
investigation conducted by the Fund into possible prohibited 
practices, including by making personnel available for interviews 
and by providing full access to any and all accounts, premises, 
documents and records (including electronic records) relating to 
the relevant IFAD-financed and/or IFAD-managed operation or 
activity and to have such accounts, premises, records and 
documents audited and/or inspected  by auditors and/or 
investigators appointed by the Fund.  

4.7   The bidder is obliged to disclose relevant prior sanctions 
and criminal convictions and any commissions or fees paid or 
are to be paid to any agents or other party in connection with 
this procurement process or the execution of the contract. 

4.8   The bidder shall keep all records and documents, 
including electronic records, relating to this procurement process 
available for a minimum of three (3) years after notification of 

 
4 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as 
a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material 
modification to any existing contract. 
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completion of the process or, in case the bidder is awarded the 
contract, execution of the contract. 

5. Prohibition of 
Sexual 
Harassment, 
Sexual Exploitation 
and Abuse 

5.1  The Fund requires that all beneficiaries of IFAD Funding, 
including the employer and any bidders, implementing partners, 
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their 
agents (whether declared or not) and personnel comply with 
IFAD's Policy on Preventing and Responding to Sexual 
Harassment, Sexual Exploitation and Abuse. For the purpose of 
this provision, and consistent with IFAD’s Policy on Preventing 
and Responding to Sexual Harassment, Sexual Exploitation and 
Abuse as it may be amended from time to time, the terms set 
forth below are defined as follows: 

(a) Sexual harassment means “any unwelcome sexual 
advance, request for sexual favour or other verbal, non-
verbal or physical conduct of a sexual nature that 
unreasonably interferes with work, alters or is made a 
condition of employment, or creates an intimidating, 
hostile or offensive work environment. 

(b) Sexual exploitation and abuse means “any actual or 
attempted abuse of a position of vulnerability, differential 
power, or trust, for sexual purposes, including, but not 
limited to, profiting monetarily, socially or politically from 
the sexual exploitation of others (sexual exploitation); the 
actual or threatened physical intrusion of a sexual nature, 
whether by force or under unequal or coercive conditions 
(sexual abuse)”. 

5.2   Employers, suppliers and bidders shall take all 
appropriate measures to prevent and prohibit sexual harassment 
and sexual exploitation and abuse on the part of their personnel 
and subcontractors or anyone else directly or indirectly 
employed by them or any of subcontractors in the performance 
of the contract. Contractors, suppliers and bidders shall 
immediately report to the employer or IFAD any incidents of 
sexual harassment and sexual exploitation and abuse arising 
out of or in connection with the performance of the contract or 
prior to its execution, including convictions, disciplinary 
measures, sanctions or investigations. The employer may take 
appropriate measures, including the termination of the contract, 
on the basis of proven acts of sexual harassment, sexual 
exploitation and abuse arising out of or in connection with the 
performance of the contract. 
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5.3  The bidder or subcontractor or supplier is required to 
disclose any relevant prior sanctions, convictions, disciplinary 
measures or criminal records. 

6. SECAP  6.1  This contract shall be implemented in a manner consistent 
with IFAD’s Social, Environmental and Climate Assessment 
Procedures (SECAP), available on 
https://www.ifad.org/en/secap. 

7. Sub-contracting 
and other 
contractors 

7.1  The contractor may subcontract with the approval of the 
project manager, but may not assign the contract without 
approval of the employer in writing. Subcontracting shall not 
alter the contractor’s obligations. Not more than the percentage 
of the works value indicated in the SCC may be sub-contracted 
to registered contractors. The contractor shall cooperate and 
share the site with other contractors, public authorities, utilities, 
and the employer. 

8. Personnel and 
Labour 
Requirements 

8.1  The contractor shall employ the key personnel named in 
the schedule of key personnel, referred to in the SCC, to carry 
out the functions stated in the schedule. Replacement of such 
personnel must be approved by the project manager. The 
project manager will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel listed 
in the schedule. 

8.2  If the project manager asks the contractor to remove a 
person who is a member of the contractor’s staff or work force, 
stating valid reasons including breach of the code of conduct, 
the contractor shall ensure that the person leaves the site within 
72 hours and has no further connection with the work in the 
contract. 

8.3  The contractor shall provide and employ on the site for the 
execution of the works such skilled, semi-skilled and unskilled 
labor as is necessary for the proper and timely execution of the 
contract. The contractor shall provide the contractor’s personnel 
information and documentation that are clear and 
understandable regarding their terms and conditions of 
employment. The information and documentation shall set out 
their rights under relevant labor laws applicable to the 
contractor’s personnel (which will include all ILO core labour 
standards: prohibition of child labour and worst forms of child 
labour, forced labour, non-discrimination, freedom of association 
and collective bargaining), including their rights related to hours 
of work, wages, overtime, compensation and benefits, as well as 

https://www.ifad.org/en/secap
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those arising from any requirements in the specifications. The 
contractor’s personnel shall be informed when any material 
changes to their terms or conditions of employment occur. 

9. Contractor’s and 
Employer’s Risks 

9.1  From the starting date until the defects liability certificate 
has been issued, the risks of personal injury, death, and loss of 
or damage to property (including, without limitation, the works, 
materials, and equipment) which are not employer’s risks are 
contractor’s risks. 

9.2  From the start date until the defects liability certificate has 
been issued, the following are employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the works, plant, materials, and 
equipment), which are due to 

(i) Use or occupation of the site by the works or for 
the purpose of the works, which is the unavoidable 
result of the works or 

(ii) Negligence, breach of statutory duty, or 
interference with any legal right by the employer or 
by any person employed by or contracted to him 
except the contractor. 

(b) The risk of damage to the works, plant, materials, and 
equipment to the extent that it is due to a fault of the 
employer or in the employer’s design, or due to war or 
radioactive contamination directly affecting the country 
where the works are to be executed. 

9.3  From the completion date until the defects liability 
certificate has been issued, the risk of loss of or damage to the 
works, plant, and materials is an employer’s risk except loss or 
damage due to 

(a) A defect which existed on the completion date, 

(b) An event occurring before the completion date, which was 
not itself an employer’s risk, or 

(c) The activities of the contractor on the site after the 
completion date. 

10.  Insurance 10.1  The contractor shall provide, in the joint names of the 
employer and the contractor, insurance cover from the start date 
to the end of the defects liability period, in the amounts stated in 
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the SCC, for the following events which are due to the 
contractor’s risks: 

(a) Loss of or damage to the works, equipment and 
materials; 

(b) Loss of or damage to property (except the works, 
materials and equipment) in connection with the contract; 
and 

(c) Personal injury or death and third-party liability. 

10.2  Policies and certificates for insurance shall be delivered by 
the contractor to the project manager for approval within 15 days 
of receipt by the contractor of the employer’s letter of 
acceptance. All such insurance shall provide for compensation 
required to rectify the loss or damage incurred. If the contractor 
fails to provide the required certificates, the contract shall be 
considered as annulled. However, the employer at its discretion 
may decide to extend the period for submission of insurance 
certificates or take out the insurance and deduct the cost of 
premiums from the contractor’s earnings. 

10.3  Alterations to the terms of an insurance shall not be made 
without the approval of the employer. 

11. Contractor to 
construct the 
works 

11.1  The contractor shall construct and install the works in 
accordance with the specifications and drawings. 

12. The works to be 
completed by the 
completion date 

12.1  The contractor shall be given access to the site by the site 
possession date indicated in the SCC. The contractor shall 
commence execution of the works by the start date indicated in 
the SCC and shall carry out the works in accordance with the 
program submitted by the contractor, as updated with the 
approval of the project manager, and complete them by the 
required completion date. 

13. Safety  13.1  The contractor shall be responsible for the safety of all 
activities on the site and shall appoint a health and safety officer 
if so prescribed in the schedule of the contractor’s key 
personnel. 

13.2  The contractor shall report immediately to the project 
manager any health and safety incidents, accidents, injuries that 
require treatment and all fatalities. 
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14. Program 14.1  Within the time stated in the SCC, the contractor shall 
submit to the project manager for its no-objection a program 
showing the general methods, arrangements, order, and timing 
for all the activities for construction of the works. The contractor 
shall update the program at intervals no longer than the period 
stated in the SCC. The project manager’s non-objection to the 
program shall not alter the contractor’s obligations. The 
contractor may revise the program and submit it to the project 
manager again at any time. A revised program shall show the 
effect of variations and compensation events. 

15. Extension of the 
completion date 

15.1  The project manager shall extend the completion date if a 
compensation event occurs or a variation is issued which makes 
it impossible for completion to be achieved by the required date 
without the contractor taking steps to accelerate the remaining 
work, which would cause the contractor to incur additional cost. 

16. Delays ordered by 
the project 
manager 

16.1  The project manager may instruct the contractor to delay 
the start or progress of any activity within the works. Delays or 
suspension of work by the project manager which increase the 
contractor’s costs shall be subject to equitable adjustments by 
the employer. 

17. Early warning 17.1  The contractor shall inform the project manager at the 
earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, 
increase the contract price or delay the execution of the works. 
The project manager may require the contractor to provide an 
estimate of the expected effect of the future event or 
circumstance on the contract price and completion date. The 
estimate shall be provided by the contractor as soon as 
reasonably possible. 

17.2  The contractor shall cooperate with the project manager in 
making and considering proposals for how the effect of such an 
event or circumstance can be avoided or reduced by anyone 
involved in the works and in carrying out any resulting instruction 
of the project manager. 

18. Correction of 
defects 

18.1  The project manager shall give notice to the contractor of 
any defects before the end of the defects liability period, which 
begins at completion, and is defined in the SCC. The defects 
liability period shall be extended for as long as defects remain to 
be corrected. 
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18.2  Every time notice of a defect is given, the contractor shall 
correct the notified defect within the length of time specified by 
the project manager in the aforementioned notice. 

19. Uncorrected 
defects 

19.1  If the contractor has not corrected a defect within the time 
specified in the project manager’s notice, the project manager 
will assess the cost of having the defect corrected, and the 
contractor shall pay this amount, or the employer shall 
recuperate these amounts by deduction from the amounts due 
to the contractor. 

20. Bill of quantities 20.1  The bill of quantities (in the case of a lump-sum contract 
this entire clause 20 shall be replaced with a new clause as 
indicated in the SCC) shall contain items for the construction, 
installation, testing, and commissioning of the works to be done 
by the contractor.  

20.2  The bill of quantities is used to calculate the contract price. 
The contractor is paid for the quantity of the work actually done 
at the rate of the bill of quantities for each item. 

21. Changes in the 
quantities 

21.1  If the final quantity of the work done differs from the 
quantity in the bill of quantities for the particular item by more 
than 25 percent, provided the change exceeds 1 percent of the 
initial contract price, the project manager shall adjust the unit 
rate upwards or downwards for this item commensurate with the 
impact of the change on the contractor’s cost. (For lump- sum 
contracts, this clause shall be substituted by a new clause as 
indicated in SCC). 

22. Payment 
certificates 

22.1  The contractor shall submit to the project manager 
monthly statements of the estimated value of the work executed 
less the cumulative amount certified previously. 

22.2  The project manager shall check the contractor’s executed 
work and certify the amount to be paid to the contractor. 

22.3  The value of work executed shall be determined by the 
project manager. 

22.4  The value of work executed shall comprise the value of the 
quantities of the items in the bill of quantities completed. (For 
lump sum contracts, this clause shall be substituted by a new 
clause as indicated in the SCC). 

22.5  The value of work executed shall include the valuation of 
variations and compensation events. 
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23. Payments 23.1  Payments shall be adjusted for deductions of the advance 
payments and retention. The employer shall pay the contractor 
the amounts certified by the project manager within 45 days of 
the date of each certificate submitted by the contractor. If the 
employer makes a late payment, the contractor shall be paid 
interest on the late payment in the next payment. Interest shall 
be calculated from the date by which the payment should have 
been made, up to the date when the late payment is made, at 
the rate of interest prevailing at the local banks for construction 
loans. 

23.2  Items of the works for which no rate or price has been 
entered in the bill of quantities shall not be paid for by the 
employer and shall be deemed covered by other rates and 
prices in the contract. 

24. Compensation 
events 

24.1  The following shall be compensation events: 

(a) The employer does not give access to a part of the site by 
the site possession date stated in the SCC. 

(b) The project manager orders a delay or does not issue 
drawings, specifications, or instructions required for 
execution of works on time. 

(c) The project manager instructs the contractor to uncover 
or to carry out tests upon completed work, which is then 
found to have no defects. 

(d) Other contractors, public authorities, utilities, or the 
employer cause delay or extra cost to the contractor. 

(e) The advance payment is delayed. 

(f) The project manager unreasonably delays issuing a 
certificate of completion. 

(g) Any other events as stipulated in the SCC. 

If such an event occurs, then the contract price shall be 
equitably adjusted. 

25. Tax 25.1  The contractor is liable for all taxes in accordance with the 
laws of the employer’s country. However, the project manager 
shall adjust the contract price if taxes, duties, and other levies 
are changed between the date 28 days before the submission of 
bids for the contract and the date of the last completion 
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certificate. The adjustment shall be the change in the amount of 
tax payable by the contractor, provided such charges are 
already not reflected in the contract price. 

26. Liquidated 
damages 

26.1  The contractor shall pay liquidated damages to the 
employer at the rate per day stated in the SCC for each day that 
the completion date is later than the required completion date. 
The total amount of liquidated damages shall not exceed the 
ceiling amount defined in the SCC. The employer may deduct 
liquidated damages from any payments due to the contractor. 
Payment of liquidated damages shall not affect the contractor’s 
liabilities. 

27. Advance payments 27.1  The employer shall make advance payment to the 
Contractor in the amounts stated in the SCC after the contractor 
has: 

(i) Delivered to the site construction equipment and/or 
materials for initiating the works, and  

(ii) Submitted the advance payment guarantee. 

27.2  The contractor is to use the advance payment only to pay 
for equipment, materials and other expenses required 
specifically for carrying out the works. The contractor shall 
demonstrate that the advance payment has been used in this 
way by supply of copies of invoices or other documents to the 
project manager. 

27.3  The advance payment shall be repaid by deducting 
proportionate amounts from payments otherwise due to the 
contractor. Full recovery of the advance payment shall be made 
by the time 75% of the value of the works have been certified for 
payment by the project manager. 

28. Retention money 28.1  An amount, specified in the SCC, will be retained from 
each payment to the contractor as a safeguard for ensuring 
satisfactory performance of the work. This money will be paid 
out to the contractor upon fulfilment of the contractor’s 
contractual obligations i.e. within 15 days of the issue by the 
project manager of the defects liability certificate. Subject to the 
approval by the employer, the retention money can be released 
to the contractor at the time of issue of the certificate of 
completion of the works against submission by the contractor of 
an unconditional bank guarantee covering the full amount of the 
retention money. 



 

Section VI. General Conditions of Contract 
Rehabilitation of existing Agriculture Link Roads- Ref. No: MZ/PMU/PP 2021-22/W/2 

72 

29. Dayworks 29.1  If applicable, the dayworks rates in the contractor’s bid 
shall be used for small additional amounts of work only when the 
project manager has given written instructions in advance for 
additional work to be paid for in that way. 

29.2  All work to be paid for as dayworks shall be recorded by 
the contractor on forms approved by the project manager. Each 
completed form shall be verified and signed by the project 
manager within two days of the work being done. 

29.3  The contractor shall be paid for dayworks as work is 
performed subject to obtaining signed dayworks forms. 

30. Cost of repairs 30.1  Loss or damage to the works or materials to be 
incorporated in the works between the start date and the end of 
the defects liability periods shall be remedied by the contractor 
at the contractor’s cost if the loss or damage arises from the 
contractor’s risks, acts or omissions. 

31. Completion and 
taking over 

31.1  The contractor shall request the project manager to issue 
a certificate of completion of the works, and the project manager 
will issue such a certificate when it determines that the works 
are satisfactorily completed. The employer shall take over the 
site and the works within seven days of the project manager’s 
issuing of a certificate of completion. 

32. Final account 32.1  The contractor shall supply the project manager with a 
detailed account of the total amount that the contractor 
considers payable under the contract before the end of the 
defects liability period. The project manager shall issue a defects 
liability certificate and certify any final payment that is due to the 
contractor within 45 days of receiving the contractor’s account if 
it is correct and complete. If it is not, the project manager shall 
issue within 30 days a schedule that states the scope of the 
corrections or additions that are necessary. If the final account is 
still unsatisfactory after is has been resubmitted, the project 
manager shall decide on the amount payable to the contractor 
and issue a payment certificate. 

33. Termination action 33.1  The employer or the contractor may terminate the contract 
if the other party causes a fundamental breach of the contract. 

33.2  Fundamental breaches of contract shall include, but shall 
not be limited to, the following: 

(a) The contractor stops work for 21 days when no stoppage 
of work is shown on the current Program and the 
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stoppage has not been authorized by the project 
manager; 

(b) The project manager instructs the contractor to delay the 
progress of the works, and the instruction is not 
withdrawn within 30 days and no agreement is reached 
on payments due contractor for cost of delay; 

(c) The employer or the contractor is made bankrupt or goes 
into liquidation other than for a reconstruction or 
amalgamation; 

(d) A payment certified by the project manager is not paid by 
the employer to the contractor within 60 days of the date 
of the project manager’s certificate; 

(e) The project manager gives notice that failure to correct a 
particular defect is a fundamental breach of contract and 
the contractor fails to correct it within 30 days from the 
date of such notice issued by the project manager; 

(f) The contractor has delayed the completion of the works by 
the number of days for which the maximum amount of 
liquidated damages can be paid, as defined in the SCC. 

(g) The employer determines that the contractor, or any of its 
sub-contractors, sub-consultants, suppliers, personnel or 
any agent or affiliate of any of them has, directly or 
indirectly, engaged in prohibited practices pursuant to 
GCC 4. 

33.3  When either party to the contract gives notice of a breach 
of contract to the project manager for a cause other those listed 
under sub-clause 33.2 above, the project manager shall decide 
whether the breach is fundamental or not. 

33.4  Notwithstanding the above, the employer may terminate 
the contract for convenience by giving the contractor a thirty-day 
notice in writing. 

33.5  If the contract is terminated, the contractor shall stop work 
immediately, make the site safe and secure, and leave the site 
within 15 days of the completion of the notice period. 

34. Payment upon 
termination 

34.1  If the contract is terminated because of a fundamental 
breach of contract by the contractor, the project manager shall 
issue a certificate for the value of the work done and materials 
ordered less advance payments received up to the date of the 
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issue of the certificate and less the percentage to apply to the 
value of the work not completed, as indicated in the SCC. 
Additional liquidated damages shall not apply. If the total amount 
due to the employer exceeds any payment due to the contractor, 
the difference shall be a debt payable to the employer. 

34.2  If the contract is terminated for the employer’s 
convenience or because of a fundamental breach of contract by 
the employer, the project manager shall issue a certificate for 
the value of the work done, materials ordered, the reasonable 
cost of removal of equipment, repatriation of the contractor’s 
personnel employed solely on the works, and the contractor’s 
costs of protecting and securing the works, and less advance 
payments received up to the date of the certificate. 

35. Property 35.1  All materials and construction equipment on the site, plant, 
temporary works, and works shall be deemed to be the property 
of the employer if the contract is terminated because of the 
contractor’s default. 

36. Release from 
performance 

36.1  If the contract is frustrated by the outbreak of war or by 
any other event entirely outside the control of either the 
employer or the contractor, the project manager shall certify that 
the contract has been frustrated. The contractor shall make the 
site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards for which an 
agreement has been reached. 

37. Resolution of 
disputes 

37.1  The employer and the contractor shall make every effort to 
resolve amicably by direct informal negotiation any 
disagreement or dispute arising between them under or in 
connection with the contract. If after thirty (30) days from the 
commencement of such informal negotiations, the employer and 
the contractor have been unable to resolve amicably a contract 
dispute, either party may require that the dispute be referred to 
arbitration in accordance with the law governing the contract. 
The place where arbitration will take place will be stated in the 
SCC. 

38. Performance 
security 

38.1  The performance security shall be provided to the 
employer no later than the date specified in the letter of 
acceptance and shall be issued in the amount specified in the 
SCC, in a form and by a bank acceptable to the employer, and 
denominated in the types and proportions of the currencies in 
which the contract price is payable. The performance security 
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shall be valid until a date 28 days from the date of issue of the 
defects liability certificate. 
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Section VII. Specific Conditions of Contract (SCC) 
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Special Conditions of Contract 
GCC Clause 

Number 
SCC 

1.1 Insert in the SCC the following definitions: 

 

“Contract: The name and procurement number of the contract are: 

“Rehabilitation of existing Agriculture Link Roads- Ref. No: MZ/PMU/PP 

2021-22/W/2” 

 

“Defects liability period: the defects liability period is: 365 days 

 

“Employer: the employer is : “Society for Climate Resilient Agriculture in 

Mizoram (SCRAM)” 

  

The employer’s country is: India 

 

“Required completion date: The intended completion date shall be: 120 

days from award of contract. 

 

“Project manager: The project manager is: “R.K. NITHANGA, CEO & 

SPD, SCRAM-FOCUS, PMU Office, Aizawl, Mizoram” 

 

“Site: the site is located at: 

1. Thinglubul, Serchhip District 

2. Mualkawi, Serchhip District 

3. Lungzawl, Serchhip District 

and is defined in drawing Nos. 1, 2 & 3 attached.” 

 

“Start date: the start date shall be    [insert date]” 

 

“Works: the works consist of: “Road works, side-drain, cross-drain, 

retaining wall and culvert construction.” 

1.2  

This contract shall be a unit priced contract based on priced bills 

of quantities 

2.1 The language of the contract is English. The governing law is the law of 

the employer’s country. 

7.1 Maximum allowable percentage for sub-contracting is 15% of the value 

of the contract price/works. 
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8.1 The schedule of key personnel are: 

1. Project Site Manager 

2. Project Engineer 

3. Environmental and social specialist 

4. Health and Safety Officer 

5. Site Engineer 

 

10.1 The minimum insurance covers shall be (for each lot): 

(a) The minimum insurance cover for the loss of or damage to the 

works, equipment and materials shall be 110% of the value of the 

works, equipment and materials, with a maximum deductible for 

each insurance claim of INR 50000.00 

(b) The minimum insurance cover for loss of or damage to property 

(except the works, plant, materials and equipment) is 110% of 

the property value with a maximum deductible of INR 50000.00 

(c) The minimum insurance cover for personal injury or death and 

third-party liability is  as per the state government rules with no 

deductible. 

12.1 The site possession date shall be      

[If the site is made available by section, the different dates or periods 

should be listed here.] 

The start date is:   [insert date]. 

14.1 The period for submission of the program is 15 days from the date of 

signature of agreement.  

The period between the program updates is 50 days. 

20 In the case of lump sum contracts, clause 20 shall be replaced by the 

following new clause as follows: 

 

Not Applicable 

21.1 In the case of lump sum contracts, clause 21.1 shall be replaced by the 

following new clause 22.1 as follows: 

Not Applicable 

22.4 In case of lump sum contracts, clause 22.4 is replaced as follows: 

 

(a) Not Applicable 

24.1 The following are additional compensation events: 
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(a) Lockdown imposted by the state government 
(b) Rainy season where heavy rainfall occurs 

26.1 The liquidated damages for each section of the works is 0.2% of the 

final contract price per day. 

The maximum amount of liquidated damages for the whole of the works 

is 5% of the final contract price. 

27.1 The advance payment will be 5 percent of the Initial contract price. 

28.1 The amount of retention money will be 10% of each payment due to the 

contractor up to the maximum of 10% of the total contract amount. 

34.1 The percentage to apply to the value of the works not completed, 

representing the employer’s additional cost for completing the works is 

10%. 

36.1 The place where arbitration shall take place is: Aizawl. 

 

37.1   

The performance security amount is 10% of the contract value in the 

form of “Unconditional Bank Guarantee” or “Irrevocable Letter of Credit” 

or “Bond”. 
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Works Requirements 
 
The works requirements include: 
 

(a) the Specifications (Section VIII)  

(b) the Drawings (Section IX) 

(c) the Bill of Quantities and Daywork Schedules.  



 

Section VIII. Specifications 
Construction of Agriculture Link Roads - Ref. No: MZ/PMU/PP 2021-22/W/2 
 

81 

Section VIII. Specifications 
                        
A. SPECIFICATION FOR BITUMINOUS MACADAM ROAD 
 
MATERIALS: 
 
1.      BITUMEN 

             The bitumen shall be viscosity graded paving bitumen complying with Indian 
Standard Specification for paving bitumen, IS:73. The grade of bitumen to be used 
would depend upon the climatic conditions and the traffic. Guidelines for selection 
of viscosity grade of paving grade bitumen are given in Tables 1. 

Table 1 Viscosity Graded (VG) bitumen and their General Applications 
 

Viscosity Grade (VG) General Applications 

VG-40 (40-60 penetration) Use in highly stressed areas such as those 
in intersections, near toll booths, and truck 
parking toll in lieu of old 30-40 
penetration grade. 

Viscosity Grade (VG) General Applications 

VG-30 (50-60 penetration) Use of paving in most of India in lieu of 
old 
60/70 penetration grade. VG-30 (50-60 penetration) Use of paving in most of India in lieu of 
old 
60/70 penetration grade VG-20 (60-80 penetration) Use in cold climatic, high altitude regions 
of 
North India VG-10 (80-100 penetration) Use in spraying applications such as 
surface dressing and paving in very cold 
climatic region in lieu of old 80/10 
penetration grade 

 

2.       COARSE AGGREGATE: 
 

 The coarse aggregate shall consist of crushed rock, crushed gravel or other 
gravel or other hard material retained on 2.36mm sieve. It shall be clean, hard, 
durable  and  cubical  shape,  free  from  dust  and  soft  organic  and  other 
deleterious substances. The aggregate shall satisfy and physical requirements 
specified in Table 2. 

 
 

Property Test Requirement Test method 

Cleanliness Grain size analysis Max. 5% passing 
0.075 micron 

IS 2386 Part I 

Particle shape Flakiness & Max. 40% IS 2386 Part I 
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Elongation Index 
(combined) 

Strength * 
 
 

Los Angeles Max. 40% IS 2386 Part IV 
Abrasion Value 

Aggregate Impact   Max. 30% IS 2386 Part IV 
Value 

Durability Soundness (Sodium or Magnesium), 5 cycles 

Sodium Sulphate Max. 12% IS 2386 Part V 

Magnesium Max. 18% IS 2386 Part V 
Sulphate 

Water absorption Water absorption Max. 2% IS 2386 Part III 

Stripping ** Coating and Min           
Retained 

IS 6241 
Stripping of Coating 95% 
Bitumen 
Aggregate 

 

Note: 

*            The coarse aggregate may satisfy either of the two strength tests. 

**          If the coarse aggregate fails this test, 2% hydrated lime shall be used in the 
mix. 

 
            Where crushed gravel is proposed for use as aggregate, not less than 90% by 

weight of the crushed material retained on 4.75 mm sieve shall have at least two 
fractured faces resulting from crushing operation. 

 
 
3.        FINE AGGREGATE: 

Fine aggregate shall consist of crushed or naturally occurring mineral material, or a 
combination of two, passing 2.36 mm sieve and retained on 75 micron sieve. It shall 
be clean, hard, durable, free from dust and soft organic and other deleterious 
substances. The amount of rounded, natural sand in the total fine aggregate shall 
be limited to 10% if the BM is used within 100mm from the road surface and to 50% 
if the BM is used more than 100 mm below the road surface. 

 
4.        AGGREGATE GRADING AND BITUMEN CONTENT: 

  

The combined grading of the coarse aggregate and fine aggregate, when tested in 
accordance with IS 2386 Part I, wet sieving method, shall conform to limits given 
in Table 3. The type and quantity of bitumen and appropriate thickness is also 
given in Table 3. 

    

Grading 1 2 

Nominal maximum aggregate size* 40 mm 19 mm 

Layer thickness 80-100 mm 50-75 mm 

IS Sieve size (mm) Cumulative % by weight of total 
aggregate passing 
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45 100  

37.5 90-100  

26.5 75-100 100 

19 - 90-100 

13.2 35-61 56-88 

4.75 13-22 16-36 

2.36 4-19 4-19 

0.3 2-10 2-10 

0.075 0-8 0-8 

Bitumen content ** 3.3 3.4 

* Nominal maximum aggregate size is one size larger than the first sieve, 
which retains more than 10% material. 

** For regions where highest daily mean air temperature is 300 C or lower 

and lowest daily  mean  air  temperature  is  -100   C  or  lower,  the  bitumen  
content  may  be increased by as much as 0.5%. 

 
5.        SCREENING : 
                
              The size and grading requirements for screening is given in the table 4. 
 

 
Grading/Classificatio

ns 
Size of 

Screening 
IS Sieve 

Designation 
Percent by 

weight passing 
IS Sieve 

 
 

A 

 
 

13.2mm 

13.2 mm 100 

11.2 mm 95-100 

5.6 mm 15-35 

180 micron 0-10 

 
 

B 

 
 

11.2mm 

11.2 mm 100 

5.6 mm 90-100 

180 micron 15-35 

 
 
6.        WATER BOUND MACADAM(WBM) : 

 
The size and grading requirements of Course Aggregates for Water Bound                     
Macadam(WBM) is given in the table 5. 

            
Grading No. Size Range IS Sieve 

Designation 
Percent by 

weight passing 
IS Sieve 
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1 

 
 
 

90 mm to 45 mm 

125 mm 100 

90 mm 90-100 

63 mm 25-60 

45 mm 0-15 

22.40 mm 0-5 

 
 
 

2 

 
 
 

63 mm to 45 mm 

90 m 
 
 
 

100 

63 mm 90-100 

53 mm 25-75 

45 mm 0-15 

22.40 mm 0-5 

 
 
 

3 

 
 
 

53 mm to 22.4 mm 

63mm 100 

13.2 mm 95-100 

11.2 mm 65-90 

5.6 mm 0-10 

180 micron 0-5 

 
 
7.          CONSTRUCTION 
 
7.1.1     Cleaning of the surface: The surface shall be cleaned of all loos extraneous 

matter by means of mechanical broom, high-pressure air jet received from a 
compressor or any other approved equipment / method. 

7.1.2 Filling up of potholes and sealing of cracks: Any potholes and /or cracks 
shall be repaired and sealed. 

7.1.3 profile   corrective   course:   Depending   upon   site   requirement,   profile- 
corrective course for correcting the existing pavement profile shall be laid either as 
a separate layer or as a composite layer with varying thickness. Where the 
maximum thickness of the profile corrective course is less than 
40mm, the profile corrective course shall be laid as an integral part of the overlaying 
layer. In other cases the profile corrective course shall be constructed as a separate 
layer. When it is laid as a separate layer, type of material for the use as the profile 
corrective course may differ. 

 
7.1.4 Prime Coat: Prime Coat shall be as per IRC:16-2007 “Standard Specification and 

Code of Practice for Prime and Tack Coat”. 

 

7.1.5     Tack Coat: Tack Coat shall be as per IRC: 16-2007 “Standard Specification  
     and  Coat of Practice for Prime and Tack Coat”. 
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7.2        MIXING 
 

Bituminous macadam shall be prepared in a hot mix plant (HMP) of adequate 
capacity and capable of yielding a mix of proper and uniform quality with thoroughly 
coated aggregate. Essential features for HMP are given in Annexure I. The 
temperature range of bitumen and aggregate at the time of mixing for different grade 
and type of bitumen is given in Table 4. The difference in the temperature of 

aggregate and bitumen shall not exceed 15
0 

C. In order to ensure uniform quality 
of mix the plan shall be calibrated from 
time to time. 

 
7.3        TRANSPORTATION 

 
Bituminous material shall be transported in clean insulted covered vehicles. An 
asphalt release agent such as soap or limewater, which does not adversely affect 
the bituminous mix, may be applied to the interior of the vehicle to prevent sticking 
and to facilitate discharge of the material. 

 
7.4        LAYING 

7.4.1     Weather and seasonal limitations: Bituminous macadam shall not be laid: 

a)     in presence of standing water on the surface, 

b)     when rain in imminent and during rains, fog or dust storm, c)     

when the base /binder course is damp, 

d) when the air temperature on the surface on which it is to be laid is less than 
10

0 
C, 

(e) When the wind speed at any temperature exceed the 40 km/h at 2-meter 
height. 

 
 
7.4.2     Preparation of the base: Base shall be prepared by carrying out all or some of 

the of the operations as per Clause 6.1, depending upon the site conditions. 
7.4.3     Spreading: Bituminous mixture shall be spread, levelled and tamped.  As  soon  

as  possible  after arrival at site the asphalt mix shall be laid continuously. The method 
of supplying and laying shall be adjusted to ensure even and uniform flow of 
bituminous material across the screed, free from dragging, tearing and segregation. 

The laying of bituminous macadam shall be completed before the mix temperature 
reaches the values specified in the Table 6. 

 
Bitumen 
Viscosity 

Grad
e 

Bitumen 
Temperatur

e 

Aggregat
e 

Temperatur
e 

Mixed 
Material 

Temperatur
e 

Laying 
Temperatur

e 

*Rolling 
Temperatur

e 

VG-40 160-170 160-175 160-170 150 Min 100 Min 

VG-30 150-165 150-170 150-165 140 Min 90 Min 

VG-20 145-165 145-170 145-165 135 Min 85 Min 

VG-10 140-160 140-165 140-160 130 Min 80 Min 

*  Rolling must be completed before the mat cools to these minimum temperatures 
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Bituminous material, with temperature greater than 145
0

C shall not be laid or 
deposited on bridge deck, waterproofing system unless precautions against the heat 
damage have been taken. 

 
7.5        COMPACTION 

7.5.1     Compaction shall commence as soon as possible after laying and shall be 
completed before the temperature falls below the range specified in Table 6. Rolling 
of the longitudinal joints shall be done immediately behind the paving operation. 
After this, the rolling shall commence at the edge and progress towards  the  centre  
longitudinally  except  at  sections  with  unidirectional camber, where it shall 
progress from lower edge to upper edge parallel to centreline of the pavement. 

7.5.2 All deficiencies in the surface after laying shall be made good by the attendant 
behind  the  paver,  before  initial  rolling  is  commenced.  The  initial  or breakdown 
rolling shall be done with an 8 to 10 tonnes dead weight or vibratory steel wheel 
roller. The intermediate rolling shall be done with 8 to 10 tonnes dead weight or 
vibratory roller with an amplitude 0.3mm to 0.8 mm and frequency between 30 
to 50 hz. or with a pneumatic roller of 12 to 15 tones, with a tire pressure of at 
least 0.56 M Pa. The finished rolling shall be done with 6 to 8 tonnes smooth wheel 
roller . 

7.5.3     The bitumen macadam shall be rolled in the longitudinal direction with the roller 
as close to the pave as possible. The overlap on successive passes should be at 
least one-third of the width of the rear roll or in the case of pneumatic wheeled rollers, 
at least the nominal width of 300mm. The roller should move at a speed of no more 
than 5 km/hour. The roller shall not be permitted to stand on pavement, which has 
not been fully compacted. All precautions shall be taken to prevent dropping of oil, 
grease, petrol or other foreign material on the pavement. The wheel of the rollers 
shall be dept moist with the water or spray system provided with the machine to 
prevent the mixture from adhering to the wheels. Minimum moisture to prevent 
adhesion between wheels and mixture shall be used and surplus water shall not be 
allowed to stand on the partially completed pavement. 

7.6        ARRANGEMENT FOR TRAFFIC 
 

It shall be ensured that the bituminous macadam surface is covered with the next 
pavement coarse within a maximum of 48 hours until which no traffic shall be 
applied. In case of delay, the course may be covered with the seal coat in 
accordance with the appropriate IRC standard prior to opening to traffic. 

8.      QUALITY CONTROL DURING CONSTRUCTION 
 

The material supplied and the work shall conform to the specifications prescribed in 
the preceding Clauses. To ensure the quality the material and the works shall be 
subjected to tests described hereunder. The tests and minimum frequency for each 
test in indicated in the Table 7. 
 

8.1        ACCEPTANCE CRITERIA 
 

The acceptance criteria for testing material is given in the table 7. 
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Sl Test Frequenc
y 1 Quality of bituminous binder As per number of samples and tests 

per lot specified in IS 73 

2 Aggregate impact value/Los 
Angles Abrasion value 

One test per 50 m3 of the aggregate 

3 Flakiness & Elongation Index One test per 50 m3 of the aggregate 

4 Soundness test (Sodium or 
Magnesium Sulphate test) 

1 test for each method for each source 
and when ever there is change in the 
quality of 
aggregate 

5 Water absorption aggregate 1 test for each source and when ever 
there is 
change in the quality of aggregate 

6 Percent of fractured faces When crushed gravel is used as 
aggregate one test per 50m3 of 
aggregate 

7 Mix grading One set for individual constituent and 
mixed 
aggregate from dryer for each 400 tonnes 
of mix subject to minimum of two tests per 
day per plant 

8 Stripping (IS:6241) 1 test for each mix design and whenever 
there is change in the source or 
quality of coarse aggregate 

9 Temperature of binder in boiler, 
aggregate in dryer and mix at 
the time of laying and 
compaction 

At regular interval 

10 Binder content One set for each 400 tonnes of mix 
subject to minimum of two tests per day 
per plant 

11 Rate of spread of mix material At regular interval 

12 Density of compacted layer One test per 250m3 area. 

 
 
 
B. SPECIFICATIONS OF RETAINING WALL, CULVERT, SIDE DRAIN AND CROSS 

DRAIN 

 

Construction Equipment 

The following conditions regarding use of equipment in work shall be satisfied: 

1) The Contractor shall have the required machines/equipment for all the construction works. 

2) The contractor shall be required to give a trial run of the equipment for establishing their 

capability to achieve the laid down specifications and the tolerances to the satisfaction of the 

Engineer before commencement of the work. 

3) All equipment provided shall be of proven efficiency and shall be operated and maintained at all 

times in a manner acceptable to the Engineer. 
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4) Plants, equipment and instruments provided shall have adequate sensitivity, facility for 

calibration to desired level and shall be robust. 

5) Plants, equipment and instruments provided shall have adequate safety features and pollution 

control devices. 

6) Plants, equipment and instruments provided shall be operated by skilled and qualified operators. 

7) The Contractor shall make available stand by equipment and spare parts. 

8) The Contractor shall also make available equipment for site quality control work as directed by 

Engineer. 

 

Retaining Wall 

The purpose is to retain the earth pressure and to prevent the earth from sliding. A retaining wall must 

have a weep hole provided on different places of the wall. The weep hole shall be have a slope of 1 in 

10 and it shall be provided staring 15cm – 30 cm from the ground and shall be placed at 1m intervals. 

Stone masonry shall be used for the retaining wall. The face of the retaining wall shall have a slope of 

1:4 and the inside is vertically straight. But if the soil foundation is unsteady a slope of 1:3 shall be 

used. The contractor must inform the Engineer before starting the work of the retaining wall structure 

and measurement shall be carried out. Boulder filling shall be provided without disturbing the weep 

hole.  

 

Roadside Drain 

The roadside drain shall be provided to receive the storm water from the road as well as from the 

sloping side of the wall. A V-shaped drain shall be provided with 1:20 slope, so that self-cleansing 

velocity can be maintained and to widen the road area. It shall be constructed in RCC with a 

reinforcement of 8 mm dia. and curing shall be maintain properly. 

 

RCC Slab Culvert 

The foundation or the base shall be compacted quite enough and using of M20 PCC shall be 

maintained. The abutment wall shall be stone masonry and the slab shall be of RCC and curing of all 

the works shall be maintained properly. No vehicle should run before the completion of curing (28 

days). 

Excavation of Soil 

Excavation of soil for the proposed retaining wall and culvert shall be done during dry season for the 

prevention of erosion and scouring of soil as well as to prevent landslide.  

Careful excavation shall be maintained under the supervision of expert operator or Engineer. Manual or 

mechanical excavation shall be utilize. 

Foundation Soil  

The foundation soil shall be native undisturbed on-site soils.  The foundation soil shall be examined and 

approved by the Design Engineer, prior to placement of the levelling base, to ensure that it meets or 

exceeds the assumed design conditions. Where the foundation soil does not meet the design conditions, 

the unacceptable material will be removed and replaced with acceptable material. Compaction of the 

foundation shall be perform until the soil base is firm and steady. 
 

Concrete 



 

Section VIII. Specifications 
Construction of Agriculture Link Roads - Ref. No: MZ/PMU/PP 2021-22/W/2 
 

89 

For Plain Cement Concrete a minimum of M10 shall be used for the foundation of retaining wall. All 

the available materials to be used for the construction work must be of good quality. Curing of all the 

concrete works must be taken care of to achieve high strength of concrete.  

Cement Mortar 

A mortar of 1:3 shall be used for the bonding of stone masonry in retaining wall and culvert abutment. 

Culvert abutment shall be plastered by 15mm thick, a minimum of 1:3 mortar with a mixture of 

waterproof materials.  

Materials 

i) Cement 

Any of the following types of cement capable of achieving the design strength may be used 

with prior approval of the Engineer, but the preference should be the used of 43 grade: 

a) Ordinary Portland Cement, 33 Grade, IS:269 

b) Ordinary Portland Cement, 43 Grade, IS:8112 

If   the soil   around   has soluble    salts,   like, sulphates    in excess of 0.5 per cent, the   

cement   used shall be sulphate   resistant and shall conform   to IS: 12330. 

ii) Aggregate 

Coarse aggregate shall consist of clean, hard, strong, dense, non-porous and durable 

pieces of crushed stone or crushed gravel and shall be devoid of pieces of disintegrated 

stone, soft, flaky, elongated, very angular or splintery pieces. The maximum size of coarse 

aggregate shall not exceed 25 mm for pavement concrete.  

No aggregate which has water absorption more than 2 per cent shall be used in the 

concrete mix. 

The fine aggregate shall consist of clean natural sand or crushed stone sand or a 

combination of the two and shall conform to IS: 383. Fine aggregate shall be free from 

soft particles, clay, shale, loam, cemented particles, mica and organic and other  foreign  

matter. 

iii) Masonry 

Coursed and un-coursed rubble stone masonry shall be used for the construction of the 

retaining wall. All the materials shall be of good quality and shall be in good condition. 

Water absorption of the masonry shall be 5-10%; water absorption more than 10% shall be 

rejected. The stone to be used in stone masonry retaining wall shall be heavy, strong and 

durable. All stone masonry shall be dip into water before placing to enhance the bonding 

between the stone with mortar.  

iv) Fine Aggregate 

Fine aggregates shall consist of crushed or naturally occurring material, or a combination 

of the two, passing 2.36 mm sieve and retained on the 75 micron sieve. They shall be clean, 

hard durable, dry and free from dust, and soft or friable matter, organic or other deleterious 

matter. 
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Section IX. Drawings 
 
 
Drawings can be obtained from the attachment. 

List of drawings include: 

1. Lungzawl Road Drawing 

2. Mualkawi Road Drawing 

3. Thinglubul Road Drawing
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Section X. Bill of Quantities  
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Lot 1: Thinglubul Road, Serchhip 
Lot: 1.1 

 Name of Road: Thinglubul Road at Serchhip 

 Length of the Road 6.40     District   

Serchhi
p 

Sr.No
. 

Description of item 
Area 
(m2) 

Thicknes
s (m) 

Unit 
Quantit
y 

Rate  
(Rs.  P) 

Amoun
t  

(Rs.  P) 

1 Compacting Original Ground.             

  

(ii) Compacting original ground 
supporting subgrade. 
Loosening of the ground upto a level 
of 300 mm below the subgrade level, 
watered, graded and compacted in 
layers for subgrade construction as 
per Technical Specification Clause 
303.5.2. 

22400.0
0 0.3 m3 6720.00   0.00 

2 Repairs of Damages Caused by 
Rain/Spillage of Water             

  Preparation and surface treatment of 
formation by removing mud and 
slurry, watering to the extent needed 
to maintain the desired moisture 
content, trimming to the required line, 
grade, profile and rolling with three 
wheel 80-100 kN static roller, 
complete as per Technical 
Specification Clause 301.5.5.1 

22400.0
0   m2 22400.00   0.00 

3 Water Bound Macadam  Sub-
base/base 

            

  WBM Grading 1              

  Providing, laying, spreading and 
compacting stone aggregates of 
specific sizes to water bound 
macadam specification including 
spreading in uniform thickness, hand 
packing, rolling with three  wheel 80-
100 kN static roller in stages to proper 
grade and camber, applying and 
brooming, stone screening/binding 
materials to fill-up the interstices of 
coarse aggregate, watering and 
compacting to the required density 
Grading 1 as per Technical 
Specification Clause 404. 

            

  By Manual Means 19200.0
0 

0.125 m3 2400.00   0.00 

4 Prime Coat 
   

      

  Low porosity 
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  Providing and applying primer coat 
with bitumen emulsion (SS-1) on 
prepared surface of granular base 
including cleaning of road surface and 
spraying primer at the rate of 0.70-1.0 
kg/sqm using mechanical means as 
per Technical Specification Clause 502 

19200   m2 19200.00   0.00 

5 Tack Coat 
   

      

  Providing and applying tack coat with 
Bitumen emulsion (RS-1) using 
emulsion distributor at the rate of 0.20 
to 0.25 kg per sqm on the prepared 
bituminous surface cleaned with 
Hydraulic broom as per Technical 
Specification Clause 503. 

19200.0
0   m2 19200.00   0.00 

6 Bituminous Macadam  
   

      
  Providing and laying bituminous 

macadam with hot mix plant using 
crushed aggregates of  grading as per 
Table 500.4 premixed with bituminous 
binder, transported to site upto a lead 
of 1000 m laid over a previously 
prepared surface with paver finisher 
to the required grade, level and 
alignment and rolled  to achieve the 
desired compaction as per Technical 
Specification Clause 504. 

19200.0
0 0.050 m3 960.00  0.00 

  Seal Coat 
   

    
7 Providing and laying seal coat sealing 

the voids in a bituminous surface laid 
to the specified levels, grade and cross 
fall using Type A, Type B and Type C 
as per Technical Specification Clause 
510           

  By Manual Means 
  

      
  Case - I  :  Type A 19200 

 

m2 19200  0.00 

8 Loading and Unloading of Lime, Aggregate, Stone Boulder, 
Brick Aggregate, Kankar, Building Rubbish, Crushed Slag, 
Stone for Masonry Work by  Manual Means  

    

7 Loading of Lime, Aggregate, Stone Boulder, Brick Aggregate, 
Kankar, Building Rubbish, Crushed Slag, Stone for Masonry 
Work by manual means including a lead upto 30 m 

        

i)Loading of stone boulders 
19200.0

0 0.125 m3 2400.00 
  

0.00 

ii) Loading of aggregates 
19200.0

0 0.06 m3 1152.00 
  

0.00 

iii) Loading of sand 
19200.0

0 0.01 m3 192.00 
  

0.00 
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Unloading of Lime, Aggregate, Stone Boulder, Brick 
Aggregate, Kankar, Building Rubbish, Crushed Slag, Stone 
for Masonry Work by manual means including a lead upto 30 
m     

  

  

i)Unloading of stone boulders 
19200.0

0 0.125 m3 2400.00 
  

0.00 

ii) Unloading of aggregates 
19200.0

0 0.06 m3 1152.00 
  

0.00 

iii) Unloading of sand 
19200.0

0 0.01 m3 192.00 
  

0.00 

8 Loading and Unloading of Bitumen Drums by  Manual Means        
Loading of Bitumen Drums by manual means including a lead 
upto 30 m     

  
   

2.45 1440 tonn
e 3528.00 

  
0.00 

Unloading of Bitumen Drums by Manual Means including a 
lead upto 30 m     

  
   

2.45 1440 tonn
e 3528.00 

  
0.00 

9 Haulage excluding Loading and 
Unloading        

  
  

Haulage of materials by tipper 
excluding cost of loading, unloading 
and stacking 

 
  

 
  

Case-I : Surfaced road          

a) Stone boulders 
20.00 Kms 

T/k

m 7769.60 
  

0.00 

b) Aggregates 
20.00 Kms 

T/k

m 8208.00 
  

0.00 

c) Sand 
20.00 Kms 

T/k

m 660.48 
  

0.00 

d) Bitumen 
20.00 Kms 

T/k

m 7056.00 
  

0.00 

Case-II : Unsurfaced gravel road          

a) Stone boulder 
20.00 Kms 

T/k

m 7769.60 
  

0.00 

b) Aggregates 
20.00 Kms 

T/k

m 8208.00 
  

0.00 

c) Fine aggregrates 
20.00 Kms 

T/k

m 660.48 
  

0.00 

d) Bitumen 
20.00 Kms 

T/k

m 7056.00 
  

0.00  
        Total= 0.00  

Add 12% GST      0.00  
Add 5% contingencies      0.00  

          
G. 

Total= 0.00 

 
Amount in words (G. Total) 

Rupees_______________________________________________________________________ only. 
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Note: 

Length of the road Kms 6.40 
Width of WBM M 3.00 

Width of carriageway M 3.00 

Total area of WBM Sqm 19200.00 

Total area of Carriageway Sqm 19200.00 
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Lot: 1.2 

BoQ FORMAT FOR PIPE CULVERT, CROSS DRAIN AND SIDE DRAIN 

   Name of Road     Thinglubul road 

Sl. 

No Description of item No. 
Length Width Height 

Quantity Unit 
Rate Amount 

in ₹ (m) (m) (m) ₹ 

1 Earthwork in excavation for foundation of structures upto 3 m depth as per 

drawing and technical specification Clause 1104 includding setting out, 

construction of shoring and bracing, removal of stumps and other deleterious 

matter, dressing of sides and bottom and backfilling with approved material. 
    

  Ordinary soil             
  

  

  

  

  

₹ 0.00 

  Side Drain 1 6400.00 0.3 0.30 576  
          Total:  576.00 cum 

  Ordinary rock (not 
requiring blasting)                 

  Culvert 1: 1 4.00 1.40 1.50 8.4   

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Catch pit 1 1.20 1.40 1.50 2.52   

  Cross Drain 18 4.00 0.90 1.00 64.8   

  Catch pit 18 0.90 0.90 1.00 14.58  
          Total:   90.30 cum 

2 Providing concrete for plain/reinforced concrete in open foundations complete as 

per drawings and technical specifications Clause 802, 803, 1202 & 1203 
    

  P.C.C grade M20             

  

  

  

  

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Culvert 1: 1 4.00 1.40 0.15 0.84   
  Catch pit 1 1.40 1.20 0.15 0.252   

  Cross Drain 18 4.00 0.90 0.15 9.72   

  Catch pit 18 0.90 0.90 0.15 2.187   
  Side Drain 2 6400.00 0.30 0.10 384  
          Total:   397.00 cum  

3 Stone masonry in cement mortar for substructure complete as per drawing & 

technical specification Clauses 702, 704, 1202 and 1204 
    

  In 1:3 cement mortar             

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Culvert 1: 2 4.00 0.2 1.00 1.6   

  Cross Drain 36 4.00 0.2 0.50 14.4   

  Culvert 1 Wing wall 2 2.50 0.2 2.50 2.5   

  Catch Pit 4 1.40 0.2 1.50 1.68   

  Cross Drain W/L 36 2.00 0.2 1.50 21.6   

  Cross Drain Catch pit 

36 0.90 0.2 1.00 6.48   

    36 0.90 0.2 1.00 6.48  
          Total: 54.74 cum 

4 Providing and laying reinforced cement 
concrete in superstructure as per drawing 
and technical specifications Clauses 800, 
1205.4 and 1205.5           

R.C.C grade M 20                
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Culvert Slab            

 

 

cum 

    

  

  

₹ 0.00 

Culvert 1: 1 4.00 1.4 0.13 0.7   

Cross Drain 18 4.00 0.9 0.13 8.1   

        Total:  8.80   

5 
Supplying, fitting, and placing TMT bar reinforcement in 
superstructure complete as per drawing and technical 
specifications Clauses 1002, 1010 and 1202  

      

  Culvert 1: 1 4.00 1.4 0.13 0.7   

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Cross Drain 18 4.00 0.9 0.13 8.1   

            8.80   

  Slab @ 100kg/cum     100.00 8.80 880.00 kg 

          Total:  0.88 Ton 

                Total ₹ 0.00 

  Add 12% GST ₹ 0.00 

  Add 5% for contingenties ₹ 0.00 

  Add 3.75% for Cost of Index ₹ 0.00 

                Grand Total ₹ 0.00 

 

Amount in words (G. Total) 

Rupees_______________________________________________________________________ only. 
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Lot 2: Mualkawi Road, Baktawng 
Lot: 2.1 

BoQ FORMAT OF FLEXIBLE PAVEMENT FOR AGRICULTURE LINK ROAD 

 Name of Road -   Mualkawi road at Baktawng 

 Length of the Road 5.60kms     District   Serchhip 

Sr.No. Description of item 
Area 

(m2) 

Thickness 

(m) 
Unit Quantity 

Rate  

(Rs.  

P) 

Amount  

(Rs.  P) 

1 Compacting Original Ground.             

  

(ii) Compacting original ground supporting 

subgrade. 

Loosening of the ground upto a level of 300 

mm below the subgrade level, watered, 

graded and compacted in layers for subgrade 

construction as per Technical Specification 

Clause 303.5.2. 19600.00 0.3 m3 5880   0.00 

2 Repairs of Damages Caused by 

Rain/Spillage of Water             

  Preparation and surface treatment of 

formation by removing mud and slurry, 

watering to the extent needed to maintain the 

desired moisture content, trimming to the 

required line, grade, profile and rolling with 

three wheel 80-100 kN static roller, complete 

as per Technical Specification Clause 

301.5.5.1 19600.00   m2 19600.00   0.00 

3 Water Bound Macadam  Sub-base/base             

  1) WBM Grading 1 
   

      

  Providing, laying, spreading and compacting 

stone aggregates of specific sizes to water 

bound macadam specification including 

spreading in uniform thickness, hand packing, 

rolling with three  wheel 80-100 kN static 

roller in stages to proper grade and camber, 

applying and brooming, stone 

screening/binding materials to fill-up the 

interstices of coarse aggregate, watering and 

compacting to the required density Grading 1 

as per Technical Specification Clause 404. 

    

        

  (A) By Manual Means 16800.00 0.125 m3 2100.00   0.00 

  
 

            

4 Prime Coat       

  

  

  

  

  

  

m2 

  

  

  

  

  

  

  

16800.00 

    

  (i) Low porosity         

  

  

  

  

  

0.00 

  Providing and applying primer coat with 

bitumen emulsion (SS-1) on prepared surface 

of granular base including cleaning of road 

surface and spraying primer at the rate of 
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  0.70-1.0 kg/sqm using mechanical means as 

per Technical Specification Clause 502 
      

  16800.00     

  
 

    
  

  

  

  

  

  

  

  

  

  

  

  

    

5 Tack Coat 
  

  

  

  

  

  

  

  

    

  (i) Providing and applying tack coat with 

Bitumen emulsion (RS-1) using emulsion 

distributor at the rate of 0.20 to 0.25 kg per 

sqm on the prepared bituminous surface 

cleaned with Hydraulic broom as per 

Technical Specification Clause 503. 

    

      

      

          

  16800.00   m2 16800.00   0.00 

          

  

  

  

  

  

  

  

  

  

    

6 Bituminous Macadam            

  Providing and laying bituminous macadam 

with hot mix plant using crushed aggregates 

of  grading as per Table 500.4 premixed with 

bituminous binder, transported to site upto a 

lead of 1000 m laid over a previously 

prepared surface with paver finisher to the 

required grade, level and alignment and rolled  

to achieve the desired compaction as per 

Technical Specification Clause 504. 

          

            

            

            

            

            

            

  16800.00 0.05 m3 840.00   0.00 

7 Seal Coat 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

    

  Providing and laying seal coat sealing the 

voids in a bituminous surface laid to the 

specified levels, grade and cross fall using 

Type A, Type B and Type C as per Technical 

Specification Clause 510 

    

      

      

      

  A. By Manual Means     

  (ii) Bitumen S-65 16800.00   m2 16800.00   0.00 

8 Construction of earthen shoulder. 

  

1680.00 

  

0.220 

  

m3 

  

369.60 

  

  

  

0.00 

  Construction of subgrade and earthen 

shoulder with approved material obtained 

from borrow pits with all lifts and leads, 

transporting to site, spreading, grading to 

required slope and compavted to meet 

requirement of table 300.2 with lead upto 

1000m as per technical specification clause 

303.1. 

  Carriage of Materials 

  

  

  

  

  

  

  

  

  

  

  

  

9 

  

  

  

(i) Loading and unloading of Lime, 

Aggregates, Stone boulder,Brick Aggregates 

etc. by Mechanical means 

i) Loading of aggregates 16800.00 0.060 m3 1008.00   0.00 

i) Loading of stone boulder 16800.00 0.125 m3 2100.00   0.00 

ii) Loading of fine aggregrates 16800.00 0.010 m3 168.00   0.00 
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(i) Loading and unloading of Lime, 

Aggregates, Stone boulder,Brick Aggregates 

etc. by Mechanical means 
        

  

  

i) Unloading of aggregates 16800.00 0.100 m3 1680.00   0.00 

i) Unloading of stone boulder 16800.00 0.125 m3 2100.00   0.00 

iii) Loading of fine aggregrates 16800.00 0.030 m3 504.00   0.00 

10 

  

  

  

  

  

  

Loading and Unloading of Bitumen Drums by  

Manual Means  

   

  

  

  

  

  

  

          

(i) Loading of Bitumen Drums by manual 

means including a lead upto 30 m 

  

      

16800.00 0.05 ton 2058.00 0.00 

(ii) Unloading of Bitumen Drums by Manual 

Means including a lead upto 30 m 

  

      

16800.00 0.05 ton 2058.00 0.00 

11 

  

  

  

  

  

  

  

  

  

  

  

Haulage excluding Loading and Unloading 
       

  
  

Haulage of materials by tipper excluding cost 

of loading, unloading and stacking 
Lead 

  

Required 

Quantity 
  

  

Case-I : Surfaced road          

a) Stone boulder 20.00 Kms T/km 11970.00   0.00 

b) Aggregates 20.00 Kms T/km 9576.00   0.00 

c) Fine aggregrates 20.00 Kms T/km 1733.76   0.00 

d) Bitumen 20.00 Kms T/km 4116.00   0.00 

Case-II : Unsurfaced gravel road          

a) Stone boulder 20.00 Kms T/km 11970.00   0.00 

b) Aggregates 20.00 Kms T/km 9576.00   0.00 

c) Fine aggregrates 20.00 Kms T/km 1733.76   0.00 

d) Bitumen 20.00 Kms T/km 4116.00   0.00 

 Total: 0.00 

 
Add 12% GST   0.00 

 
Add 5% for contingencies   0.00 

         G.Total A= 0.00 

 
Amount in words (G. Total) 

Rupees_______________________________________________________________________ only. 

 

Note: 

Length of the road Kms 5.6 
Width of WBM M 3.00 

Width of carriageway M 3.00 

Total area of WBM Sqm 16800.00 

Total area of Carriageway Sqm 16800.00 
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Lot: 2.2 

BoQ FORMAT FOR PIPE CULVERT, CROSS DRAIN AND SIDE DRAIN 

   Name of Road     Mualkawi road 

Sl. 

No Description of item No. 
Length Width Height 

Quantity Unit 
Rate 

Amount in ₹ 
(m) (m) (m) ₹ 

1 Earthwork in excavation for foundation of structures upto 3 m depth as per 

drawing and technical specification Clause 1104 includding setting out, 

construction of shoring and bracing, removal of stumps and other deleterious 

matter, dressing of sides and bottom and backfilling with approved material. 

    

  Ordinary soil             
  

  

  

  

  

₹ 0.00 

  Side Drain 1 5600.00 0.3 0.30 504  
          Total:  504 cum 

  Ordinary rock (not 
requiring blasting)                 

  Culvert 1: 1 4.00 1.40 1.50 8.4   

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Catch pit 1 1.20 1.40 1.50 2.52   

  Cross Drain 14 4.00 0.90 1.00 50.4   

  Catch pit 14 0.90 0.90 1.00 11.34  
          Total:  72.66 cum 

2 Providing concrete for plain/reinforced concrete in open foundations 

complete as per drawings and technical specifications Clause 802, 803, 1202 

& 1203     

  P.C.C grade M20             

  

  

  

  

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Culvert 1: 1 4.00 1.40 0.15 0.84   
  Catch pit 1 1.40 1.20 0.15 0.252   

  Cross Drain 14 4.00 0.90 0.15 7.56   

  Catch pit 14 0.90 0.90 0.15 1.701   
  Side Drain 2 5600.00 0.30 0.10 336  
          Total:  346.35 cum 

3 Stone masonry in cement mortar for substructure complete as per drawing & 

technical specification Clauses 702, 704, 1202 and 1204 

    

  In 1:3 cement mortar                 

  Culvert 1: 2 4.00 0.2 1.00 1.6   

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Cross Drain 28 4.00 0.2 0.50 11.2   

  Culvert 1 Wing wall 2 2.50 0.2 2.50 2.5   

  Catch Pit 4 1.40 0.2 1.50 1.68   

  Cross Drain W/L 28 2.00 0.2 1.50 16.8   

  Cross Drain Catch pit 
28 0.90 0.2 1.00 5.04   

    28 0.90 0.2 1.00 5.04  
          Total: 43.86 cum 

4 Providing and laying reinforced cement 
concrete in superstructure as per drawing 
and technical specifications Clauses 800, 
1205.4 and 1205.5           

R.C.C grade M 20                 
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Culvert Slab               

  

  

  

  

  

  

₹ 0.00 

Culvert 1: 1 4.00 1.4 0.13 0.7   

Cross Drain 14 4.00 0.9 0.13 6.3   

        Total:  7.00 cum 

5 Supplying, fitting, and placing TMT bar 
reinforcement in superstructure complete 
as per drawing and technical specifications 
Clauses 1002, 1010 and 1202           

  Culvert 1: 1 4.00 1.4 0.13 0.7   

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Cross Drain 14 4.00 0.9 0.13 6.3   

            7.00   

  Slab @ 100kg/cum     100.00 7.00 700.00 kg 

          Total:  0.7 Ton 

                Total ₹ 0.00 

  Add 12% GST ₹ 0.00 

  Add 5% for contingenties ₹ 0.00 

  Add 3.75% for Cost of Index ₹ 0.00 

    

            

Grand 

Total ₹ 0.00 
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Lot 3: Lungzawl Road, E.Bungtlang 

Lot: 3.1 

BoQ FORMAT OF FLEXIBLE PAVEMENT FOR AGRICULTURE LINK ROAD 

 Name of Road -   Lungzawl road 

 Length of the Road 7.00     District   Serchhip 

Sr.No

. 
Description of item 

Area 

(m2) 

Thicknes

s (m) 
Unit Quantity 

Rate  

(Rs.  P) 

Amount  

(Rs.  P) 

1 Compacting Original Ground.             

  

(ii) Compacting original ground 

supporting subgrade. 

Loosening of the ground upto a level of 

300 mm below the subgrade level, 

watered, graded and compacted in layers 

for subgrade construction as per 

Technical Specification Clause 303.5.2. 
24500.00 0.3 m3 7350   0.00 

2 Repairs of Damages Caused by 

Rain/Spillage of Water             

  

Preparation and surface treatment of 

formation by removing mud and slurry, 

watering to the extent needed to maintain 

the desired moisture content, trimming to 

the required line, grade, profile and 

rolling with three wheel 80-100 kN static 

roller, complete as per Technical 

Specification Clause 301.5.5.1 

24500.00   m2 24500.00   0.00 

3 Water Bound Macadam  Sub-

base/base 

  

  

  

  

        

  1) WBM Grading 1 
 

      

  Providing, laying, spreading and 

compacting stone aggregates of specific 

sizes to water bound macadam 

specification including spreading in 

uniform thickness, hand packing, rolling 

with three  wheel 80-100 kN static roller 

in stages to proper grade and camber, 

applying and brooming, stone 

screening/binding materials to fill-up the 

interstices of coarse aggregate, watering 

and compacting to the required density 

Grading 1 as per Technical Specification 

Clause 404. 

        

  By Manual Means 21000.00 0.125 m3 2625.00   0.00 

4 Prime Coat             
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  (i) Low porosity   

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

    

  Providing and applying primer coat with 

bitumen emulsion (SS-1) on prepared 

surface of granular base including 

cleaning of road surface and spraying 

primer at the rate of 0.70-1.0 kg/sqm 

using mechanical means as per Technical 

Specification Clause 502 

    

      

      

      

      

  21000.00   m2 21000.00   0.00 

  
 

  
  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

    

5 Tack Coat 
  

  

  

  

    

  (i) Providing and applying tack coat with 

Bitumen emulsion (RS-1) using emulsion 

distributor at the rate of 0.20 to 0.25 kg 

per sqm on the prepared bituminous 

surface cleaned with Hydraulic broom as 

per Technical Specification Clause 503. 

    

      

      

            

  21000.00   m2 21000.00   0.00 

6 Bituminous Macadam        

 

    

  Providing and laying bituminous 

macadam with hot mix plant using 

crushed aggregates of  grading as per 

Table 500.4 premixed with bituminous 

binder, transported to site upto a lead of 

1000 m laid over a previously prepared 

surface with paver finisher to the required 

grade, level and alignment and rolled  to 

achieve the desired compaction as per 

Technical Specification Clause 504. 

          

            

            

            

            

            

            

  21000.00 0.05 m3 1050.00   0.00 

7 Seal Coat 

  

  

  

  

  

  

   

    

  Providing and laying seal coat sealing the 

voids in a bituminous surface laid to the 

specified levels, grade and cross fall 

using Type A, Type B and Type C as per 

Technical Specification Clause 510 

    

      

      

      

  A. By Manual Means     

  (ii) Bitumen S-65 21000.00   m2 21000.00   0.00 

8 Construction of earthen shoulder.             

  Construction of subgrade and earthen 

shoulder with approved material obtained 

from borrow pits with all lifts and leads, 

transporting to site, spreading, grading to 

required slope and compavted to meet 

requirement of table 300.2 with lead upto 

1000m as per technical specification 

clause 303.1. 

2100.00 0.220 m3 462.00   0.00 

  Carriage of Materials             
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9 

  

  

  

  

  

  

  

(i) Loading and unloading of Lime, 

Aggregates, Stone boulder,Brick 

Aggregates etc. by Mechanical means 

            

i) Loading of aggregates 21000.00 0.060 m3 1260.00   0.00 

i) Loading of stone boulder 21000.00 0.125 m3 2625.00   0.00 

ii) Loading of fine aggregrates 21000.00 0.010 m3 210.00   0.00 

(i) Loading and unloading of Lime, 

Aggregates, Stone boulder,Brick 

Aggregates etc. by Mechanical means 
        

  

  

i) Unloading of aggregates 21000.00 0.060 m3 1260.00   0.00 

i) Unloading of stone boulder 21000.00 0.125 m3 2625.00   0.00 

iii) Loading of fine aggregrates 21000.00 0.010 m3 210.00   0.00 

10 

  

  

  

  

  

Loading and Unloading of Bitumen 

Drums by  Manual Means  

 

 

0.05 

 

    

  

  

  

  

  

21000.00 

  

  

ton 

  

  

2572.50 

  

  

0.00 

(i) Loading of Bitumen Drums by manual 

means including a lead upto 30 m 

(ii) Unloading of Bitumen Drums by 

Manual Means including a lead upto 30 

m 

  

      

  

  

21000.00 0.05 ton 2572.50 0.00 

11 

  

  

  

  

  

  

  

  

  

  

  

Haulage excluding Loading and 

Unloading        
  

  

Haulage of materials by tipper excluding 

cost of loading, unloading and stacking 
Lead 

  

Required 

Quantity 
  

  

Case-I : Surfaced road          

a) Stone boulder 20.00 Kms T/km 14962.50   0.00 

b) Aggregates 20.00 Kms T/km 7182.00   0.00 

c) Fine aggregrates 20.00 Kms T/km 722.40   0.00 

d) Bitumen 20.00 Kms T/km 5145.00   0.00 

Case-II : Unsurfaced gravel road          

a) Stone boulder 20.00 Kms T/km 14962.50   0.00 

b) Aggregates 20.00 Kms T/km 7182.00   0.00 

c) Fine aggregrates 20.00 Kms T/km 722.40   0.00 

d) Bitumen 20.00 Kms T/km 5145.00   0.00 

 Total: 0.00 

 Add 12% GST   
0.00 

 Add 5% contingencies   
0.00 

     
G.Total = 0.00 

 

Amount in words (G. Total) 

Rupees_______________________________________________________________________ only. 
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Note: 

Length of the road Kms 7.0 
Width of WBM m 3.00 

Width of carriageway m 3.00 

Total area of WBM Sqm 21000.00 

Total area of Carriageway Sqm 21000.00 
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Lot: 3.2 
BoQ FORMAT FOR PIPE CULVERT, CROSS DRAIN AND SIDE DRAIN 

        Lungzawl road 

Sl. 

No Description of item No. 
Length Width Height 

Quantity Unit 
Rate 

Amount in ₹ 
(m) (m) (m) ₹ 

1 Earthwork in excavation for foundation of structures upto 3 m depth as per drawing 

and technical specification Clause 1104 includding setting out, construction of shoring 

and bracing, removal of stumps and other deleterious matter, dressing of sides and 

bottom and backfilling with approved material. 

    

  Ordinary soil             
  

  

  

  

  

₹ 0.00 

  Side Drain 1 7000.00 0.3 0.30 630 cum 

          Total:  630.00 cum 

  Ordinary rock (not requiring 
blasting)                 

  Culvert 1: 1 4.00 1.40 1.50 8.4 

  

  

  

  

cum 

  

  

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Culvert 2 1 4.00 1.40 1.50 8.4 

  Catch pit 2 1.20 1.40 1.50 5.04 

  Cross Drain 27 4.00 0.90 1.00 97.2 

  Catch pit 27 0.90 0.90 1.00 21.87 

          Total:  140.91 

2 Providing concrete for plain/reinforced concrete in open foundations complete as per 

drawings and technical specifications Clause 802, 803, 1202 & 1203 

    

  P.C.C grade M20                 

  Culvert 1: 1 4.00 1.40 0.15 0.84 

  
  

  

  

  
cum  

  

  

  

  

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Culvert 2 1 4.00 1.40 0.15 0.84 

  Catch pit 2 1.40 1.20 0.15 0.504 

  Cross Drain 27 4.00 0.90 0.15 14.58 

  Catch pit 27 0.90 0.90 0.15 3.2805 

  Side Drain 2 7000.00 0.30 0.10 420 

          Total:  440.04 

3 Stone masonry in cement mortar for substructure complete as per drawing & 

technical specification Clauses 702, 704, 1202 and 1204     

  In 1:3 cement mortar                 

  Culvert 1: 2 4.00 0.2 1.00 1.6 

  

  

  

  

  

  

  

  

  

cum 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Culvert 2 2 4.00 0.2 1.00 1.6 

  Cross Drain 54 4.00 0.2 0.50 21.6 

  Culvert 1 Wing wall 2 2.50 0.2 2.50 2.5 

  Culvert 2 Wing wall 2 2.50 0.2 2.50 2.5 

  Catch Pit 4 1.40 0.2 1.50 1.68 

   Catch Pit 4 1.20 0.2 1.50 1.44 

  Cross Drain W/L 54 2.00 0.2 1.50 32.4 

  Cross Drain Catch pit 54 0.90 0.2 1.00 9.72 

   Cross Drain Catch pit 54 0.90 0.2 1.00 9.72 

          Total: 84.76 
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4 Providing and laying reinforced cement concrete in 
superstructure as per drawing and technical 
specifications Clauses 800, 1205.4 and 1205.5 

          

R.C.C grade M 20                 

Culvert Slab           

  

  

  

  

cum 

  

  

  

  

  

  

  

  

  

₹ 0.00 

Culvert 1: 1 4.00 1.4 0.13 0.728 

Culvert 2 1 4.00 1.4 0.13 0.728 

Cross Drain 27 4.00 0.9 0.13 12.636 

        Total:   14.09 

5 Supplying, fitting, and placing TMT bar 
reinforcement in superstructure complete as per 
drawing and technical specifications Clauses 1002, 
1010 and 1202           

  Culvert 1: 1 4.00 1.4 0.13 0.728   

  

  

  

  

  

  

  

  

  

  

  

₹ 0.00 

  Culvert 2 1 4.00 1.4 0.13 0.728   

  Cross Drain 27 4.00 0.9 0.13 12.636   

            14.09   

  Slab @ 100kg/cum     100.00 13.55 1355.00 kg 

          Total:  1.355 Ton 

                Total ₹ 0.00 

  Add 12% GST ₹ 0.00 

  Add 5% for contingenties ₹ 0.00 

  Add 3.75% for Cost of Index ₹ 0.00 

    

            

Grand 

Total ₹ 0.00 

 
 
 
Lot: 3.3 

BoQ FORMAT FOR RETAINING WALL 
    

Lungzawl road 

Sl. 

No Description of item No. 
Length Width Height 

Quantity Unit 
Rate Amount in 

₹ (m) (m) (m) ₹ 

1 Earthwork in excavation for structures as per drawing and technical 

specifications Clause 305.1 including setting out, construction of shoring and 

bracing, removal of stumps and other deleterious material and disposal upto a 

lead of 50 m, dressing of sides and bottom and backfilling in trenches with 

excavated suitable  material. 
    

  Ordinary soil                 

  R.Wall 1: 1 29.00 1.02 0.60 17.748 

cum 

  

  

  

  

  

  

  

  

  

₹ 0.00 

  R.Wall 2: 1 28.00 1.02 0.60 17.136 

  R.Wall 3: 1 30.00 1.1 0.60 19.80 

  R.Wall 4: 1 4.00 1.1 0.60 2.64 

          Total: 57.32 
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2 Providing concrete for plain/reinforced concrete in open foundations complete 

as per drawings and technical specifications Clause 802, 803, 1202 & 1203 
    

  P.C.C grade M 10                 

  R.Wall 1: 1 25.00 1.02 0.10 2.55 

cum 

  

  

  

  

  

  

  

  

  

₹ 0.00 

  R.Wall 2: 1 28.00 1.02 0.10 2.86 

  R.Wall 3: 1 30.00 1.1 0.10 3.30 

  R.Wall 4: 1 4.00 1.1 0.10 0.44 

          Total: 9.15 

3 Stone masonry in cement mortar for substructure complete as per drawing & 

technical specification Clauses 702, 704, 1202 and 1204 
    

  In 1:4 cement mortar                 

  R.Wall 1: 1 29.00 0.6 2.50 43.50 

cum 

  

  

  

  

  

  

  

  

  

₹ 0.00 

  R.Wall 2: 1 28.00 0.6 2.50 42.00 

  R.Wall 3: 1 30.00 0.85 3.00 76.50 

  R.Wall 4: 1 4.00 0.85 3.00 10.20 

          Total: 172.20 

4 Backfilling behind abutment, wing wall and return wall complete as per 

drawings & technical specification Clause 1204.3.8 
    

Granular material 1 29.00 0.3 2.00 17.40 cum 

  

  

  

  

  

  

  

  

  

₹ 0.00 

  1 28.00 0.3 2.00 16.80 cum 

  1 30.00 0.3 2.00 18.00 cum 

  1 4.00 0.3 2.00 2.40 cum 

        Total: 54.60 Sqm 

                Total: ₹ 0.00 

      Add 12% GST ₹ 0.00 

      Add 5 % for contingencies ₹ 0.00 

      Add 3.75% for cost index ₹ 0.00 

    

            
Grand 

Total ₹ 0.00 

 
Amount in words (G. Total) 
Rupees_______________________________________________________________________ only.  
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Dayworks 
 

Schedule of Dayworks Rates: Materials 
 

Item no. Description Unit 
Nominal 
quantity 

Rate 
Extended 
amount 

1 WBM (Water Bound Macadam) G-1 m3 1   

2 Aggregate for screening (Grade-A) m2 1   

3 Bitumen drums S-65 ton 1   

4 Crushed Aggregate (Grade -1) m3 1   

5 Fine Aggregate  m3 1   

6 Cement 43 grade OPC Bag/m3 1   

7 Course aggregate  m3 1   

8 HYSD bars  kg 1   

9 Course rubble Stone Masonry nos 1   

 Subtotal  

 Allow   percenta of subtotal for contractor’s overhead, 
profit, etc. 

  

      

 Total for dayworks: materials 
(carried forward to dayworks summary, p.  ) 

  

a. To be entered by the bidder. 

 

 
 

Schedule of Dayworks Rates: Labour 
 

Item no. Description Unit 
Nominal 
quantity 

Rate 
Extended 
amount 

1 Skilled Labour nos 1   

2 Semi-skilled labour nos 1   

3 Un-skilled labour nos 1   

 Subtotal  

 
Allow   percenta of subtotal for contractor’s overhead, 
profit, etc. 

  

 
Total for dayworks: Labour 

(carried forward to dayworks summary, p.  ) 
 

a. To be entered by the bidder. 
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Schedule of Dayworks Rates: Contractor’s Equipment 
 

Item no. Description 
Nominal 
quantity 
(hours) 

Basic 
hourly 

rental rate 

Extended 
amount 

1 Road Roller(8 TPH) 1   

2 Truck/Tripper (4 cu.m) 1   

3 207 pickup truck (2 cu.m) 1   

4 Hot mix plant (1 TPH) 1   

5 Air compressor (3 HP) 1   

6 Sprayer/Distributor (200 L/h) 1   

7 Vibrator (2 HP) 1   

8 Mixer (500 ltr) 1   

9 Generator (2 KVA) 1   

 
Allow   percenta of Subtotal for 

Contractor’s overhead, profit, etc. 
   

     

Total for dayworks: contractor’s equipment 
(carried forward to Dayworks Summary, p.  ) 

  

a. To be entered by the bidder 

 
Dayworks Summary 

 

Particulars 
Amounta 
( ) 

1. Total for dayworks: Labour  

2. Total for dayworks: Materials  

3. Total for dayworks: Contractor’s Equipment  

Total for dayworks (Provisional Sum) 
(carried forward to Bid Summary, p.  ) 

 

a. All prices should be INR 
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Section XI (A). Notice of Intent to Award 
 

This is not a notification of award or letter of acceptance. The employer intends to contract 
to be formed with this notice. 

 
[letterhead paper of the employer] 

 

 

 

 

 

For the attention of the bidder’s authorized representative  

Name: [insert authorized representative’s name] 

Address: [insert authorized representative’s address] 

Telephone/Fax numbers: [insert authorized representative’s telephone/fax numbers] 

Email Address: [insert authorized representative’s email address] 

 

DATE OF TRANSMISSION: [insert date]  

Procuring entity: Society for Climate Resilient Agriculture in Mizoram (SCRAM) 

Procurement title: Construction of Agriculture Link Roads (Flexible Pavement- using 
Bituminous Macadam) 

Ref no: MZ/PMU/PP 2021-22/W/2 

 

This notice of intent to award (NOITA) notifies you of our decision to award the above contract to 
[insert the successful bidder]. 

Please note that this notice does not constitute any contract between the procuring entity and the 
bidder and neither establishes any legal rights or obligations for the procuring entity or bidder.  

Insert project logo (if 
existing) 
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[IMPORTANT: provide the results of the evaluation and the prices of each bidder [if 
applicable] in this NOITA]. 

Name of bidder Points scored Bid price Evaluated bid 
price 

(if applicable) 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

If your bid has not been successful, you may request a debriefing in relation to the results of the 
evaluation of your bid. If you decide to request a debriefing, your written request must be made within 
[insert number of stated in the bidding document and see the module M1 on debriefs in the IFAD 
Procurement Handbook for more information] business days of receipt of this NOITA.  

If your request for a debriefing is received within the deadline above, we will provide the debriefing 
within [insert number stated in the bidding document and see the module M1 on debriefs in the IFAD 
Procurement Handbook for more information] business days of receipt of your request.  

The debriefing may be in writing, by video conference call or in person. We shall promptly advise you 
in writing how the debriefing will take place and confirm the date and time. 

The period within which you can protest the procurement proceedings lasts [insert number stated in 
the bidding document and see the module M2 on protests in the IFAD Procurement Handbook for 
more information] business days after the date of transmission of this NOITA.  

Yours sincerely, 

 

Authorised Official  
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Section XI (B). Letter of Acceptance 

 
[letterhead paper of the employer] 

 
   [date] 

 
To:        

[name of the contractor] 
 
        

[address of the contractor] 
 
This is to notify you that your bid dated    for the execution of the   

    [name of the contract and identification number, as given in the 

SCC] for the Contract Price of     (   ) [amount in 

numbers and words]    , as corrected and modified in accordance 

with the instruction to bidders, is hereby accepted by the employer. 

 

You are hereby instructed to proceed with the execution of the said works in accordance with 
the contract documents. 
 
 
Authorized Signature:        

Name and Title of Signatory:       

Name of Agency:         

Attachment:  Contract Agreement 
  

Notes on standard form of letter of acceptance 
 
The letter of acceptance will be the basis for formation of the contract as described in 
clauses 35.1 of the Instructions to Bidders. This standard form of letter of acceptance is 
included for information at the bidding stage and shall be filled in and sent to the successful 
bidder only after evaluation of bids has been completed. 
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Section XI (C). Contract Agreement 
 

Notes on standard form of agreement 
 
The agreement should incorporate any corrections or modifications to the bid resulting from 
price corrections and price adjustment during the evaluation process as provided for the in 
the Instructions to Bidders and any other agreement following award of the contract. 

 
 

Contract Agreement 
 
This Agreement, made the    day of     202   

    , between        

             

              

[name and address of employer] (hereinafter called “the employer”) and    

             

             

 [name and address of contractor] (hereinafter called “the contractor”) of the other part. 

 
Whereas the employer is desirous that the contractor execute     

              

[name and identification number of contract] (hereinafter called “the works”) and the employer 

has accepted the bid by the contractor for the execution and completion of such works and 

the remedying of any defects therein. 

 
Now with this agreement witnesseth as follow: 
 

1. In this agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to, and 
they shall be deemed to form and be read and construed as part of this agreement. 

2. The following documents shall be deemed to form and be read and construed as part of 
the agreement and shall have the order of precedence as listed below: 

a. Agreement, 

b. Letter of acceptance 

c. Contractor's letter of bid 

d. Special conditions of contract- SCC 
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e. General conditions of contract-GCC 

f. Specifications 

g. Drawings 

h. Bills of quantities (or activity schedules), and 

i. Any other documents listed in the SCC as forming part of the contract. 

 

3. In consideration of the payments to be made by the employer to the contractor as 
specified in the letter of acceptance, the contractor hereby covenants with the employer to 
execute the works and to remedy defects therein in conformity in all respects with the 
provisions of the contract. 

4. The employer hereby covenants to pay the contractor in consideration of the execution 
and completion of the works and the remedying of defects therein, the contract price or 
such other sum as may become payable under the provisions of the contract at the times 
and in the manner prescribed by the contract. 

5. IN WITNESS whereof the parties hereto have caused this agreement to be executed in 
accordance with the laws of . . . . . [Republic of India]. . . . .on the day, month and year 
specified above. 

 

Signed by:  Signed by: 

 

for and on behalf of the Employer for and on behalf the Contractor 

in the 
presence of:  

in the 
presence of: 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Section XI (D). Bank Guarantee Form for Advance Payment 
 

This sample of advance payment guarantee is for information only. Bidders should not 
complete the form at this time as only the successful bidder will be required to provide the 
advance payment guarantee. 

 
To: [name and address of employer] 
[name and procurement number of contract] 
 
Gentlemen: 
 
In accordance with the provisions of the conditions of contract, clause 24 “Advance” of the 
above-mentioned contract, [name and address of contractor] (hereinafter called “the 
contractor”) shall deposit with [name of employer] a bank guarantee to guarantee his proper 
and faithful performance under the said clause of the contract in an amount of [amount of 
guarantee] [amount in words].5  
 
We, the [bank or financial institution], as instructed by the contractor, agree unconditionally 
and irrevocably to guarantee as primary obligator and not as surety merely, the payment to 
[name of employer] on his first demand without whatsoever right of objection on our part and 
without his first claim to the contractor, in the amount not exceeding [amount of guarantee] 
[amount in words]. 
 
We further agree that no change or addition to or other modification of the terms of the 
contract or of works to be performed thereunder or of any of the contract documents which 
may be made between [name of employer] and the contractor, shall in any way release us 
from any liability under this guarantee, and we hereby waive notice of any such change, 
addition, or modification. 
 
This guarantee shall remain valid and in full effect from the date of the advance payment 
under the contract until [name of employer] receives full repayment of the same amount from 
the contractor. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC 
Publication No. 758, except that the supporting statement requirement of Article 15(a) is 
hereby excluded and as may otherwise be stated above. 
 
Yours truly, 
 
Signature and seal:        
 
Name of Bank:        

 
5 An amount is to be inserted by the Bank or Financial Institution representing the amount of the Advance 
Payment, and denominated either in the currency(ies) of the Advance Payment as specified in the Contract, or 
in a freely convertible currency acceptable to the Employer. 
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Address:         
 
Date:       
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Section XI (E). Performance Security Form 
 

 
To: [name of employer] 
 
WHEREAS [name of contractor] (hereinafter called “the contractor”) has undertaken, in 
pursuance of contract No. [reference number of the contract] dated  [insert contract date] to 
supply [description of works] (hereinafter called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the contractor shall 
furnish you with a bank guarantee by a reputable bank for the sum specified therein as 
security for compliance with the contractor’s performance obligations in accordance with the 
contract. 
 
AND WHEREAS we have agreed to give the contractor a guarantee: 
 
THEREFORE WE hereby affirm that we are guarantors and responsible to you, on behalf of 
the contractor, up to a total of [amount of the guarantee in words and figures], and we 
undertake to pay you, upon your first written demand declaring the contractor to be in default 
under the contract and without cavil or argument, any sum or sums within the limits of 
[amount of guarantee] as aforesaid, without your needing to prove or to show grounds or 
reasons for your demand or the sum specified therein. 
 
This guarantee is valid until the    day of   20 . 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC 
Publication No. 758, except that the supporting statement requirement of Article 15(a) is 
hereby excluded and as may otherwise be stated above. 
 
 

Signature and seal of the guarantors 
 
 

           
[name of bank or financial institution] 

 
 

           
[address] 
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Section XI (F). Self-Certification Form 

This self-certification form is to be completed by the contractor. The contractor shall submit the 
completed form together with the signed contract agreement to Society for Climate Resilient 
Agriculture in Mizoram (SCRAM). Instructions for completing this form are provided below. 

Full legal name of contractor:  

Full legal name of contractor's legal 
representative and position: 

 

Full name and number of contract:  

Project with which contract was 
signed: 

 

Country:  

Date:  

I hereby certify that I am the authorized representative of [name of the contractor], as well as 
that the information provided herein is true and accurate in all material respects and understand 
that any material misstatement, misrepresentation or failure to provide the information 
requested in this self-certification may result in sanctions and remedies, including the 
suspension or termination of the contract between the contractor and the procuring entity, as 
well as the permanent ineligibility to participate in IFAD-financed and/or IFAD-managed 
activities and operations, in accordance with the IFAD Procurement Guidelines, the IFAD 
Procurement Handbook and other applicable IFAD policies and procedures, including IFAD’s 
Policy on Preventing Fraud and Corruption in its Activities and Operations (accessible 
at www.ifad.org/anticorruption_policy) and its Policy on Preventing and Responding to 
Sexual Harassment, Sexual Exploitation and Abuse (accessible at 
https://www.ifad.org/en/document-detail/asset/40738506). 

Authorized Signature: ____________________________ Date: _________________ 

Printed Name of Signatory: ______________________________________________ 
  

http://www.ifad.org/anticorruption_policy
https://www.ifad.org/en/document-detail/asset/40738506
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❑ The contractor certifies that itself, including its director(s), partner(s), proprietor(s), key 
personnel, agents, sub-consultants, sub-contractors, consortium and joint venture partners 
have NOT engaged in fraudulent, corrupt, collusive, coercive or obstructive practices, in 
connection with the present procurement process and this contract.  
 

❑ The contractor declares that the following criminal convictions, administrative sanctions 

(including debarments under the Agreement for Mutual Enforcement of Debarment Decisions or 

the "Cross-Debarment Agreement")6 and/or temporary suspensions have been imposed on the 

contractor and/or any of its directors, partners, proprietors, key personnel, agents, sub-

consultants, sub-contractors, consortium and joint venture partners:  

Nature of the 

measure (i.e., 

criminal conviction, 

administrative 

sanction or 

temporary 

suspension) 

Imposed by  Name of party 

convicted, 

sanctioned or 

suspended (and 

relationship to 

contractor) 

Grounds for the 

measure (i.e., 

fraud in 

procurement or 

corruption in 

contract 

execution) 

Date and 

time 

(duration) of 

measure 

     

     

 

If no criminal convictions, administrative sanctions or temporary suspensions have been 

imposed, indicate “none”.   

 

❑ The contractor certifies that its director(s), proprietor(s), and personnel, and the personnel of 
its agents, sub-consultants, sub-contractors, consortium and joint venture partners are NOT 
subject to a criminal conviction, administrative sanctions or investigations for incidents of 
sexual harassment and sexual exploitation and abuse.  

❑ The contractor certifies that itself, its proprietor(s), agents, sub-consultants, sub-contractors, 
consortium and joint venture partners have NO actual, potential or reasonably perceived conflicts 
of interest and specifically that they: 

❑ Do not have any actual or potential, and do not reasonably appear to have, at least one 
controlling partner in common with one or more other parties in the bidding process or the 
execution of the contract ; 

❑ Do not have any actual or potential, and do not reasonably appear to have the same 
legal representative as another bidder for purposes of this bid or execution of the 
contract; 

❑ Do not have any actual or potential, and do not reasonably appear to have a 
relationship, directly or through common third parties, that puts them in a position to have 
access to undue or undisclosed information about or influence over the bid process and 
the execution of the contract, or influence the decisions of the procuring entity regarding 
the selection process for this procurement or during the execution of the contract;  
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❑ Do not participate and do not potentially or reasonably appear to participate in more than 
one bid in this process; and 

❑ Do not have any actual or potential, and do not reasonably appear to have, a business or 
family relationship with, a member of the procuring entity’s board of directors or its 
personnel , the Fund or its personnel, or any other individual that was, has been or might 
reasonably be directly or indirectly involved in any part of (i) the preparation of the bidding 
document, (ii) the selection process for this procurement, or (iii) execution of the contract, 
unless the actual, potential or reasonably conflict stemming from this relationship has been 
explicitly authorized by the Fund in writing. 

❑ [To be completed only if the previous boxes were not checked] 
The contractor declares the following actual, potential or reasonably perceived conflicts of 
interest, that may affect, or might reasonably be perceived by others to affect, impartiality 
in any matter relevant to the procurement process, including the selection process and the 
execution of the contract, with the understanding and acceptance that any action upon 
this disclosure shall be entirely under the Fund’s discretion: 
 
[provide detailed description of any actual, potential or reasonably perceived conflicts of 
interest including their nature and the personnel, proprietor(s), agents, sub-consultants, 
sub-contractors, consortium or joint venture partners affected.] 

 

❑ The contractor certifies that NO gratuities, fees, commissions, gifts or anything else of value, other 
than those shown in the bid, have been paid or exchanged or are to be paid or exchanged with 
respect to the present procurement process and this contract.  

 
OR 

 

❑ [To be completed only if the previous box was not checked]  
The contractor declares that the following gratuities, fees, commissions, gifts or anything else of 
value have been exchanged, paid or are to be exchanged or paid with respect to the present 
procurement process and this contract: 

 
- [Name of Recipient/Address/Date/Reason/Amount] 
- [Name of Recipient/Address/Date/Reason/Amount] 

 

❑ The contractor acknowledges and accepts to notify the procuring entity in the event of any 
material change in connection with this self-certification form throughout the duration of the 
contract. 

  

 
6 The Cross-Debarment Agreement was entered into by the World Bank Group, the Inter-American Development Bank, the 
African Development Bank, the Asian Development Bank and the European Bank for Reconstruction and Development, 
additional information may be located at: http://crossdebarment.org/.  
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Instructions for completing the self-certification form 

The World Bank listing of ineligible firms and individuals is a searchable database that returns 
a positive or negative search results page upon submission of a name to be searched, in order 
to document the eligibility.  

The contractor should print out, date, and attach the results page(s) to the self-
certification form, which should read, “no matching records found”. 

If (a) record(s) has/have been found – i.e. the results page(s) shows one or more individuals 
or entities, including the contractor itself are ineligible for contracts of the World Bank on the 
grounds of “cross-debarment”, the contractor should provide a detailed account of these 
sanctions and their duration as applicable or notify the procuring entity and in case the 
contractor believes the finding is a “false positive”. 

The procuring entity will determine whether to proceed with the contract or allow the contractor 
to make a substitution. This determination will be made on a case by case basis and will require 
approval by IFAD regardless of the estimated value of the proposed contract. 

All of these documents must be retained by the contractor as part of the overall record of the 
contract with the procuring entity for the duration of the contract and for a minimum period of 
three years following the completion of the contract. 
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Section XI (G). Revised IFAD Policy on Preventing Fraud and 
Corruption in its Activities and Operations 

 

I. Introduction 

1. The Fund recognizes that the prevention and mitigation of fraud and corruption in its 
activities and operations are core components of its development mandate and 
fiduciary duties. The Fund does not tolerate the diversion or waste of its resources 
through the practices defined in paragraph 6 below. 

2. The objective of this policy is to establish the general principles, responsibilities and 
procedures to be applied by the Fund in preventing and addressing prohibited 
practices in its activities and operations. 

3. This policy takes effect on the date of its issuance. It supersedes and replaces the 
IFAD Policy on Preventing Fraud and Corruption in its Activities and Operations (EB 
2005/85/R.5/Rev.1) dated 24 November 2005. 

II. Policy 

A. General principles 

4. The Fund has no tolerance towards prohibited practices in its activities and operations. 
All individuals and entities listed in paragraph 7 below must take appropriate action to 
prevent, mitigate and combat prohibited practices when participating in an IFAD-
financed and/or IFAD-managed operation or activity. 

5. The Fund endeavours to ensure that individuals and entities that help to prevent or 
report, in good faith, allegations of prohibited practices are protected against retaliation 
and to protect individuals and entities that are the subject of unfair or malicious 
allegations. 

B. Prohibited practices 

6. The following practices are considered to be prohibited practices when engaged in 
connection with an IFAD-financed and/or IFAD-managed operation or activity: 

(a) A “corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value in order to improperly influence the actions of 
another party; 

(b) A “fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party in order to obtain 
a financial or other benefit or to avoid an obligation; 

(c) A “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including improperly influencing the actions of 
another party; 
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(d) A “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party in order to improperly 
influence the actions of that or another party; 

(e) An “obstructive practice” is: (i) deliberately destroying, falsifying, altering or 
concealing evidence that may be material to an investigation by the Fund or 
making false statements to investigators in order to materially impede an 
investigation by the Fund; (ii) threatening, harassing or intimidating any party in 
order to prevent that party from disclosing its knowledge of matters relevant to an 
investigation by the Fund or from pursuing such an investigation; and/or (iii) the 
commission of any act intended to materially impede the exercise of the Fund’s 
contractual rights of audit, inspection and access to information. 

C. Scope 

7. This policy applies to all IFAD-financed and/or IFAD-managed operations and 
activities and to the following individuals and entities: 

(a) IFAD staff and other persons working for IFAD as non-staff personnel (“IFAD 

(b) staff and non-staff personnel”); 

(c) Individuals and entities holding a commercial contract with the Fund and any of 
their agents or personnel (“vendors”); 

(d) Public entities receiving IFAD financing or financing managed by the Fund and any 
of their agents or personnel (“government recipients”) and private entities receiving 
IFAD financing or financing managed by the Fund and any of their agents or 
personnel (“non-government recipients”) (all collectively referred to as 
“recipients”); and 

(e) Individuals and entities, other than those referred to above, that receive, apply to 
receive, are responsible for the deposit or transfer of, or take or influence 
decisions regarding the use of proceeds from IFAD financing or financing 
managed by the Fund, including, but not limited to, implementing partners, service 
providers, contractors, suppliers, subcontractors, sub- suppliers, bidders, 
consultants and any of their agents or personnel. (All such individuals and entities 
are collectively referred to as “third parties”.) 

D. Responsibilities 

(i) Responsibilities of the Fund 

8. The Fund endeavours to prevent, mitigate and combat prohibited practices in its 
operations and activities. This may include adopting and maintaining: 

(a) Communication channels and a legal framework designed to ensure that this 
policy is communicated to IFAD staff and non-staff personnel, vendors, recipients 
and third parties and that it is reflected in procurement documents and contracts 
relating to IFAD-financed and/or IFAD-managed activities and operations; 
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(b) Fiduciary controls and supervisory processes designed to support adherence to 
this policy by IFAD staff and non-staff personnel, vendors, recipients and third 
parties; 

(c) Measures relating to the receipt of confidential complaints, whistle-blower 
protection, investigations, sanctions and disciplinary measures which are designed 
to ensure that prohibited practices can be properly reported and addressed; and 

(d) Measures designed to ensure that the Fund can report individuals and entities that 
have been found to have engaged in prohibited practices to other multilateral 
organizations which may be exposed to similar actions by the same individuals 
and entities and to local authorities in cases where local laws may have been 
violated. 

(ii) Responsibilities of IFAD staff and non-staff personnel, vendors and third parties 

9. When participating in an IFAD-financed and/or IFAD-managed operation or activity, 
IFAD staff and non-staff personnel, vendors and third parties will: 

(a) Refrain from engaging in prohibited practices; 

(b) Participate in due diligence checks and disclose, as required, information relating to 
themselves or any of their key personnel concerning relevant criminal convictions, 
administrative sanctions and/or temporary suspensions; information concerning 
agents engaged in connection with a procurement process or contract, including the 
commissions or fees paid or to be paid; and information concerning any actual or 
potential conflicts of interest in connection with a procurement process or the 
execution of a contract; 

(c) Promptly report to the Fund any allegations or other indications of prohibited 
practices that come to their attention by virtue of their involvement in an IFAD-
financed and/or IFAD-managed operation or activity; 

(d) Fully cooperate with any investigation conducted by the Fund, including by making 
personnel available for interviews and providing full access to any and all accounts, 
premises, documents and records (including electronic records) relating to the 
relevant IFAD-financed and/or IFAD-managed operation or activity, and by having 
such accounts, premises, documents and records audited and/or inspected by 
auditors and/or investigators appointed by the Fund; and 

(e) Maintain strict confidentiality regarding any and all information received as a 
consequence of their participation in an IFAD investigation or sanctioning process. 

10. When participating in an IFAD-financed and/or IFAD-managed operation or activity, 
vendors and third parties will maintain all accounts, documents and records relating to 
that operation or activity for an adequate period of time, as specified in the relevant 
procurement documents or contract. 

(iii) Responsibilities of recipients 

11. When participating in an IFAD-financed and/or IFAD-managed operation or activity, 
recipients will take appropriate action to prevent, mitigate and combat prohibited 
practices. In particular, they will: 
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(a) Adopt appropriate fiduciary and administrative practices and institutional 
arrangements in order to ensure that the proceeds of any IFAD financing or 
financing managed by the Fund are used only for the purposes for which they 
were provided; 

(b) During selection processes and/or prior to entering into a contractual relationship 
with a third party, conduct appropriate due diligence checks of the selected bidder 
or potential contractor, including by verifying whether the selected bidder or 
potential contractor is publicly debarred by any of the IFIs that are signatories to 
the Agreement for Mutual Enforcement of Debarment Decisions7 and, if so, 
whether the debarment meets the requirements for mutual recognition under the 
Agreement for Mutual Enforcement of Debarment Decisions; 

(c) Take appropriate action to inform third parties and beneficiaries (defined as 
“persons whom the Fund intends to serve through its grants and loans”) of the 
present policy as well as the Fund’s confidential and secure e-mail address for the 
receipt of complaints concerning prohibited practices; 

(d) Include provisions in procurement documents and contracts with third parties 
which: 

(i) Require third parties to disclose, in the course of a procurement process 
and any time thereafter, information relating to themselves or any of their 
key personnel concerning relevant criminal convictions, administrative 
sanctions and/or temporary suspensions; information concerning agents 
engaged in connection with a procurement process or the execution of a 
contract, including the commissions or fees paid or to be paid; and 
information concerning any actual or potential conflicts of interest in 
connection with a procurement process or the execution of a contract; 

(ii) Require third parties to promptly report to the Fund any allegations or other 
indications of prohibited practices that come to their attention by virtue of 
their involvement in an IFAD-financed and/or IFAD-managed operation or 
activity; 

(iii) Inform third parties of the Fund’s jurisdiction to investigate allegations and 
other indications of prohibited practices and to impose sanctions on third 
parties for such practices in connection with an IFAD-financed and/or IFAD-
managed operation or activity; 

(iv) Require third parties to fully cooperate with any investigation conducted by 
the Fund, including by making personnel available for interviews and by 
providing full access to any and all accounts, premises, documents and 
records (including electronic records) relating to the relevant IFAD- financed 
and/or IFAD-managed operation or activity and to have such accounts, 
premises, records and documents audited and/or inspected 

 
7 The Agreement for Mutual Enforcement of Debarment Decisions, dated 9 April 2010, was signed by five of the 
leading IFIs, namely, the African Development Bank Group, the Asian Development Bank, the European Bank 
for Reconstruction and Development, the Inter-American Development Bank and the World Bank Group. 
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(v) by auditors and/or investigators appointed by the Fund; 

(vi) Require third parties to maintain all accounts, documents and records 
relating to an IFAD-financed and/or IFAD-managed operation or activity for 
an adequate period of time as agreed with the Fund; 

(vii) Inform third parties of the Fund’s policy of unilaterally recognizing 
debarments imposed by other IFIs if such debarments meet the 
requirements for mutual recognition under the Agreement for Mutual 
Enforcement of Debarment Decisions; and 

(viii) Provide for early contract termination or suspension by the recipient if such 
termination or suspension is required as a consequence of a temporary 
suspension or sanction imposed or recognized by the Fund; 

(e) Promptly inform the Fund of any allegations or other indications of Prohibited 
Practices that come to their attention; 

(f) Fully cooperate with any investigation conducted by the Fund, including by making 
personnel available for interviews and by providing full access to any and all 
accounts, premises, documents and records (including electronic records) relating 
to the relevant IFAD-financed and/or IFAD-managed operation or activity and to 
have such accounts, premises, documents and records audited and/or inspected 
by auditors and/or investigators appointed by the Fund; 

(g) Maintain all accounts, documents and records relating to an IFAD-financed and/or 
IFAD-managed operation or activity for an adequate period of time, as specified in 
the relevant financing agreement; and 

(h) Maintain strict confidentiality regarding any and all information received as a 
consequence of their participation in an IFAD investigation or sanctioning process. 

12. Where the Fund finds that prohibited practices have occurred, recipients will: (a)   Take 
appropriate corrective measures in coordination with the Fund; and (b)   Give full effect 
to any temporary suspension or sanction imposed or recognized by the Fund, including 
by not selecting a bidder, not entering into a contract or suspending or terminating a 
contractual relationship. 

13. Prior to the implementation of an IFAD-financed and/or IFAD-managed operation or 
activity, government recipients will inform the Fund of the arrangements that they have 
made for receiving and taking action in response to allegations of fraud and corruption 
relating to the IFAD-financed and/or IFAD-managed operation or activity, including by 
designating an independent and competent local authority to be responsible for 
receiving, reviewing and investigating such allegations. 

14. When participating in an IFAD-financed and/or IFAD-managed operation or activity, 
government recipients will, in consultation with the Fund, take timely and appropriate 
action to launch a local investigation into allegations and/or other indications of fraud 
and corruption relating to the IFAD-financed and/or IFAD- managed operation or 
activity; inform the Fund of the actions taken in any such investigation at such intervals 
as may be agreed upon by the recipient and the Fund on a case-by-case basis; and, 
upon the completion of such investigation, promptly share the findings and results 
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thereof, including the supporting evidence, with the Fund. Government recipients will 
work with the Fund to coordinate any actions other than investigations that they may 
wish to undertake in response to an alleged or otherwise indicated prohibited practice. 

15. Government recipients are encouraged to have in place, in accordance with their laws 
and regulations, effective whistle-blower protection measures and confidential reporting 
channels in order to appropriately receive and address allegations of fraud and 
corruption relating to IFAD-financed and/or IFAD-managed operations and activities. 

E. Process 

(i) Reporting 

16. A designated confidential and secure e-mail address for the receipt of allegations of 
prohibited practices is available on the Fund’s website. 

17. In the event of uncertainty as to whether or not an act or omission constitutes a 
prohibited practice, the designated confidential and secure e-mail address may be 
used to seek guidance. 

18. The Fund treats all reported allegations with strict confidentiality. This means that the 
Fund does not normally reveal the identity of a reporting party to anybody outside of 
the investigative, sanctioning or disciplinary process without the consent of the 
reporting party. 

19. The Fund endeavours to provide protection from retaliation to any individuals or entities 
that have helped prevent or have reported to the Fund, in good faith, allegations or 
other indications of prohibited practices. IFAD staff and non-staff personnel are 
protected from retaliation under the Fund’s Whistle-blower Protection Procedures. 

(ii) Investigations 

20. Where the Fund has reason to believe that prohibited practices may have occurred, the 
Fund may decide to review and investigate the matter, irrespective of any investigative 
actions launched or planned by the recipient. 

21. The purpose of an investigation conducted by the Fund is to determine whether an 
individual or entity has engaged in one or more prohibited practices in connection with 
an IFAD-financed and/or IFAD-managed operation or activity. 

22. Reviews and investigations conducted by the Fund are, inter alia: 

(a) Strictly confidential, meaning that the Fund does not disclose to anyone outside of 
the investigative, sanctioning or disciplinary process any evidence or information 
relating to the review or investigation, including the outcome of a review or 
investigation, unless such disclosure is allowed under the Fund’s legal framework; 

(b) Independent, meaning that no authority is allowed to interfere with an ongoing 
review or investigation or to otherwise intervene in, influence or stop such a review 
or investigation; and 

(c) Administrative, as opposed to criminal, in nature, meaning that reviews and 
investigations conducted by the Fund are governed by the Fund’s rules and 
procedures, not by local laws. 
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23. The office within the Fund that is mandated to conduct reviews and investigations into 
alleged or otherwise indicated prohibited practices is the Office of Audit and Oversight 
(AUO). Without prejudice to paragraphs 9(d) and 11(f), AUO may agree not to disclose 
to anybody outside of AUO any evidence or information that it has obtained on the 
condition that such evidence or information may be used solely for the purpose of 
generating new evidence or information, unless the provider of the evidence or 
information consents. 

F. Sanctions and related measures 

(i) Temporary suspensions 

24. During the course of an IFAD review or investigation, or pending the conclusion of a 
sanctioning process, the Fund may decide, at any time, to temporarily suspend 
payments to IFAD non-staff personnel, non-government recipients, vendors or third 
parties or to temporarily suspend their eligibility to participate in IFAD- financed and/or 
IFAD-managed operations and activities for an initial period of six (6) months, subject 
to a possible extension of that suspension for an additional six (6) months. 

25. IFAD staff may be temporarily suspended from their duties in accordance with the 
applicable human resources framework. 

(ii) Sanctions 

26. If the Fund determines that IFAD non-staff personnel, non-government recipients, 
vendors or third parties have engaged in prohibited practices, the Fund may impose 
administrative sanctions on such individuals or entities. 

27. Sanctions are imposed on the basis of: (i) the findings and evidence presented by 
AUO, including mitigating and exculpatory evidence; and (ii) any evidence or 
arguments submitted by the subject of the investigation in response to the findings 
presented by AUO. 

28. The Fund may apply any of the following sanctions or a combination thereof: 

(a) Debarment, which is defined as declaring an individual or entity ineligible, either 
indefinitely or for a stated period of time, to: (i) be awarded any IFAD- financed 
contract; (ii) benefit, financially or otherwise, from any IFAD- financed contract, 
including by being engaged as a subcontractor; and (iii) otherwise participate in 
the preparation or implementation of any IFAD- financed and/or IFAD-managed 
operation or activity; 

(b) Debarment with conditional release, which is defined as a debarment that is 
terminated upon compliance with conditions set forth in the sanction decision; 

(c) Conditional non-debarment, which is defined as requiring an individual or entity to 
comply with certain remedial, preventive or other measures as a condition for non-
debarment on the understanding that a failure to comply with such measures 
within a prescribed period of time will result in an automatic debarment under the 
terms provided for in the sanction decision; 

(d) Restitution, which is defined as a payment to another party or the Fund (with 
respect to the Fund’s resources) of an amount equivalent to the amount of the 
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diverted funds or the economic benefit obtained as a result of having engaged in a 
prohibited practice; and 

(e) Letter of reprimand, which is defined as a formal letter of censure for the actions of 
an individual or entity which informs that individual or entity that any future 
violation will lead to more severe sanctions. 

29. The Fund may extend the application of a sanction to any affiliate of a sanctioned party 
even if the affiliate has not been directly involved in the prohibited practice. An affiliate 
is defined as any individual or entity that is: (i) directly or indirectly controlled by the 
sanctioned party; (ii) under common ownership or control with the sanctioned party; or 
(iii) acting as an officer, employee or agent of the sanctioned party, including owners of 
the sanctioned party and/or those who exercise control over the sanctioned party. 

30. For the purposes of IFAD-financed and/or IFAD-managed operations and activities, the 
Fund may consider as debarred individuals and entities that have been debarred by 
another IFI where: (i) that IFI is a signatory to the Agreement for Mutual Enforcement of 
Debarment Decisions; and (ii) such debarment meets the requirements for mutual 
recognition under the Agreement for Mutual Enforcement of Debarment Decisions.8  

(iii) Disciplinary measures 

31.  If the Fund finds that IFAD staff have engaged in prohibited practices, the Fund may 
apply disciplinary measures and may require restitution or other compensation in 
accordance with the applicable human resources framework. 

G. Referrals and information-sharing 

32. The Fund may, at any time, refer information or evidence relating to an ongoing or 
completed investigative, sanctioning or disciplinary process to the local authorities of a 
Member State. In determining whether such a referral is appropriate, the Fund takes 
into consideration the interests of the Fund, the affected Member States, the individuals 
or entities under investigation and any other persons, such as witnesses, who are 
involved in the case. 

33. If the Fund obtains information or evidence indicating potential wrongdoing in 
connection with the operations and/or activities of another multilateral organization, the 
Fund may make such information or evidence available to the other organization for the 
purposes of its own investigative, sanctioning or disciplinary processes. 

34. In order to facilitate and regulate the confidential exchange of information and evidence 
with local authorities and multilateral organizations, the Fund seeks to conclude 
agreements which establish the rules for such an exchange. 

H. Operational responses to Prohibited Practices 

(i) Rejection of an award of contract 

 
8 The Fund may, in the future, decide to also recognize debarments imposed by entities that are not signatories 
to the Agreement for Mutual Enforcement of Debarment Decisions. 
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35. The Fund may refuse to give its no-objection to the award of a contract to a third party 
if it determines that the third party, or any of its personnel, agents, subconsultants, 
subcontractors, service providers, suppliers and/or their employees, engaged in a 
prohibited practice while competing for the contract in question. 

(ii) Declaration of misprocurement and/or ineligibility of expenditures 

36. The Fund may, at any time, declare a misprocurement and/or the ineligibility of any 
expenditures associated with a procurement process or contract if it determines that a 
third party or a representative of the recipient has engaged in a prohibited practice in 
connection with the procurement process or contract at issue and that the recipient has 
not taken timely and appropriate action, satisfactory to the Fund, to address such 
practices when they occur. 

(iii) Suspension or cancellation of loan or grant 

37. If the Fund determines that a recipient has not taken timely and appropriate action, 
satisfactory to the Fund, to address prohibited practices when they occur, the Fund 
may suspend or cancel, in whole or in part, the loan or grant affected by such 
practices. 

 


