
 

 

 

 

Government of Mizoram 

SOCIETY FOR CLIMATE RESILIENT AGRICULTURE IN MIZORAM 

(SCRAM) 

No.G.28012/10/2022-SCRAM-FOCUS (PO)    Dated: 13th February, 2023 

 
Request for Bids (RFB) 

 

Ref. No: MZ/PMU/PP 2022-23/W/3 

Society for Climate Resilient Agriculture in Mizoram (SCRAM) invites eligible 
bidders/contractor for “Improvement of Horticulture Link-Road” through construction of 
Granular Sub-Base (GSB)  at Khawzawl and Serchhip districts under FOCUS-Mizoram. The 
work is divided in to two lots per district.  

The eligibility criteria, bid security and other necessary information can be found inside 

the RFB which can be obtained through the website: https://focus.mizoram.gov.in 

The willing and interested bidders/contractors are requested to submit their sealed bids 
using the prescribe format in the RFB by 15th March 2023 at 1400 hrs through a hard copy in 
a sealed envelope to the address indicated in instructions to bidders. The bidders/contractors 
must clearly mention their name & address including contact information and email to the bid 
submitted. 
 
 
 
 

Sd/- R. LALNUNZIRA 
Chief Executive Officer, SCRAM 

& 
State Project Director, FOCUS 

Aizawl, Mizoram 
  

https://focus.mizoram.gov.in/
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Section I. Invitation for Bids 

[Aizawl, India] 

[February, 13, 2023] 

 

Re: Construction of Low Cost Bridge 

Ref: MZ/PMU/PP 2022-23/W/3 

1. The Government of Mizoram (GoM) has received financing from the International Fund 
for Agricultural Development (IFAD) and intends to apply a part of the proceeds to the 
financing of this procurement. The use of any IFAD financing shall be subject to IFAD’s 
approval, pursuant to the terms and conditions of the financing agreement, as well as 
IFAD’s rules, policies and procedures. IFAD and its officials, agents and employees 
shall be held harmless from and against all suits, proceedings, claims, demands, losses 
and liability of any kind or nature brought by any party in connection with Fostering 
Climate Resilient Upland Farming System in the Northeast (FOCUS), Mizoram. 

2. The Fostering Climate Resilient Upland Farming System in the Northeast (FOCUS), 
Mizoram includes an overall objective to increase agricultural income of 55,000 
households and to enhance their resilience to climate change. This would be achieved 
through the development objective of increasing the environmental sustainability and 
profitability of farming systems practiced by highland farmers, FOCUS-Mizoram covers 
300 villages in 24 circles/blocks of 6 districts in the state. The districts covered under 
the project are Champhai, Kolasib, Serchhip, Mamit, Khawzawl and Saitual. The project 
is expected to be completed by 2024. 

3. The employer now invites sealed bids from eligible entities (“bidders”) for the execution 
and completion of Improvement of Horticulture Link Road, which shall be 
rehabilitated using Granular Sub-Base (GSB) and shall be bid as a unit price contract 
based on the Bill of Quantities (BoQ). Brief description can be seen in para 5. 

4. This IFB is open to all eligible bidders who wish to participate. Subject to the restrictions 
stipulated in the bidding document, eligible bidders may associate with other bidders to 
enhance their capacity to successfully carry out the works. 

5. The works, and the contract/s expected to be awarded, are divided into the following 
lots: 

 

Lot No Description of Bridge Location 
Bid Security 

Amount 

Lot 1 Kawlkulh to Chhimluang- 2 kms Khawzawl distrcit Rs. 45,000.00 

Lot 2 Hualtu to Dikphaizawl- 2 kms Serchhip district Rs. 45,000.00 

Note: Bids will be evaluated per lot separately and contract will be awarded per 
lot. 
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6. A contractor will be selected using the national competitive bidding (NCB) method in 
accordance with the IFAD Procurement Handbook accessible at www.ifad.org/project-
procurement. The NCB process will include a review and verification of qualifications 
and past performance, including a reference check, prior to the contract award. 

7. Please note that a pre-bid conference will be held as described in the Bid Data Sheet 
(“BDS”), Section III of the bidding document. 

8. Bidders interested in submitting a bid shall obtain/download the bidding document from 
the official website of FOCUS-Mizoram (Tender) free of cost and by sending an e-mail 
or letter, giving full contact details of the bidder, to the following point of contact. This 
will ensure that the bidders receive updates regarding this bidding document. 

The Chief Executive Officer, SCRAM & 

State Project Director, FOCUS-Mizoram 

Basement-I, ZIDCO Building, MINECO, Khatla, 

Aizawl, Mizoram- 796001 

Email: po.focusmz@gmail.com 

9. Bids must be delivered to the address and in the manner specified in the BDS ITB 
22.1, no later than 15th March, 2023; 2:00 PM IST  in a sealed envelope. Bids 
received after this deadline will be rejected. 

10. Bidders should be aware that late bids will not be accepted under any circumstance 
and will be returned unopened at the written request and cost of the bidder. All bids 
must be accompanied by a bid security or a bid securing declaration (as required) in 
the manner and amount specified in the Bid Data Sheet. 

11. Please note that electronic bids shall not be accepted. 

 

Issued by, 

 

 

 

Sd/- R. LALNUNZIRA 

Chief Executive Officer, SCRAM 

& 

State Project Director 

FOCUS-Mizoram

http://www.ifad.org/project-procurement
http://www.ifad.org/project-procurement
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Instructions to Bidders 

 

1. Scope of bid and 
funding 

1.1  The employer, as defined in the Bidding Data Sheet (BDS), invites 
bids for the construction of works, as described in the BDS. The name 
and identification number of the contract is provided in the BDS. 

1.2  The successful bidder shall be expected to complete the works by 
the required completion date specified in the SCC. 

2. Source of funds 2.1  The “Government of Mizoram (GoM)” has received (or in 
appropriate cases “has applied for”) a financing from the International 
Fund for Agricultural Development (“the Fund” or “IFAD”) in various 
currencies equivalent to 35 million USD towards the cost of Fostering 
Climate Resilient Upland Farming System in the Northeast (FOCUS), 
Mizoram, and intends to apply a portion of the proceeds of this 
loan/grant to eligible payments under this contract.  

3. Prohibited 
practices 

3.1  The Fund requires that all beneficiaries of IFAD funding, including 
the employer and any bidders, implementing partners, service 
providers, suppliers, sub-suppliers, contractors, sub-contractors, 
consultants, sub-consultants, and any of their agents (whether declared 
or not) and personnel observe the highest standards of ethics during 
the procurement and execution of such contracts, and comply with 
IFAD’s Policy on Preventing Fraud and Corruption in its Activities and 
Operations, revised on 12 December 2018 and attached as Section XI 
(G) (EB 2018/125/R.6, hereinafter “IFAD’s Anti-Corruption Policy”).  

3.2  For the purposes of these provisions, and consistent with IFAD’s 
Anticorruption Policy, the terms set forth below are defined as follows, 
and sometimes referred to collectively as “prohibited practices”: 

(a) “corrupt practice” is the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value in order 
to improperly influence the actions of another party;  

(b) “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party in order to obtain a financial 
or other benefit or to avoid an obligation;  

(c) “collusive practice” is an arrangement between two or more 
parties designed to achieve an improper purpose, including 
improperly influencing the actions of another party;  

(d) “coercive practice” is impairing or harming, or threatening 
to impair or harm, directly or indirectly, any party or the 
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property of any party, to improperly influence the actions of 
that or another party;  

(e) “obstructive practice” is (i) deliberately destroying, 
falsifying, altering or concealing evidence that may be 
material to an investigation by the Fund or making false 
statements to investigators in order to materially impede an 
investigation by the Fund; (ii) threatening, harassing or 
intimidating any party in order to prevent that party from 
disclosing its knowledge of matters relevant to an 
investigation by the Fund or from pursuing such an 
investigation; and/or (iii) the commission of any act 
intended to materially impede the exercise of the Fund’s 
contractual rights of audit, inspection and access to 
information.   

3.3  The Fund will deny approval of a proposed contract award if it 
determines that the firm or individual recommended for award, or any of 
its personnel or agents, or its sub-consultants, sub-contractors, service 
providers, suppliers, sub-suppliers and/or any of their personnel or 
agents, has, directly or indirectly, engaged in any of the prohibited 
practices in connection with an IFAD-financed and/or IFAD-managed 
activity or operation, including in competing for the contract.  

3.4  In accordance with IFAD’s Anticorruption Policy, the Fund has the 
right to sanction firms and individuals, including by declaring them 
ineligible, either indefinitely or for a stated period of time, to participate 
in any IFAD-financed and/or IFAD-managed activity or operation. This 
may include ineligibility to: (i) be awarded or otherwise benefit from any 
IFAD-financed contract, financially or in any other manner; (ii) be a 
nominated sub-contractor, consultant, manufacturer, supplier, sub-
supplier, agent or service provider of an otherwise eligible firm being 
awarded an IFAD-financed contract; and (iii) receive the proceeds of 
any loan or grant provided by the Fund.1 The Fund also has the right to 
unilaterally recognize debarments by any of the International Financial 
Institutions that are members to the Agreement for Mutual Enforcement 
of Debarment Decisions if such debarments meet the requirements for 
mutual recognition under the Agreement for Mutual Enforcement of 
Debarment Decisions. 

3.5  In addition, the Fund has the right to, at any time, declare a 
misprocurement and/or the ineligibility of any expenditures associated 

 
1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as 
a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material 
modification to any existing contract. 
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with a procurement process or contract if it determines that prohibited 
practices occurred in connection with this procurement process or 
contract and that the borrower/recipient has not taken timely and 
appropriate action, satisfactory to the Fund, to address such practices 
when they occur. 

3.6  Bidders, suppliers, consultants, contractors, and their sub-
contractors, sub-consultants, service providers, suppliers, agents and 
personnel, are required to fully cooperate with any investigation 
conducted by the Fund into possible prohibited practices, including by 
making personnel available for interviews and by providing full access 
to any and all accounts, premises, documents and records (including 
electronic records) relating to the relevant IFAD-financed and/or IFAD-
managed operation or activity and to have such accounts, premises, 
records and documents audited and/or inspected2 by auditors and/or 
investigators appointed by the Fund.  

3.7  The bidder is obliged to disclose relevant prior sanctions and 
criminal convictions and any commissions or fees paid or are to be paid 
to any agents or other party in connection with this procurement process 
or the execution of the contract. 

3.8  The bidder shall keep all records and documents, including 
electronic records, relating to this procurement process available for a 
minimum of three (3) years after notification of completion of the 
process or, in case the bidder is awarded the contract, execution of the 
contract. 

4. Sexual 
Harassment, 
Sexual 
exploitation and 
Abuse 

4.1  The Fund requires that all beneficiaries of IFAD Funding, 
including the employer and any bidders, implementing partners, service 
providers, suppliers, sub-suppliers, contractors, sub-contractors, 
consultants, sub-consultants, and any of their agents (whether declared 
or not) and personnel comply with IFAD's Policy on Preventing and 
Responding to Sexual Harassment, Sexual Exploitation and Abuse. For 
the purpose of this provision, and consistent with IFAD’s Policy on 
Preventing and Responding to Sexual Harassment, Sexual Exploitation 
and Abuse as it may be amended from time to time, the terms set forth 
below are defined as follows: 

 
2 Inspections include all fact-finding activities deemed relevant by the Fund to address allegations or other 
indications of possible Prohibited Practices. Such fact-finding activities may include, but are not limited to: 
accessing and examining a firm's or individual's financial records and information, and making copies thereof as 
relevant; accessing and examining any other documents, data or information (whether in hard copy or electronic 
format) deemed relevant for the investigation or audit, and making copies thereof as relevant; interviewing staff 
and other relevant individuals; performing physical inspections and site visits; and obtaining third party 
verifications of information. It is the responsibility of the firm or individual under inspection to ensure effective 
compliance with their duty to cooperate vis-à-vis any potential local laws or regulations or other potentially 
conflicting obligations. 
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(a) Sexual harassment means “any unwelcome sexual advance, 
request for sexual favour or other verbal, non-verbal or physical 
conduct of a sexual nature that unreasonably interferes with 
work, alters or is made a condition of employment, or creates an 
intimidating, hostile or offensive work environment. 

(b) Sexual exploitation and abuse means “any actual or attempted 
abuse of a position of vulnerability, differential power, or trust, for 
sexual purposes, including, but not limited to, profiting 
monetarily, socially or politically from the sexual exploitation of 
others (sexual exploitation); the actual or threatened physical 
intrusion of a sexual nature, whether by force or under unequal 
or coercive conditions (sexual abuse)”. 

4.2  Employers, suppliers and bidders shall take all appropriate 
measures to prevent and prohibit sexual harassment and sexual 
exploitation and abuse on the part of their personnel and subcontractors 
or anyone else directly or indirectly employed by them or any of 
subcontractors in the performance of the contract. Contractors, 
suppliers and bidders shall immediately report to the employer or IFAD 
any incidents of sexual harassment and sexual exploitation and abuse 
arising out of or in connection with the performance of the contract or 
prior to its execution, including convictions, disciplinary measures, 
sanctions or investigations. The employer may take appropriate 
measures, including the termination of the contract, on the basis of 
proven acts of sexual harassment, sexual exploitation and abuse arising 
out of or in connection with the performance of the contract. 

4.3  The bidder or subcontractor or supplier is required to disclose any 
relevant prior sanctions, convictions, disciplinary measures or criminal 
records. 

5. Money 
laundering and 
terrorist 
financing 

5.1  The Fund requires that all beneficiaries of IFAD funding or funds 
administered by IFAD, including the employer, any bidders, 
implementing partners, service providers and suppliers, observe the 
highest standards of integrity during the procurement and execution of 
such contracts, and commit to combat money laundering and terrorism 
financing consistent with IFAD’s Anti-Money Laundering and 
Countering the Financing of Terrorism Policy. 

6. SECAP 
performance 
standards 

6.1  The resulting contract will be implemented in a manner consistent 
with IFAD’s Social, Environmental and Climate Assessment Procedures 
(SECAP), available on https://www.ifad.org/en/secap. 

https://www.ifad.org/en/secap
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7. Eligible bidders 
and conflict of 
interest 

7.1  This invitation to bid is open to all national bidders with the 
required classification as given in the BDS. 

7.2  Any eligible entity may bid independently or in a joint venture. In 
the case where a bidder is or proposes to be a JV (a) all members will 
be jointly and severally liable for the execution of the contract; and (b) 
the JV will nominate a representative who will have the authority to 
conduct all business for and on behalf of any and all the members of 
the JV. 

7.3  A bidder shall not have any actual, potential or reasonably 
perceived conflict of interest. A bidder shall declare in the bid 
submission form any actual, potential or reasonably perceived interest, 
regardless of its nature, that affects, may affect, or might reasonably be 
perceived by others to affect, impartiality in any matter relevant to the 
procurement process, including the selection process and the execution 
of the contract. A bidder with an actual, potential or reasonably 
perceived conflict of interest shall be disqualified, unless otherwise 
explicitly approved by the Fund. The employer requires that the bidder 
and the supplier hold the project’s interests as paramount at all times, 
strictly avoiding any actual, potential or reasonably perceived conflicts 
of interest, including actual, potential or reasonably perceived conflicts 
with other assignments or their own personal and/or corporate interests, 
and act without any consideration for any other ongoing or future work. 
Without limitation on the generality of the foregoing, a bidder or supplier, 
including all parties constituting the bidder or supplier and their 
respective personnel and affiliates, as well as any subcontractors for 
any part of the contract, including related services, and their respective 
personnel and affiliates, may be considered to have an actual, potential 
or reasonably perceived conflict of interest and disqualified or 
terminated if they: 

a) have, may have or might reasonably appear to have at least 
one controlling partner in common with one or more other 
parties in the process contemplated by this bidding document 
or the execution of the contract; or 

b) have, may have or might reasonably appear to have the same 
legal representative as another bidder for purposes of this bid 
or execution of the contract; or 

c) have, may have or might reasonably appear to have a 
relationship, directly or through common third parties, that 
puts them in a position to have access to undue or 
undisclosed information about or influence over the bid 
process and the execution of the contract, or influence the 



 

 

Section II. Instructions to Bidders  13 
Improvement of Horticulture Link Road- Ref. No: MZ/PMU/PP 2022-23/W/3 

decisions of the employer regarding the selection process for 
this procurement or during the execution of the contract; or 

d) participate, may participate or might reasonably appear to 
participate in more than one bid in this process; participation 
by a bidder in more than one bid shall result in the 
disqualification of all bids in which the party is involved; 
however, this provision does not limit the inclusion of the 
same subcontractor in more than one bid; or 

e) are themselves, may be or might reasonably appear to be, or 
have, may have or might reasonably appear to have a 
business or family relationship with, a member of the 
employer’s board of directors or its personnel, the Fund or its 
personnel, or any other individual was, has been or might 
reasonably be directly or indirectly involved in any part of (i) 
the preparation of this bidding document, (ii) the selection 
process for this procurement, or (iii) execution of the contract, 
unless the actual, potential or reasonably-perceived conflict 
stemming from this relationship has been explicitly authorized 
by the Fund. 

7.4  A bidder and the supplier shall have an obligation to disclose any 
situation of actual, potential or perceived conflict of interest that impacts, 
may impact, or might reasonably appear to be perceived by others to 
impact, their capacity to serve the best interest of the employer. Failure 
to properly disclose any of said situations may lead to appropriate 
actions, including the disqualification of the bidder, the termination of 
the Contract and any other as appropriate under the IFAD Policy on 
Preventing Fraud and Corruption in its Projects and Operations. 

7.5  A bidder or supplier, all parties constituting the bidder or supplier, 
and any subcontractors for any part of the contract, including related 
services, and their respective personnel and affiliates, will not be any 
person or entity under a declaration of ineligibility by the Fund for having 
engaged in prohibited practices as contemplated by ITB clause 3 above. 
The Fund also has the right to unilaterally recognize debarments by any 
of the International Financial Institutions that are members to the 
Agreement for Mutual Enforcement of Debarment Decisions if such 
debarments meet the requirements for mutual recognition under the 
Agreement for Mutual Enforcement of Debarment Decisions. 

7.6  A bidder or contractor, all parties constituting the bidder or 
contractor, and any subcontractors for any part of the contract, including 
related services, and their respective personnel and affiliates not 
otherwise made ineligible for a reason described in this ITB clause 7 will 
nonetheless be excluded if: 
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a) as a matter of law or official regulation, the government 
prohibits commercial relations with the country of the bidder 
or supplier (including any associates, subcontractors and any 
respective affiliates) provided that the Fund is satisfied that 
such exclusion does not preclude effective competition for the 
supply of goods or the contracting of works or services 
required; or 

b) by an act of compliance with a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the 
United Nations, the government prohibits the issuance of a 
payment. 

8. Qualification of 
the bidder 

8.1  All bidders shall provide in accordance with Section IV of the 
bidding document, qualification information, a preliminary description of 
the proposed work method and schedule, including drawings and 
charts, as necessary. 

8.2  To qualify for award of the contract, bidders shall meet the 
following minimum 

a) Annual volume of construction work during past two years of 
at least the amount specified in the BDS; 

b) experience as prime contractor in the construction of at least 
one works of a nature and complexity equivalent to the works 
over the last 2 years (to comply with this requirement, works 
cited should be at least 80 percent complete); 

c) proposals for the timely acquisition (own, lease, hire, etc.) of 
the essential equipment listed in the BDS; and 

d) key personnel required for the performance of the contract 
with the qualifications and experience detailed in the BDS and 
Section IV. 

 

9. One bid per 
bidder 

9.1  Each bidder shall submit only one bid, either individually or as a 
partner in a joint venture. Any bidder who submits or participates in more 
than one bid will be disqualified. Partners in a joint venture shall be 
jointly and severally liable for the execution of the contract. 
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10. Cost of bidding 10.1  The bidder shall bear all costs associated with the preparation and 
submission of his bid, and the employer will in no case be responsible 
or liable for such costs. 

11. Pre-bid meeting 
and site visit 

11.1  If so provided for in the BDS, the employer invites the bidder’s 
authorized representative to attend a pre-bid meeting at the place, time 
and date indicated. The purpose of the pre-bid meeting will be to clarify 
the issues and to answer questions on any matter that may be raised at 
that stage.  

11.2  The bidder, at the bidder’s own responsibility and risk, is 
encouraged to visit and examine the site of works and its surroundings 
and obtain all information that may be necessary for preparing the bid 
and entering into a contract for construction of the works. The costs of 
visiting the site shall be at the bidder’s own expense. 

12. Contents of 
bidding 
documents 

12.1  The set of bidding documents comprises the documents listed in 
the table below and addenda in accordance with ITB 13: 

I. Invitation to Bid 

II. Instruction to Bidders  

III. Bid Data Sheet 

IV. Qualification and Evaluation Criteria 

V. Bidding Forms 

VI. General Conditions of Contract  

VII. Special Conditions of Contract 

VIII. Specifications  

IX. Drawings 

X. Bill of Quantities 

XI. Contract Forms 
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13. Clarification and 
amendments of 
bidding 
documents 

13.1  A prospective bidder may request clarification of the bidding 
documents from the employer in writing. The employer shall respond to 
such requests if received within 14 calendar days prior to the deadline 
for the submission of bids. The employer shall also send copies of its 
response to all bidders who have purchased the bidding documents 
without identifying the originator of the request. Similarly, prior to the bid 
submission deadline, the employer may modify the bidding documents 
by issuing addenda. 

14. Language of bid 14.1  All documents relating to the bid and contract shall be in English. 

15. Documents 
comprising the 
bid 

15.1  The bid submitted by the bidder shall comprise the following: 

a) The Letter of Bid (in the format indicated in Section V); 

b) Bid Security or Bid-Securing Declaration; 

c) Priced Bill of Quantities or priced Activity Schedule; 

d) list of key personnel and their qualifications as specified in 
the BDS; 

e) qualification Information Form and supporting Documents; 
and; 

f) The Bidder’s Technical Proposal and any other documents 
required to be completed and submitted by bidders, as 
specified in the BDS. 

16. Bid prices 16.1  The contract shall be for whole works, as described in ITB 1.1, 
based on the priced bill of quantities or priced activity schedule for lump 
sum contracts submitted by the bidder. The type of contract (unit price 
based on bill of quantities or lump sum based on activity schedule) is 
specified in the BDS. 

16.2  The bidder shall fill in rates and prices for all items of the works 
described in the bill of quantities (for lump sum contracts, an amount 
against each activity schedule as described in the drawings and 
specifications). Items for which no rate or price is entered by the bidder 
will not be paid for by the employer when executed and shall be deemed 
covered by the other rates and prices in the bill of quantities or activity 
schedule. The bidder shall also fill in any applicable discounts in its letter 
of bid. 

16.3  All duties, taxes, and other levies payable by the contractor under 
the contract, or for any other cause, as of the date 14 calendar days 
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prior to the deadline for submission of bids, shall be included in the 
rates, prices, and total bid price submitted by the bidder (for lump sum 
contracts, “the rates and prices” are not applicable). 

16.4  The rates and prices (or the lump sum price) quoted by the bidder 
shall be fixed for the duration of the contract and shall not be subject to 
any adjustment of any kind. 

17. Currency of bid 
and payment 

17.1  The currency in which payments shall be made to the contractor 
under this contract shall be those in which the bid price was expressed. 
Bid prices shall be expressed in the currency/ies specified in the BDS. 

18. Bid validity 18.1  Bids shall remain valid for the period specified in the BDS. The 
employer may request that the bidders extend the period of validity for 
a specified additional period. The request and the bidders’ responses 
shall be made in writing. A bidder agreeing to the request will not be 
required or permitted to otherwise modify the bid, but will be required to 
extend the validity of bid security or bid-securing declaration for the 
period of the extension requested by the employer. 

19. Bid security 19.1  The bidder shall furnish, as part of its bid, either a bid security or 
a bid-securing declaration, as specified in the BDS. 

19.2  If a bid security is required, it shall be in the amount and currency 
specified in the BDS, and shall be in one of the following forms: 

a) a bank guarantee or an irrevocable letter of credit issued by 
a reputable bank located in the employer’s country or abroad, 
in the form provided in the bidding documents or another form 
acceptable to the employer and valid for thirty (30) days 
beyond the validity of the bid; or 

b) a cashier’s or certified cheque. 

19.3  Any bid not secured in accordance with this ITB 19 will be rejected 
by the employer as non-responsive, pursuant to ITB clause 28. 

19.4  Unsuccessful bidders’ bid securities will be discharged or returned 
as promptly as possible but not later than thirty (30) days after the 
expiration of the period of bid validity prescribed by the employer 
pursuant to ITB clause 18. 

19.5  The successful bidder’s bid security (if applicable) will be 
discharged upon the bidder signing the contract, pursuant to ITB clause 
35, and furnishing the performance security, pursuant to ITB clause 37. 
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19.6  The bid security may be forfeited: 

a) If a Bidder: 

i. Withdraws its bid during the period of bid validity specified 
by the bidder on the letter of bid, or 

ii. Does not accept the correction of errors pursuant to ITB 
clause 29.1(c); or 

b) In the case of a successful bidder, if the bidder fails: 

i. to sign the contract in accordance with ITB clause 35; or 

ii. to furnish performance security in accordance with ITB 
clause 37. 

20. Format and 
signing of bid 

20.1  The bidder shall prepare one original of the documents 
comprising the bid as described in ITB Clause 15 clearly marked 
“original”. In addition, the bidder shall submit copies of the bid, in the 
number specified in the BDS, and clearly marked as “copies”. In the 
event of discrepancy between them, the original shall prevail. 

20.2  The original and all copies of the bid shall be typed or written in 
indelible ink and shall be signed by a person or persons duly authorized 
to sign on behalf of the bidder. All pages of the bid where entries or 
amendments have been made shall be by the person or persons signing 
the bid. 

20.3  The bid shall contain no alterations or additions, except those to 
comply with instructions issued by the employer, or as necessary to 
correct errors made by the bidder, in which case such corrections shall 
be initialed by the person or persons signing the bid. 

21. Sealing and 
marking of bids 

21.1  The bidder shall seal the original and all copies of the bid in two 
inner envelopes and one outer envelope, duly marking the inner 
envelopes as “original” and “copies”. 

21.2  The inner and outer envelopes shall 

a) be addressed to the employer at the address provided in the 
BDS; 

b) bear the name and identification number of the contract as 
defined in the BDS ITB 1.1; and 
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c) provide a warning stating that a “bid inside” and that the 
envelope is not to be opened before the specified time and 
date for bid opening as defined in the BDS. 

21.3  In addition to the identification required in ITB sub-clause 21.2, 
the inner envelopes shall indicate the name and address of the Bidder 
to enable the bid to be returned unopened in case it is declared late, 
pursuant to ITB sub-clause 23.1. 

21.4  If the outer envelope is not sealed and marked as above, the 
employer will assume no responsibility for the misplacement or 
premature opening of the bid. 

22. Deadline for 
submission of 
Bids 

22.1  Bids shall be delivered to the employer at the address specified 
above no later than the time and date specified in the BDS. 

22.2  The employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with ITB sub-clause 13.1, in which 
case all rights and obligations of the employer and the bidders 
previously subject to the original deadline will then be subject to the new 
deadline. 

23. Late bids 23.1  Any bid received by the employer after the deadline prescribed in 
the ITB BDS 22 will be returned unopened to the bidder. 

24. Modification and 
withdrawal of 
bids 

24.1  Bidders may modify or withdraw their bids by giving notice in 
writing before the deadline prescribed in the ITB BDS 22. 

24.2  Each bidder’s modification or withdrawal notice shall be prepared, 
sealed, marked, and delivered in accordance with ITB clause 21, with 
the outer and inner envelopes additionally marked “modification” or 
“withdrawal”, as appropriate. 

24.3  No bid may be modified after the deadline for submission of bids 

24.4  Withdrawal of a bid between the deadline for submission of bids 
and the expiration of the period of bid validity as extended all pursuant 
to the ITB sub-clause 18.1 may result in the forfeiture of the bid security 
pursuant to ITB sub-clause 19.6. 

24.5  Bidders may offer discounts, or otherwise modify the prices of 
their bids by submitting bid modifications in accordance with this clause, 
or included in the original bid submission. 
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25. Bid opening 25.1  The employer will open the bids, including modifications in the 
presence of the bidders’ representatives who choose to attend at the 
time and in the place specified in the BDS. The bidders’ names, the bid 
prices, the total amount of each bid, any discounts, any bid 
modifications and withdrawals, the presence or absence of bid security 
or bid-securing declaration will be announced by the employer at the 
opening. 

26. Process to be 
confidential 

26.1  Information relating to the examination, clarification, evaluation, 
and comparison of bids and recommendations for the award of a 
contract shall not be disclosed until the notice of Intent to award to the 
successful bidder has been dispatched to all bidders. 

27. Clarification of 
bids 

27.1  To assist in the examination, evaluation, and comparison of bids, 
the employer may, at the employer’s discretion, ask any bidder for 
clarification of the bidder’s bid. The request for clarification and the 
response shall be in writing or by email, or facsimile, but no change in 
the price or substance of the bid shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors 
discovered by the employer in the evaluation of the bids in accordance 
with ITB clause 29. 

28. Examination of 
Bids and 
Determination of 
Responsiveness 

28.1  Prior to the detailed evaluation of bids, the employer will 
determine whether each bid is substantially responsive to the 
requirements of the bidding documents and that the original of a valid 
bid security or bid-securing declaration is enclosed within the bid. A 
substantially responsive bid is one which conforms to all the terms, 
conditions, and specifications of the bidding documents, without 
material deviation or reservation. A material deviation or reservation is 
one (a) which affects in any substantial way the scope, quality, or 
performance of the works; (b) which limits in any substantial way, 
inconsistent with the bidding documents, the employer’s rights or the 
bidder’s obligations under the contract; or (c) whose rectification would 
affect unfairly affect the competitive position of other bidders presenting 
substantially responsive bids. 

28.2  If a bid is not substantially responsive, it will be rejected by the 
employer, and may not subsequently be made responsive by correction 
or withdrawal of the non- conforming deviation or reservation. 

28.3  If so indicated in the BDS, the employer will assign a technical 
score to each responsive bid based on the quality of the technical 
proposal submitted by the bidder in its bid. 
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29. Correction of 
errors 

29.1  Bids determined to be substantially responsive will be checked by 
the employer for any arithmetic errors. Errors will be corrected by the 
employer as follows: 

a) Where there is a discrepancy between the amounts in figures 
and in words, the amount in words will govern; and 

b) Where there is a discrepancy between the unit rate and the 
line item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will govern; 

c) If a bidder refuses to accept the correction, its bid will be 
rejected and the corresponding bid security shall be forfeited 
in accordance with sub-clause 19.6. 

30. Evaluation and 
comparison of 
bids 

30.1  The employer will evaluate and compare only the bids determined 
to be substantially responsive in accordance with ITB Clause 28. 

30.2  In evaluating the bids, the employer will determine the bid which 
offers the best value for money; namely either the bid with the lowest 
evaluated bid price or the bid with the highest combined score of quality 
and price whichever method is indicated in the BDS. In order to arrive 
at the evaluated bid price the employer shall proceed as follows: 

a) Making any correction for errors pursuant to ITB clause 29; 

b) Excluding provisional sums and the provision, if any, for 
contingencies in the bill of quantities (or activity schedule for 
lump sum contracts), but including daywork, where priced 
competitively; 

c) Making appropriate adjustments to reflect discounts or other 
price modifications offered in accordance with ITB sub-clause 
16.2. 

30.3  The employer may waive any minor informality or non-conformity 
which does not constitute a material deviation, provided such waiver 
does not prejudice or affect the relative standing of any bidder. 
Alternative offers with respect to time for completion or payment terms 
or any other evaluation factors, if so stipulated in Section IV-
Qualification and Evaluation Criteria, will be taken into account in bid 
evaluation. 
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31. Award criteria 31.1  Subject to ITB clause 28 and ITB clause 30, the employer will 
award the contract to the bidder whose bid has been determined to be 
substantially responsive to the bidding documents and who has offered 
the best value for money, provided that such bidder is qualified and 
eligible in accordance with the provisions of ITB clause 7 and ITB clause 
8. 

32. Employer’s right 
to accept any bid 
and to reject any 
or all bids 

32.1  Notwithstanding ITB clause 31, the employer reserves the right to 
accept or reject any bid, and to cancel the bidding process and reject all 
bids, at any time prior to the award of contract, without thereby incurring 
any liability to the affected bidder or bidders or any obligation to inform 
the affected bidder or bidders of the grounds for the employer’s action. 

33. Notice of intent to 
award 

33.1  Prior to the expiration of the period of bid validity, the employer 
shall send the notice of intent to award to the successful bidder with a 
copy to all other bidders. The notice of intent to award shall include a 
statement that the employer shall issue a formal notification of award 
and the draft contract agreement after expiration of the period for filing 
bid protests and the resolution of any bid protests that are submitted. 
Delivery of the notice of intent to award shall not constitute the formation 
of a contract between the employer and the successful bidder and no 
legal or equitable rights will be created through the delivery of the notice 
of intent to award. 

34. Bid protest 34.1  Bidders may protest the results of a procurement only according 
to the rules established in module M of the IFAD Procurement 
Handbook. 

35. Notification of 
award and 
signing of 
agreement 

35.1  The bidder whose bid has been successful will be notified of the 
award by the employer prior to expiration of the bid validity period by 
registered letter. This letter (hereinafter and in the condition of contract 
called the “Letter of Acceptance”) will state the sum that the employer 
will pay the contractor in consideration of the execution, completion, and 
maintenance of the works by the contractor as prescribed by the 
contract (hereinafter and in the contract called the “contract price”). 

35.2  The notification of award will constitute the formation of the 
contract. 

35.3  The employer will send the successful bidder the agreement form 
provided in the bidding documents incorporating all agreements 
between the employer and the successful bidder. It will be sent to the 
successful bidder within 14 calendar days following the notification of 
award. Within 14 calendar days of receipt, the successful bidder shall 
sign the agreement and deliver it to the employer. 
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35.4  Upon receipt of the signed agreement from the bidder, the 
employer will promptly notify the other bidders that their bids have been 
unsuccessful. 

36. Advance 
payment 

36.1  The employer will provide an advance payment as stipulated in 
the conditions of contract, subject to a maximum amount, as stated in 
the BDS. For receiving the advance payment, the bidder shall make an 
estimate of and include the requirement in its bid, the expenses that will 
be incurred in order to commence work. These expenses will relate to 
the purchase of equipment, machinery materials, and for the 
engagement of staff/labour during the first month beginning with the 
date of the employer’s “notice to proceed” as specified in the SCC. 

37. Performance 
security 

37.1  Within twenty-eight (28) days after receipt of the letter of 
acceptance, the successful bidder shall deliver to the employer a 
performance security in accordance with the terms of GCC clause 37, 
and for the amount specified in the BDS, using for that purpose the form 
of performance security included in Section XI, Contract Forms, or 
another form acceptable to the employer. A foreign institution providing 
the performance security shall have a correspondent financial institution 
located in the employer’s country. 

37.2  Failure of the successful bidder to submit the above-mentioned 
performance security or to sign the contract within twenty-eight (28) 
days of the receipt of the letter of acceptance shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the bid security. 
In the event, the employer may award the contract to the next ranking 
bid that is substantially responsive and which is submitted by a bidder 
who is determined by the employer to be qualified to perform the 
contract satisfactorily.   
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Section III. Bid Data Sheet (BDS) 

Instructions to Bid 
(ITB) Reference 

Data relevant to the ITB 

1.1 The Employer is- the Government of Mizoram 

The Client is- Society For Climate Resilient Agriculture in Mizoram 
(SCRAM) 
 

The works consist of: Improvement of Horticulture Link Road using 

Granular Sub-base at: - 

Lot 1: Khawzawl District 

• Kawlkulh to Chhimluang- 2 kms at Khawzawl district with a bId 

Security of Rs. 45,000.00 

Lot 2: Serchhip District 

• Hualtu to Dikphaizawl- 2 kms at Serchhip district with a Bid 
Security of Rs. 45,000.00 

The name and identification number of the contract is: Improvement of 
Horticulture Link Road, Ref: MZ/PMU/PP 2022-23/W/3 

2.1 The Donor is- International Fund for Agriculture Development (IFAD) 

7.1 Eligible bidders are:- 

1. IIIrd  class contractor and above specified in the enlistment rules of 
Mizoram Public Works Department (MPWD), valid between 2021 & 
2022 

2. Grade A or B of Mizoram Finance empaneled firms, valid between 
2021 & 2022. 

(Note: the eligibility condition is adopted as per the rules of enlistment, 
having the capacity and capability as per the rules laid down) 

8.1 The qualification criteria shall also consist of additional information such 
as: 

I. Audited Balance Sheet of: 
- FY 2019-20 
- FY 2020-21 
- FY 2021-22 

*Having a minimum turnover of 30 lakh each. 
II. Works Completion certificate- at least 3 during FY 2017-2022 (civil 

works & rural roads improvement). 
III. Compliance with the essential equipment listed in BDS 8.2(c) 
IV. Compliance with key personnel requirements listed in BDS 8.3 (d) 

8.2(a) The minimum required annual volume of construction work for the 
successful bidder in any of the last five years (for each lot)  shall be: 

At least completion of three works worth INR 30.00 Lakh (minimum) 
each specific to civil construction and road construction works. 
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8.2(c) The minimum essential equipment to be made available for the contract by 
the successful bidder (for each lot) shall be:- 

i) Excavator with backload holder (1 no minimum) 

ii) Road Roller (1 no minimum) 

iii) Tipper or 407 truck (2 nos minimum) 

8.2(d) The key contractor staff (for each lot) are: 

Detailed requirements about years of experience and professional profile 
of each key staff member are presented in Section IV- Qualification and 
Evaluation: 

1. Project Manager- 1 person (Master Degree or B.E (Civil) or higher, 
min 3 years experience in civil construction) 

2. Project Engineer- 1 person (B.E (Civil) or higher, min 3 years 
experience in construction works) 

3. Site Engineer- 2 persons (Diploma in Civil Engineering or higher 
with min 3 years experience in construction works) 

4. Site Assistant- 3 persons (min 10th standard with at least 2 years) 

11.1 Pre-bid meeting shall be held. 

The pre-bid meeting shall be held at the following address: 
Office of the Chief executive Officer, SCRAM 
& 
State Project Director, FOCUS-Mizoram 
Basement-I, ZIDCO  Building 
MINECO, Khatla 
Aizawl, Mizoram 

 

The date and time of the pre-bid meeting is 28th February, 2023; 1:00 PM 
IST at the address mentioned above. 

*A site visit shall not be organized by the Employer. 

15.1(f) Bidders shall submit: technical proposal including method statement, 
site organization, manning levels and categories, detailed 
construction program, schedule of material installation, bill of 
quantities and other documents to support their eligibility.  

Bidders shall submit with their bid: All the qualification requirement (all 
pages signed) and Circulum Vitate (CVs) of all key personnel 

16.1 This shall be a “Unit Price Contract based on Priced Bill of Quantities”  

17.1 The currency(ies) of the bid shall be as follows: INR (Indian rupees) 

The currency that shall be used for bid evaluation and comparison is: INR 
(Indian rupees) 

The basis for conversion shall be: NA 

18.1 The period of bid validity shall be 90 days after the deadline for bid 
submission specified in the BDS. 
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19.1 & 19.2 A bid security is required to be submitted with the bid in a Bank Demand 
Draft or a Bid Security issued by a bank and must be valid 90 days. 

The amount of bid security shall be: 

Lot 1- INR 45,000.00 

Lot 2- INR 45,000.00 

The bid security shall be in favor on the Chief Executive Officer, SCRAM, 
Aizawl, Mizoram. 

20.1 The number of copies (in addition to the original) of the bid shall be one: 
i.e., One original and one duplicate copy. 

In a separate envelope and mark “Original” & “Duplicate” on the envelope. 

21.2(a) & 21.2(c) & 
22.1 

The employer’s address for the purpose of bid submission is 

Office of the Chief Executive Officer, SCRAM & 

State Project Director, FOCUS Mizoram, 

Basement-I, ZIDCO Building, 

MINECO, Khatla, Aizawl Mizoram- 796001 

22.1 & 25.1 The deadline for submission of bids shall be 15th March, 2023,14:00 
hours (2:00 PM), and bids shall be opened at 14:30 hours (2:30 PM IST) 
on the same date and at the following address:p 

Office of the Chief Executive Officer, SCRAM & 

State Project Director, FOCUS-Mizoram 

Basement-I, ZIDCO Building, MINECO, 

Khatla, Aizawl, Mizoram 

Bidders participation is encouraged by not mandatory. 

28.2 The weight assigned by the employer for the quality of the Technical 
Proposal including observance of environmental and social requirements 
is: 

Technical proposal of the bidder is evaluated on pass/fail (responsive/non-
responsive basis). The bidder with the lowest evaluated cost based on 
mentioned price criteria in section IV shall be the one offering the best 
value for money and is to be recommended for award, subject to post-
qualification. 

30.2 The best value for money bid evaluation methodology to be used by the 
employer in evaluating the bids is: 

Combined technical and financial weights: Technical proposal of the 
bidder is evaluated on pass/fail (responsive/non-responsive basis). 
The bidder with the lowest evaluated cost based on mentioned price 
criteria in section IV shall be the one offering the best value for 
money and is to be recommended for award, subject to post-
qualification. 
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36.1 The advance payment shall be limited to a maximum of 10% percent of 
the contract price. 

37.1 The form, amount and currency of the performance security shall be a 
bank guarantee representing 10% of the respective contract price issued 
by a scheduled commercial bank. 
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Section IV. Qualification and Evaluation Criteria 
 

1. . Process 
 
This section contains all the criteria that the employer shall use to examine and evaluate bids, 
qualify bidders and select the winning bid. The bidder shall provide all the information 
requested in the forms included in Section V, Bidding Forms.  
 
The employer shall evaluate the bids as follows:  
 
A. Bid Examination. 
 
A1. Administrative Examination. This review is conducted to determine that the bid is 
complete, all required documents are included, all forms are included and are completed and 
the bid duly signed by the bidder’s authorized representative. The bidder may be requested 
to submit additional information or documentation within a reasonable period of time and/or to 
correct nonmaterial nonconformities in the bid related to documentation requirements. 
Determinations made during this review include:  

• Determine if the bid is sealed, signed and marked as per the requirements of ITB 20 
and ITB 21; 

• Determine if the bid security in the correct format is enclosed; 
• Determine eligibility of bidder and if it meets required classification; 
• Determine if all required forms are included and completed. 

 
A2. Responsiveness Determination. This review will be conducted to determine if the bid is 
substantially responsive as explained in ITB 28. A substantially responsive bid is one that 
meets the requirements of the bidding document without material deviation, reservation, or 
omission. If a bid is not substantially responsive to the requirements of the bidding document, 
it shall be rejected by the employer and may not be subsequently made responsive by 
correction of the material deviation, reservation, or omission. However, the employer may 
request any bidder to clarify its bid according to the procedures set out in ITB 27. 
Responsiveness determination is based upon a detailed technical review according to the 
details given below. 
 
Technical Review for Responsiveness Determination: 
 
Documents Comprising the Technical Proposal of Bid. The bidder shall furnish a technical 
offer including a statement of work methods, equipment, personnel, schedule, and other 
information as stipulated in Section V Bidding Forms, in sufficient detail to demonstrate the 
adequacy of the bidder’s bid to meet the work requirements and the completion time 
including environmental and social and safety requirements. 
 
Assessment of adequacy / quality of the technical proposal of the bid. Review of the bidder’s 
technical offer will include an assessment of the bidder’s proposed technical method and 
approach and its consistency with the environmental and social requirement of the employer 
as documented in the specifications/works requirements Section VIII. The employer will also 
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evaluate the adequacy of the bidder’s program (construction schedule) and its ability to 
mobilize key equipment and personnel for the contract. 
 
The required key contractor personnel profile and years of experience are listed in the table 
below: 

Sl. 
No 

Title Qualification 
Years of 

experience 

1  Project Manager 
(Master Degree or B.E (Civil) or 
higher, min 3 years experience in 
civil construction) 

5 years 

2  Project Engineer 
(B.E (Civil) or higher, experience in 
construction works) 

3 years 

3  Site Engineer (2 persons) 
(Diploma in Civil Engineering or 
higher, experience in construction 
works) 

3 years 

4  Site Assistant (3 persons) 10th Standard 2 years 

 
 
The required main/ key contractor equipment, production capacity and year of manufacture 
are listed in the table below: 

Sl. No. Name of equipment and production capacity Year of manufacture 

1 Excavator with backload holder (1 no min) Not before 2015 

2 Tipper or 407 truck (2 nos min) Not before 2015 

3 Road Roller (1 no min) Not before 2015 

 
[The bidder shall fill the required forms for key personnel and equipment included in Section 
V-Bidding Forms]. 
 
 
 
B. Financial Evaluation Criteria. 
 
B1. Price-Related Criteria. This evaluation is conducted to determine the evaluated bid price 
of each technically responsive bid in accordance with the process and criteria detailed below.  
Only price and price-related criteria shall are considered at this stage of the evaluation.  
The “evaluated bid price” shall be the bid price adjusted as follows: 
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• The evaluated bid price excludes provisional sums, but includes daywork items, where 
priced competitively; 

• The evaluated bid price does not include the estimated effect of the price adjustment 
provisions of the GCC, applied over the period of execution of the contract; 

• The evaluated bid price does not include the estimated effect of the price adjustment 
to rates due to extensions of the bid validity period in accordance with ITB 18; 

• The evaluated bid price includes adjustment for correction of arithmetical errors, 
omissions, clarifications, etc., in accordance with ITB 29; and 

• The evaluated bid price includes adjustment due to discounts offered in accordance 
with ITB 24.5.  

• The evaluation is then conducted to determine the evaluated bid price of each bid 
using the additional criteria specified below: 

• The “evaluated bid price” shall be the bid price adjusted as above and then the 
Employer will apply the following price evaluation criteria: [Select appropriate options 
from the below] 

• Alternative Completion Times, if permitted under ITB 16.2, will be evaluated as 
follows: 

[Not Applicable] 

• Payment Deviations (against faster processing of payments by the employer to the 
contractor or against a higher advance payment, if acceptable to the employer) will be 
evaluated as follows: 

[Not Applicable] 
 

• After all above, the employer will convert the evaluated bid price to a single currency in 
accordance with ITB 17. 

 
In case the technical proposal of the bidder is evaluated on pass/fail (responsive/non-
responsive basis) then the bidder with the lowest evaluated cost based on above-mentioned 
price criteria shall be the one offering the best value for money and is to be recommended for 
award, subject to post-qualification. 
 
In the case of Multiple Contracts/Lots, bids will be evaluated as follows: 
 
Award criteria for multiple contracts: 
  
Bidders have the option to bid for any one or more lots. Bids will be evaluated lot-wise, taking 
into account discounts offered, if any, for combined lots. The contract(s) will be awarded to 
the bidder or bidders offering the overall lowest evaluated cost to the employer for combined 
lots, subject to the selected bidder(s) meeting the required qualification criteria for the lot or 
combination of lots as the case may be for which they were prequalified. 
  
C. Bidder’s Qualification (Postqualification) 
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C1 Qualification Review. This process will be conducted to determine if the bidder who 
submitted the bid with the best value for money satisfies the qualification requirements as listed 
in ITB 15.1(e). The determination shall be based upon an examination of the documentary 
evidence of the bidder’s qualifications submitted by the bidder as requested in Section V, 
Bidding Forms, plus the bidder’s record of past performance and a review of references and 
any other source at the employer’s discretion. All qualification requirements shall be considered 
on a pass/fail basis. An affirmative determination of qualification shall be a prerequisite for 
award of the contract to a bidder.  
 
 
C2. References and Past Performance Review. The bidder’s performance on earlier contracts 
will be considered in determining if the bidder is qualified for award of the contract. The 
employer reserves the right to check the performance references provided by the bidder or to 
use any other source at the employer’s discretion. 
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Section V (A). Contractor’s Letter of Bid 

 
 

[Bidders letterhead paper] 

 
 

     [date] 

To : The Chief Executive Officer, SCRAM 

 Address: Basement-I, ZIDCO Building, MINECO, Khatla, Aizawl, Mizoram 
 
We, the undersigned, declare that:  

1. We have examined and have no reservations to the bidding document, including 
addenda issued thereto in accordance with the Instructions to Bidders. 

2. We offer to execute the [Improvement of Horticulture Link Road] in accordance with 
Section VIII Specifications, Section IX Drawings, Section X Bill of Quantities and the 
general and specific conditions of contract. 

3. The total price of our bid, excluding any discounts offered in item 5 below is: [insert the 
total bid price in words and figures, including the various amounts and respective 
currencies]. 

4. The advance payment required is: [insert advance payment amount required not to 
exceed the provision in ITB sub-clause 36.1]. 

5. The discounts offered and the methodology for their application are: 

a. Discounts: If our bid is accepted, the following discounts shall apply. [Specify in 
detail each discount offered.] 

b. Methodology of application of the discounts: The discounts shall be applied using 
the following: [Specify in detail the method that shall be used to apply the discount.] 

6. Our bid shall be valid from the date fixed for the bid submission deadline in accordance 
with ITB sub-clause 22.1, and it shall remain binding upon us and may be accepted at 
any time before the expiration of that period. 

7. If our bid is accepted, we commit to obtain a performance security in accordance with 
GCC clause 37 and as described in ITB clause 35 for the due performance of the 
contract. 

The bidder shall fill in and submit this bid form with the bid with its letterhead. 
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8. We, including any subcontractors or sub-suppliers for any part of the contract, have 
nationalities from eligible countries [Insert the nationality of the bidder, including that of 
all parties that comprise the bidder, if the bidder is a joint venture, and the nationality of 
each subcontractor and supplier]. 

9. We have no conflict of interest in accordance with ITB clause 7 [Insert, if needed: “, other 
than listed below.”] [If listing one or more conflicts of interest, insert: “We propose the 
following mitigations for our conflicts of interest: [Insert description of conflict of interest, 
and proposed mitigations.]”] 

10. Our firm, its associates, including any subcontractors or suppliers for any part of the 
contract, has not been declared ineligible by the Fund or by the employer, or under the 
laws or official regulations of the employer’s country, in accordance with ITB clause 7 
and has not been subject to administrative sanctions, criminal convictions or temporary 
suspensions beyond those declared in paragraph 11 of this letter of bid. 

11. The following criminal convictions, administrative sanctions (including debarments) 
and/or temporary suspensions have been imposed on our firm and/or any of its 
directors, partners, proprietors, key personnel, agents, sub-consultants, sub-
contractors, consortium and joint venture partners:  

Nature of the 
measure (i.e., 
criminal conviction, 
administrative 
sanction or 
temporary 
suspension) 

Imposed by Name of party 
convicted, 
sanctioned or 
suspended (and 
relationship to 
consultant) 

Grounds for the 
measure (i.e., 
fraud in 
procurement or 
corruption in 
contract 
execution) 

Date and 
time 
(duration) 
of measure 

     

     

     

     

If no criminal convictions, administrative sanctions or temporary suspensions have been 
imposed, indicate “none”.   

12. We acknowledge notice of the IFAD Revised Policy on Preventing Fraud and 
Corruption in its Activities and Operations. We have taken steps to ensure that no 
person acting for us or on our behalf has engaged in any prohibited practices 
described in ITB clause 3. As part of this, we certify that: 

a. The prices in this offer have been arrived at independently, without, for the 
purpose of restricting competition, any consultation, communication, or agreement 
with any other offeror or competitor relating to: 

i. Those prices; 

ii. The intention to submit an offer; or 

iii. The methods or factors used to calculate the prices offered. 
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b. The prices in this offer have not been and will not be knowingly disclosed by us, 
directly or indirectly, to any other offeror or competitor before bid opening (in the 
case of a sealed bid solicitation) or contract award (in the case of a negotiated 
solicitation) unless otherwise required by law; and 

c. No attempt has been made or will be made by us to induce any other concern to 
submit or not to submit an offer for the purpose of restricting competition. 

13. We acknowledge notice of the IFAD Policy on Preventing and Responding to Sexual 
Harassment, Sexual Exploitation and Abuse. We certify that no person acting for us or 
on our behalf has engaged in any harassment, exploitation or abuse described in ITB 
clause 4.  

14. The following commissions, gratuities, or fees have been paid or are to be paid with 
respect to the bid process or execution of the contract: [Insert complete name of each 
recipient, its full address, the reason for which each commission or gratuity was paid 
and the amount and currency of each such commission or gratuity.]  

 

Name of Recipient Address Reason Amount 

    

    

    

    

[if non has been paid or is it to be paid, indicate “none”] 

14. We understand that this bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal contract 
is prepared and executed. 

15. We understand that you are not bound to accept the lowest evaluated bid or any other 
bid that you may receive. 

 
Authorised signatory: 
Names and title of signatory: 
Name of bidder: 
Address: 
Contact details (tel & email): 
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Section V (B). Qualification Information (to be filled by the 
Bidder) 

 
 
 
1. Individual bidders or individual members of joint venture 
 

1.1. Constitution or legal status of bidder [attach copy] 

Place of registration: 

        

Principal place of business: 

        

1.2. Work performed as prime contractor on works of a similar nature and volume of the 
last two years. Also list details of work under way or committed, including expected 
completion date. 

Project name and 
country 

Name of client and 
contact person 

Type of work 
performed and year 

of completion 
Value of contract 

    

    

    

    

    

Notes on form of Qualification Information 
 
The information to be filled in by bidders in the following pages will be used for purposes of 
post-qualification as provided for in the Instruction to Bidders. This information will not be 
incorporated in the contract. 
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1.3. Major items of contractor’s equipment proposed for carrying out the works. The bidder 
must list the equipment below and must also fill the relevant forms of the technical 
proposal. 

Item of Equipment 
Description, make, 

and age (years) 

Condition (new, 
good, poor) and 

number available 

Owned, leased (from 
whom?), or to be 
purchased (from 

whom?) 

    

    

[etc.]    

 
1.4. Qualifications and experience of key personnel proposed for administration and 

execution of the contract. The bidder must list the key staff below and must also fill 
the relevant forms of the technical proposal-CV forms. 

Position Name 
Years of experience 

(general) 
Years of experience 
in proposed position 

    

    

    

 
1.5. Proposed subcontracts and firms involved. The bidder must list the names and details 

as in the table below about its proposed subcontractors. 

Sections of the 
works 

Value of subcontract 
Subcontractor (name 

and address) 
Experience in similar 

workl 

    

[etc.]    

 
1.6. Information on current litigation in which the bidder is involved. The bidder must list 

the names of contracts and details as in the table below.  

Other party Cause of dispute Amount involved 

   

   

 
1.7. Proposed program (work method and schedule) descriptions, drawings, and charts, 

as necessary, to comply with the requirements of the bidding documents must be 
attached to the bidder’s technical proposal. 
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Section V (C). Bid Security Format 

 
Whereas, [name of bidder] (hereinafter called “the bidder”) has submitted his bid dated [date] 
for the Rehabilitation of Agriculture Link Roads, Ref: MZ/PMU/PP 2021-22/W/2 (hereinafter 
called “the bid”). 
 
Know all people by these presents that We [name of bank] of [name of country] having our 
registered office at [address] (hereinafter called “the bank”) are bound unto [name of employer] 
(hereinafter called “the employer”) in the sum of [amount]3 for which payment well and truly to 
be made to the said employer, the bank binds itself, its successors, and assigns by these 
presents. 
 
Sealed with the common seal of the said bank this [day] day of [month], [year]. The conditions 
of this obligation are: 

1. If, after bid opening, the bidder withdraws his bid during the period of bid validity specified 
in the form of bid; or 

 
2. If the bidder having been notified of the acceptance of his bid by the employer during the 

period of bid validity: 
 

a. Fails or refuses to execute the form of agreement in accordance with the 
Instructions to bidders, if required; or 

b. Fails or refuses to furnish the performance security, in accordance with the 
instruction to bidders; or 

c. Does not accept the correction of the bid price pursuant to clause 24, 
 
We undertake to pay to the employer up to the above amount upon receipt of his first written 
demand, without the employer’s having to substantiate his demand, provided that in his 
demand the employer will note that the amount claimed by him is due to him owing to the 
occurrence of one or any of the three conditions, specifying the occurred condition or 
conditions. 
 
This guarantee will remain in force up to and including [date] the date 28 days after the deadline 
for submission of bids as stated in the Instructions to bidders or as it may be extended by the 
employer, notice of which extension(s) to the bank is hereby waived. Any demand in respect 
of this guarantee should reach the bank not later than the above date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC 
Publication No. 758, except that the supporting statement requirement of Article 15(a) is hereby 
excluded and as may otherwise be stated above. 
 
Date    Signature of the Bank        
 
Witness     Seal   _______________________  
[Signature, name, and address] 

 
3The bidder should insert the amount of the guarantee in words and figures This figure should be the same as 
shown in clause 14.1 of the Instructions to Bidders.  
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Section V (D). Bid Securing Declaration Form 

[The bidder shall fill in this form in accordance with the instructions indicated.] 
 
 

Date: [date (as day, month and year)] 
Bid No.: [number of RFB process] 

Alternative No.: [insert identification No if this alternatives are permitted and this bid for an 
alternative] 

 
To: The Chief Executive Officer, SCRAM 
 & 
 State Project Director, FOCUS-Mizoram 
 
We, the undersigned, declare that:  
We understand that, according to your conditions, bids must be supported by a bid-securing 
declaration. 
We accept that we will automatically be suspended from being eligible for bidding or 
submitting proposals in any contract with the employer for the period of time of [number of 
months or years] starting on [date], if we are in breach of our obligation(s) under the bid 
conditions, because we: 

a. Have withdrawn our bid during the period of bid validity specified in the letter of bid; or 

b. Having been notified of the acceptance of our bid by the employer during the period of 
bid validity, (i) fail or refuse to sign the contract; or (ii) fail or refuse to furnish the 
performance security, if required, in accordance with the ITB. 

We understand this bid securing declaration shall expire if we are not the successful bidder, 
upon the earlier of (i) our receipt of your notification to us of the name of the successful 
bidder; or (ii) twenty-eight days after the expiration of our bid. 

Name of the bidder*      

Name of the person duly authorized to sign the bid on behalf of the bidder**   

Title of the person signing the bid          

Signature of the person named above         

Date signed         day of    ,   

*: In the case of the bid submitted by joint venture specify the name of the joint venture as 
bidder 
**: Person signing the bid shall have the power of attorney given by the bidder attached to the 
bid 
 
 [Note: In case of a joint venture, the bid-securing declaration must be in the name of all 
members to the joint venture that submits the bid.] 
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Section V (E). Technical Proposal Documents to be Submitted by 
the Bidder 

 
 
- Key Personnel Schedule (Resume and Declaration Key Personnel) as required by the 
Employer in Section IV-Qualification and Evaluation Criteria. 
 
- Contractor’s Equipment as required by the Employer in Section IV-Qualification and 
Evaluation Criteria. 
 
- Site Organization 
 
- Method Statement including ES Management Strategies and Implementation Plans 
 
- Mobilization Schedule 
 
- Construction Schedule 
 
- Code of Conduct of Contractor’s Personnel 
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Key Personnel Schedule 
 
Bidders should provide the names and details of the suitably qualified key personnel to 
perform the contract. The data on their experience should be supplied using the form PER-2 
below for each candidate.  
 
Key Personnel 

1.  Title of position: Project Site Manager 

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2.  Title of position: Project Engineer 

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3.  Title of position: Environmental & Social Specialist 

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4.  Title of position: Site Engineer 

 Name of candidate: 
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Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

5.  
Title of position: Health and Safety Specialist 

 Name of candidate: 

 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position 
will be engaged] 

 
Time commitment 
for this position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 

 
Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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Resume and Declaration 
 Key Personnel 

Name of bidder 
 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

   

 Professional qualifications 

 Academic qualifications 

 Language proficiency: [language and levels of speaking, reading, and writing skills] 

details  

 Address of employer: 

 Telephone Contact (manager / personnel officer): 

 Fax:  

 Job title: Years with present employers: 

Summarize professional experience in reverse chronological order. Indicate particular 
technical and managerial experience relevant to the project. 

Project Role 
Duration of 
involvement 

Relevant experience 

[main project 
details] 

[role and 
responsibilities on 

the project] 
[time in role] 

[describe the experience relevant to this 
position] 
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Declaration  
 
I, the undersigned key personnel, certify that to the best of my knowledge and belief, the 
information contained in this form PER-2 correctly describes myself, my qualifications and my 
experience. 
I confirm that I am available as certified in the following table and throughout the expected 
time schedule for this position as provided in the bid: 

Commitment Details 

Commitment to duration of contract: 
[insert period (start and end dates) for which this Key 
Personnel is available to work on this contract] 

Time commitment: 
[insert the number of days/week/months/ that this Key 
Personnel will be engaged] 

 
I understand that any misrepresentation or omission in this form may: 

a. Be taken into consideration during bid evaluation; 

b. My disqualification from participating in the bid; 

c. My dismissal from the contract. 

 

Name of key personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

Countersignature of authorized representative of the bidder: 

Signature: ________________________________________________________ 

Date: (day month year): __________________________________  
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Contractor’s Equipment 

The bidder shall provide adequate information to demonstrate clearly that it has the capability 
to meet the requirements for the key equipment listed in Section III Evaluation and 
Qualification Criteria. A separate form shall be prepared for each item of equipment listed, or 
for alternative equipment proposed by the bidder. The bidder shall provide all the information 
requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation. 

Type of Equipment* 

Equipment 
Information 

Name of manufacturer,  Model and power rating 

 Capacity* Year of manufacture* 

Current Status Current location 

 Details of current commitments 

Source 
Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

The following information shall be provided only for equipment not owned by the bidder. 

Owner Name of owner 

 Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 

[insert Site Organization information] 
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Method Statement 

[insert Method Statement] 
 
In developing its Method Statement, the bidder shall have regard to the environmental and 
social (ES) provisions of the contract including those as may be more fully described in the 
specifications (works requirements) in Section X. 
The technical proposal must all present the bidder’s health and safety plans during execution 
of the works. 
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Mobilization Schedule 

[insert Mobilization Schedule] 
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Construction Schedule 

[insert Construction Schedule] 
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Code of Conduct for Contractor’s Personnel Form 

 
 

Note to the bidder:  
The minimum content of the code of conduct form as set out by the employer shall not be 
substantially modified. However, the bidder may add requirements as appropriate, 
including to take into account contract-specific issues/risks. 
The bidder shall initial and submit the code of conduct form as part of its bid. 

 

Code of Conduct for Contractor’s Personnel 

We are the contractor, [enter name of contractor]. We have signed a contract with [enter 
name of employer] for [enter description of the works]. These works will be carried out at 
[enter the Site and other locations where the works will be carried out]. Our contract requires 
us to implement measures to address environmental and social risks related to the works, 
including the risks of sexual exploitation, sexual abuse and sexual harassment.   

This code of conduct is part of our measures to deal with environmental and social risks 
related to the works. It applies to all our staff, laborers and other employees at the works site 
or other places where the works are being carried out. It also applies to the personnel of each 
subcontractor and any other personnel assisting us in the execution of the works. All such 
persons are referred to as “contractor’s personnel” and are subject to this code of conduct. 

This code of conduct identifies the behavior that we require from all contractor’s personnel.  

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not 
be tolerated and where all persons should feel comfortable raising issues or concerns without 
fear of retaliation. 

Required Conduct 

Contractor’s Personnel shall: 

1. Carry out his/her duties competently and diligently; 

2. Comply with this code of conduct and all applicable laws, regulations and other 
requirements, including requirements to protect the health, safety and well-being of other 
contractor’s personnel and any other person;  

3. Maintain a safe working environment including by: 

a. Ensuring that workplaces, machinery, equipment and processes under each 
person’s control are safe and without risk to health;  

b. Wearing required personal protective equipment;    

c. Using appropriate measures relating to chemical, physical and biological 
substances and agents; and 

d. Following applicable emergency operating procedures. 

4. Report work situations that he/she believes are not safe or healthy and remove 
himself/herself from a work situation which he/she reasonably believes presents an 
imminent and serious danger to his/her life or health; 
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5. Treat other people with respect, and not discriminate against specific groups such as 
women, people with disabilities, migrant workers or children; 

6. Not engage in sexual harassment, which means unwelcome sexual advances, requests 
for sexual favors, and other verbal or physical conduct of a sexual nature with other 
contractor’s or employer’s personnel; 

7. Not engage in sexual exploitation, which means any actual or attempted abuse of position 
of vulnerability, differential power or trust, for sexual purposes, including, but not limited 
to, profiting monetarily, socially or politically from the sexual exploitation of another; 

8. Not engage in sexual abuse, which means the actual or threatened physical intrusion of a 
sexual nature, whether by force or under unequal or coercive conditions;  

9. Not engage in any form of sexual activity with individuals under the age of 18, except in 
case of pre-existing marriage;  

10. Complete relevant training courses that will be provided related to the environmental and 
social aspects of the contract, including on health and safety matters, and Sexual 
Exploitation and Abuse (SEA), and Sexual Harassment (SH); 

11. Report violations of this code of conduct; and 

12. Not retaliate against any person who reports violations of this code of conduct, whether to 
us or the employer, or who makes use of the grievance mechanism for contractor’s 
personnel or the project’s Grievance Redress Mechanism.   

Raising Concerns  
 
If any person observes behavior that he/she believes may represent a violation of this code of 
conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can 
be done in either of the following ways: 

1. Contact [enter name of the contractor’s social expert with relevant experience in 
handling gender-based violence, or if such person is not required under the contract, 
another individual designated by the contractor to handle these matters] in writing at 
this address [   ] or by telephone at [   ] or in person at [   ]; or 

2. Call [  ] to reach the contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by 
the country law. Anonymous complaints or allegations may also be submitted and will be 
given all due and appropriate consideration. We take seriously all reports of possible 
misconduct and will investigate and take appropriate action. We will provide warm referrals to 
service providers that may help support the person who experienced the alleged incident, as 
appropriate.  
There will be no retaliation against any person who raises a concern in good faith about any 
behavior prohibited by this code of conduct. Such retaliation would be a violation of this code 
of conduct.   

Consequences of violating the code of conduct 
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Any violation of this code of conduct by contractor’s personnel may result in serious 
consequences, up to and including termination and possible referral to legal authorities. 

For contractor’s personnel: 

I have received a copy of this code of conduct written in a language that I comprehend.  I 
understand that if I have any questions about this code of conduct, I can contact [enter name 
of contractor’s contact person with relevant experience] requesting an explanation.   
 
Name of contractor’s personnel: [insert name]     
Signature: __________________________________________________________ 
Date: (day month year): _______________________________________________ 
 
Countersignature of authorized representative of the contractor: 
Signature: ________________________________________________________ 
Date: (day month year): ______________________________________________ 
 
Attachment 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors 
constituting Sexual Harassment (SH) 
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Attachment 1 to the Code of Conduct 

Behaviors Constituting Sexual Exploitation and Abuse (SEA) and 
behaviors Constituting Sexual Harassment (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

1. Examples of sexual exploitation and abuse include, but are not limited to: 

• A contractor’s personnel tells a member of the community that he/she can get them 
jobs related to the work site (e.g. cooking and cleaning) in exchange for sex. 

• A contractor’s personnel that is connecting electricity input to households says that 
he can connect women headed households to the grid in exchange for sex. 

• A contractor’s personnel rapes, or otherwise sexually assaults a member of the 
community. 

• A contractor’s personnel denies a person access to the site unless he/she performs 
a sexual favor.   

• A contractor’s personnel tells a person applying for employment under the contract 
that he/she will only hire him/her if he/she has sex with him/her.  

2. Examples of sexual harassment in a work context  

• Contractor’s personnel comment on the appearance of another contractor’s 
personnel (either positive or negative) and sexual desirability.  

• When a contractor’s personnel complains about comments made by another 
contractor’s personnel on his/her appearance, the other contractor’s personnel 
comment that he/she is “asking for it” because of how he/she dresses. 

• Unwelcome touching of a contractor’s or employer’s personnel by another 
contractor’s personnel.  

• A contractor’s personnel tells another contractor’s personnel that he/she will get 
him/her a salary raise, or promotion if he/she sends him/her naked photographs of 
himself/herself. 
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Section VI. General Conditions of Contract 
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General Conditions of Contract 
 

1. Definitions 1.1  Boldface type is used to identify defined terms. 

Activity schedule means the priced and completed activity 
schedule forming part of the bid for a lump sum contract. 

Bill of quantities means the priced and completed bill of 
quantities forming part of the bid for a unit rate contract. 

Compensation events are those defined in clause 24 hereunder. 

The completion date is the date of completion of the works as 
certified by the project manager, in accordance with sub-clause 
31. 

The contract is the contract between the employer and the 
contractor to execute, complete, and maintain the works. The 
name and identification number of the contract is given in the 
SCC. 

The contractor is the person or corporate body whose bid to 
carry out the works has been accepted by the employer. 

The contractor’s bid is the letter of bid and priced bill of 
quantities or priced activity schedule submitted by the contractor 
to the employer. 

The contract price is the price stated in the letter of acceptance 
and thereafter as adjusted in accordance with the provisions of 
the contract. 

Dayworks are additional, varied work inputs subject to payment 
on a time basis for the contractor’s employees and equipment, in 
addition to payments for associated materials and plant. 

Days are calendar days; months are calendar months. 

A defect is any part of the works not completed in accordance 
with the contract. 

The defects liability period is the period named in the SCC and 
calculated from the completion date. 

Drawings include calculations and other information provided or 
approved by the employer for the execution of the contract. 
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The employer, as specified in the SCC, is the party who employs 
the contractor to carry out the works. The name of the employer’s 
representative authorized to deal with the contractor is also given 
in the SCC. 

The employer’s country is the country in which the employer 
entity legally resides and operates from, as named in the SCC. 

Equipment is the contractor’s machinery and vehicles brought 
temporarily to the site to construct the works. 

The Fund or IFAD means the International Fund for Agricultural 
Development. 

GCC means the general conditions of contract contained in this 
section.  

The initial contract price is the contract price listed in the 
employer’s letter of acceptance. 

Materials are all supplies, plant (electro-mechanical machinery) 
and materials including consumables, used by the contractor for 
incorporation in the works. 

The project manager is the person named in the SCC (or any 
other competent person appointed by the employer and notified 
to the contractor, to act on behalf of the employer) who is 
responsible for supervising the execution of the works and 
administering the contract 

The required completion date is the date on which it is required 
that the contractor shall complete the works. The required 
completion date is specified in the SCC. The completion date may 
be revised only by the employer by issuing an extension of time 
or an acceleration order. 

SCC means the special conditions of contract. 

The site is the area defined as such in the SCC. 

Specification means the specification of the works included in 
the contract and any modification or addition made or approved 
by the employer. 

The start date is given in the SCC. It is the latest date when the 
contractor shall commence execution of the works. It does not 
necessarily coincide with any of the site possession dates. 
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A subcontractor is a person or corporate body who has a 
contract with the contractor to carry out a part of the work in the 
contract, which includes work on the site. 

Temporary works are works designed, constructed, installed 
and removed by the contractor that are needed for construction 
or installation of the works. 

A variation is an instruction given by the project manager with 
the approval of the employer which varies the original work 
requirement or specifications. 

The works are what the contract requires the contractor to 
construct, install, and turn over to the employer, as defined in the 
SCC. 

SECAP means IFAD’s Environmental, Social and Climate 
Assessment Procedures. 

1.2  This shall be a “unit price contract based on priced bill of 
quantities” or a ”lump sum contract” based on priced activity 
schedule”, as specified in the SCC. 

2. Language and Law 2.1  The language of the contract and the law governing the 
contract are as provided in the SCC. 

3. Communication 3.1  Communications between parties that are referred to in 
these Conditions shall be effective only when in writing. A notice 
shall be effective only when it is delivered. 

4. Prohibited 
Practices 

4.1  The Fund requires that all beneficiaries of IFAD funding, 
including the employer and any bidders, implementing partners, 
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their agents 
(whether declared or not) and personnel observe the highest 
standards of ethics during the procurement and execution of such 
contracts, and comply with IFAD’s Policy on Preventing Fraud 
and Corruption in its Activities and Operations, revised on 12 
December 2018 (EB 2018/125/R.6, hereinafter “IFAD’s Anti-
Corruption Policy”).   

4.2  For the purposes of these provisions, and consistent with 
IFAD’s Anticorruption Policy, the terms set forth below are defined 
as follows, and sometimes referred to collectively as “prohibited 
practices”: 
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(a) “Corrupt practice” is the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value in order 
to improperly influence the actions of another party;  

(b) “Fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party in order to obtain a financial 
or other benefit or to avoid an obligation;  

(c) “Collusive practice” is an arrangement between two or 
more parties designed to achieve an improper purpose, 
including improperly influencing the actions of another 
party;  

(d) “Coercive practice” is impairing or harming, or threatening 
to impair or harm, directly or indirectly, any party or the 
property of any party, to improperly influence the actions of 
that or another party;  

(e) “Obstructive practice” is (i) deliberately destroying, 
falsifying, altering or concealing evidence that may be 
material to an investigation by the Fund or making false 
statements to investigators in order to materially impede 
an investigation by the Fund; (ii) threatening, harassing or 
intimidating any party in order to prevent that party from 
disclosing its knowledge of matters relevant to an 
investigation by the Fund or from pursuing such an 
investigation; and/or (iii) the commission of any act 
intended to materially impede the exercise of the Fund’s 
contractual rights of audit, inspection and access to 
information. 

4.3  The Fund will deny approval of a proposed contract award 
if it determines that the firm or individual recommended for award, 
or any of its personnel or agents, or its sub-consultants, sub-
contractors, service providers, suppliers, sub-suppliers and/or 
any of their personnel or agents, has, directly or indirectly, 
engaged in any of the prohibited practices in connection with an 
IFAD-financed and/or IFAD-managed activity or operation, 
including in competing for the contract.  

4.4   In accordance with IFAD’s Anticorruption Policy, the Fund 
has the right to sanction firms and individuals, including by 
declaring them ineligible, either indefinitely or for a stated period 
of time, to participate in any IFAD-financed and/or IFAD-managed 
activity or operation. This may include ineligibility to: (i) be 
awarded or otherwise benefit from any IFAD-financed contract, 
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financially or in any other manner; (ii) be a nominated sub-
contractor, consultant, manufacturer, supplier, sub-supplier, 
agent or service provider of an otherwise eligible firm being 
awarded an IFAD-financed contract; and (iii) receive the proceeds 
of any loan or grant provided by the Fund.4 The Fund also has the 
right to unilaterally recognize debarments by any of the 
International Financial Institutions that are members to the 
Agreement for Mutual Enforcement of Debarment Decisions if 
such debarments meet the requirements for mutual recognition 
under the Agreement for Mutual Enforcement of Debarment 
Decisions. 

4.5  In addition, the Fund has the right to, at any time, declare a 
misprocurement and/or the ineligibility of any expenditures 
associated with a procurement process or contract if it determines 
that prohibited practices occurred in connection with this 
procurement process or contract and that the borrower/recipient 
has not taken timely and appropriate action, satisfactory to the 
Fund, to address such practices when they occur. 

4.6   Bidders, suppliers, consultants, contractors, and their sub-
contractors, sub-consultants, service providers, suppliers, agents 
and personnel, are required to fully cooperate with any 
investigation conducted by the Fund into possible prohibited 
practices, including by making personnel available for interviews 
and by providing full access to any and all accounts, premises, 
documents and records (including electronic records) relating to 
the relevant IFAD-financed and/or IFAD-managed operation or 
activity and to have such accounts, premises, records and 
documents audited and/or inspected  by auditors and/or 
investigators appointed by the Fund.  

4.7   The bidder is obliged to disclose relevant prior sanctions 
and criminal convictions and any commissions or fees paid or are 
to be paid to any agents or other party in connection with this 
procurement process or the execution of the contract. 

4.8   The bidder shall keep all records and documents, including 
electronic records, relating to this procurement process available 
for a minimum of three (3) years after notification of completion of 
the process or, in case the bidder is awarded the contract, 
execution of the contract. 

 
4 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as 
a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material 
modification to any existing contract. 
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5. Prohibition of 
Sexual 
Harassment, 
Sexual Exploitation 
and Abuse 

5.1  The Fund requires that all beneficiaries of IFAD Funding, 
including the employer and any bidders, implementing partners, 
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their agents 
(whether declared or not) and personnel comply with IFAD's 
Policy on Preventing and Responding to Sexual Harassment, 
Sexual Exploitation and Abuse. For the purpose of this provision, 
and consistent with IFAD’s Policy on Preventing and Responding 
to Sexual Harassment, Sexual Exploitation and Abuse as it may 
be amended from time to time, the terms set forth below are 
defined as follows: 

(a) Sexual harassment means “any unwelcome sexual 
advance, request for sexual favour or other verbal, non-
verbal or physical conduct of a sexual nature that 
unreasonably interferes with work, alters or is made a 
condition of employment, or creates an intimidating, hostile 
or offensive work environment. 

(b) Sexual exploitation and abuse means “any actual or 
attempted abuse of a position of vulnerability, differential 
power, or trust, for sexual purposes, including, but not 
limited to, profiting monetarily, socially or politically from 
the sexual exploitation of others (sexual exploitation); the 
actual or threatened physical intrusion of a sexual nature, 
whether by force or under unequal or coercive conditions 
(sexual abuse)”. 

5.2   Employers, suppliers and bidders shall take all appropriate 
measures to prevent and prohibit sexual harassment and sexual 
exploitation and abuse on the part of their personnel and 
subcontractors or anyone else directly or indirectly employed by 
them or any of subcontractors in the performance of the contract. 
Contractors, suppliers and bidders shall immediately report to the 
employer or IFAD any incidents of sexual harassment and sexual 
exploitation and abuse arising out of or in connection with the 
performance of the contract or prior to its execution, including 
convictions, disciplinary measures, sanctions or investigations. 
The employer may take appropriate measures, including the 
termination of the contract, on the basis of proven acts of sexual 
harassment, sexual exploitation and abuse arising out of or in 
connection with the performance of the contract. 

5.3  The bidder or subcontractor or supplier is required to 
disclose any relevant prior sanctions, convictions, disciplinary 
measures or criminal records. 
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6. SECAP  6.1  This contract shall be implemented in a manner consistent 
with IFAD’s Social, Environmental and Climate Assessment 
Procedures (SECAP), available on 
https://www.ifad.org/en/secap. 

7. Sub-contracting 
and other 
contractors 

7.1  The contractor may subcontract with the approval of the 
project manager, but may not assign the contract without approval 
of the employer in writing. Subcontracting shall not alter the 
contractor’s obligations. Not more than the percentage of the 
works value indicated in the SCC may be sub-contracted to 
registered contractors. The contractor shall cooperate and share 
the site with other contractors, public authorities, utilities, and the 
employer. 

8. Personnel and 
Labour 
Requirements 

8.1  The contractor shall employ the key personnel named in the 
schedule of key personnel, referred to in the SCC, to carry out the 
functions stated in the schedule. Replacement of such personnel 
must be approved by the project manager. The project manager 
will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are substantially equal to 
or better than those of the personnel listed in the schedule. 

8.2  If the project manager asks the contractor to remove a 
person who is a member of the contractor’s staff or work force, 
stating valid reasons including breach of the code of conduct, the 
contractor shall ensure that the person leaves the site within 72 
hours and has no further connection with the work in the contract. 

8.3  The contractor shall provide and employ on the site for the 
execution of the works such skilled, semi-skilled and unskilled 
labor as is necessary for the proper and timely execution of the 
contract. The contractor shall provide the contractor’s personnel 
information and documentation that are clear and understandable 
regarding their terms and conditions of employment. The 
information and documentation shall set out their rights under 
relevant labor laws applicable to the contractor’s personnel (which 
will include all ILO core labour standards: prohibition of child 
labour and worst forms of child labour, forced labour, non-
discrimination, freedom of association and collective bargaining), 
including their rights related to hours of work, wages, overtime, 
compensation and benefits, as well as those arising from any 
requirements in the specifications. The contractor’s personnel 
shall be informed when any material changes to their terms or 
conditions of employment occur. 

9. Contractor’s and 
Employer’s Risks 

9.1  From the starting date until the defects liability certificate 
has been issued, the risks of personal injury, death, and loss of 

https://www.ifad.org/en/secap
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or damage to property (including, without limitation, the works, 
materials, and equipment) which are not employer’s risks are 
contractor’s risks. 

9.2  From the start date until the defects liability certificate has 
been issued, the following are employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the works, plant, materials, and 
equipment), which are due to 

(i) Use or occupation of the site by the works or for the 
purpose of the works, which is the unavoidable 
result of the works or 

(ii) Negligence, breach of statutory duty, or interference 
with any legal right by the employer or by any 
person employed by or contracted to him except the 
contractor. 

(b) The risk of damage to the works, plant, materials, and 
equipment to the extent that it is due to a fault of the 
employer or in the employer’s design, or due to war or 
radioactive contamination directly affecting the country 
where the works are to be executed. 

9.3  From the completion date until the defects liability certificate 
has been issued, the risk of loss of or damage to the works, plant, 
and materials is an employer’s risk except loss or damage due to 

(a) A defect which existed on the completion date, 

(b) An event occurring before the completion date, which was 
not itself an employer’s risk, or 

(c) The activities of the contractor on the site after the 
completion date. 

10.  Insurance 10.1  The contractor shall provide, in the joint names of the 
employer and the contractor, insurance cover from the start date 
to the end of the defects liability period, in the amounts stated in 
the SCC, for the following events which are due to the contractor’s 
risks: 

(a) Loss of or damage to the works, equipment and materials; 

(b) Loss of or damage to property (except the works, materials 
and equipment) in connection with the contract; and 
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(c) Personal injury or death and third-party liability. 

10.2  Policies and certificates for insurance shall be delivered by 
the contractor to the project manager for approval within 15 days 
of receipt by the contractor of the employer’s letter of acceptance. 
All such insurance shall provide for compensation required to 
rectify the loss or damage incurred. If the contractor fails to 
provide the required certificates, the contract shall be considered 
as annulled. However, the employer at its discretion may decide 
to extend the period for submission of insurance certificates or 
take out the insurance and deduct the cost of premiums from the 
contractor’s earnings. 

10.3  Alterations to the terms of an insurance shall not be made 
without the approval of the employer. 

11. Contractor to 
construct the 
works 

11.1  The contractor shall construct and install the works in 
accordance with the specifications and drawings. 

12. The works to be 
completed by the 
completion date 

12.1  The contractor shall be given access to the site by the site 
possession date indicated in the SCC. The contractor shall 
commence execution of the works by the start date indicated in 
the SCC and shall carry out the works in accordance with the 
program submitted by the contractor, as updated with the 
approval of the project manager, and complete them by the 
required completion date. 

13. Safety  13.1  The contractor shall be responsible for the safety of all 
activities on the site and shall appoint a health and safety officer 
if so prescribed in the schedule of the contractor’s key 
personnel. 

13.2  The contractor shall report immediately to the project 
manager any health and safety incidents, accidents, injuries that 
require treatment and all fatalities. 

14. Program 14.1  Within the time stated in the SCC, the contractor shall 
submit to the project manager for its no-objection a program 
showing the general methods, arrangements, order, and timing 
for all the activities for construction of the works. The contractor 
shall update the program at intervals no longer than the period 
stated in the SCC. The project manager’s non-objection to the 
program shall not alter the contractor’s obligations. The 
contractor may revise the program and submit it to the project 
manager again at any time. A revised program shall show the 
effect of variations and compensation events. 
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15. Extension of the 
completion date 

15.1  The project manager shall extend the completion date if a 
compensation event occurs or a variation is issued which makes 
it impossible for completion to be achieved by the required date 
without the contractor taking steps to accelerate the remaining 
work, which would cause the contractor to incur additional cost. 

16. Delays ordered by 
the project 
manager 

16.1  The project manager may instruct the contractor to delay 
the start or progress of any activity within the works. Delays or 
suspension of work by the project manager which increase the 
contractor’s costs shall be subject to equitable adjustments by the 
employer. 

17. Early warning 17.1  The contractor shall inform the project manager at the 
earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, 
increase the contract price or delay the execution of the works. 
The project manager may require the contractor to provide an 
estimate of the expected effect of the future event or circumstance 
on the contract price and completion date. The estimate shall be 
provided by the contractor as soon as reasonably possible. 

17.2  The contractor shall cooperate with the project manager in 
making and considering proposals for how the effect of such an 
event or circumstance can be avoided or reduced by anyone 
involved in the works and in carrying out any resulting instruction 
of the project manager. 

18. Correction of 
defects 

18.1  The project manager shall give notice to the contractor of 
any defects before the end of the defects liability period, which 
begins at completion, and is defined in the SCC. The defects 
liability period shall be extended for as long as defects remain to 
be corrected. 

18.2  Every time notice of a defect is given, the contractor shall 
correct the notified defect within the length of time specified by 
the project manager in the aforementioned notice. 

19. Uncorrected 
defects 

19.1  If the contractor has not corrected a defect within the time 
specified in the project manager’s notice, the project manager will 
assess the cost of having the defect corrected, and the contractor 
shall pay this amount, or the employer shall recuperate these 
amounts by deduction from the amounts due to the contractor. 

20. Bill of quantities 20.1  The bill of quantities (in the case of a lump-sum contract this 
entire clause 20 shall be replaced with a new clause as indicated 
in the SCC) shall contain items for the construction, installation, 
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testing, and commissioning of the works to be done by the 
contractor.  

20.2  The bill of quantities is used to calculate the contract price. 
The contractor is paid for the quantity of the work actually done at 
the rate of the bill of quantities for each item. 

21. Changes in the 
quantities 

21.1  If the final quantity of the work done differs from the quantity 
in the bill of quantities for the particular item by more than 25 
percent, provided the change exceeds 1 percent of the initial 
contract price, the project manager shall adjust the unit rate 
upwards or downwards for this item commensurate with the 
impact of the change on the contractor’s cost. (For lump- sum 
contracts, this clause shall be substituted by a new clause as 
indicated in SCC). 

22. Payment 
certificates 

22.1  The contractor shall submit to the project manager monthly 
statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

22.2  The project manager shall check the contractor’s executed 
work and certify the amount to be paid to the contractor. 

22.3  The value of work executed shall be determined by the 
project manager. 

22.4  The value of work executed shall comprise the value of the 
quantities of the items in the bill of quantities completed. (For lump 
sum contracts, this clause shall be substituted by a new clause 
as indicated in the SCC). 

22.5  The value of work executed shall include the valuation of 
variations and compensation events. 

23. Payments 23.1  Payments shall be adjusted for deductions of the advance 
payments and retention. The employer shall pay the contractor 
the amounts certified by the project manager within 45 days of the 
date of each certificate submitted by the contractor. If the 
employer makes a late payment, the contractor shall be paid 
interest on the late payment in the next payment. Interest shall be 
calculated from the date by which the payment should have been 
made, up to the date when the late payment is made, at the rate 
of interest prevailing at the local banks for construction loans. 

23.2  Items of the works for which no rate or price has been 
entered in the bill of quantities shall not be paid for by the 
employer and shall be deemed covered by other rates and prices 
in the contract. 



 

 

Section VI. General Conditions of Contract 
Improvement of Horticulture Link Road- Ref. No: MZ/PMU/PP 2022-23/W/3 

68 

24. Compensation 
events 

24.1  The following shall be compensation events: 

(a) The employer does not give access to a part of the site by 
the site possession date stated in the SCC. 

(b) The project manager orders a delay or does not issue 
drawings, specifications, or instructions required for 
execution of works on time. 

(c) The project manager instructs the contractor to uncover or 
to carry out tests upon completed work, which is then found 
to have no defects. 

(d) Other contractors, public authorities, utilities, or the 
employer cause delay or extra cost to the contractor. 

(e) The advance payment is delayed. 

(f) The project manager unreasonably delays issuing a 
certificate of completion. 

(g) Any other events as stipulated in the SCC. 

If such an event occurs, then the contract price shall be equitably 
adjusted. 

25. Tax 25.1  The contractor is liable for all taxes in accordance with the 
laws of the employer’s country. However, the project manager 
shall adjust the contract price if taxes, duties, and other levies are 
changed between the date 28 days before the submission of bids 
for the contract and the date of the last completion certificate. The 
adjustment shall be the change in the amount of tax payable by 
the contractor, provided such charges are already not reflected in 
the contract price. 

26. Liquidated 
damages 

26.1  The contractor shall pay liquidated damages to the 
employer at the rate per day stated in the SCC for each day that 
the completion date is later than the required completion date. 
The total amount of liquidated damages shall not exceed the 
ceiling amount defined in the SCC. The employer may deduct 
liquidated damages from any payments due to the contractor. 
Payment of liquidated damages shall not affect the contractor’s 
liabilities. 

27. Advance payments 27.1  The employer shall make advance payment to the 
Contractor in the amounts stated in the SCC after the contractor 
has: 
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(i) Delivered to the site construction equipment and/or 
materials for initiating the works, and  

(ii) Submitted the advance payment guarantee. 

27.2  The contractor is to use the advance payment only to pay 
for equipment, materials and other expenses required specifically 
for carrying out the works. The contractor shall demonstrate that 
the advance payment has been used in this way by supply of 
copies of invoices or other documents to the project manager. 

27.3  The advance payment shall be repaid by deducting 
proportionate amounts from payments otherwise due to the 
contractor. Full recovery of the advance payment shall be made 
by the time 75% of the value of the works have been certified for 
payment by the project manager. 

28. Retention money 28.1  An amount, specified in the SCC, will be retained from each 
payment to the contractor as a safeguard for ensuring satisfactory 
performance of the work. This money will be paid out to the 
contractor upon fulfilment of the contractor’s contractual 
obligations i.e. within 15 days of the issue by the project manager 
of the defects liability certificate. Subject to the approval by the 
employer, the retention money can be released to the contractor 
at the time of issue of the certificate of completion of the works 
against submission by the contractor of an unconditional bank 
guarantee covering the full amount of the retention money. 

29. Dayworks 29.1  If applicable, the dayworks rates in the contractor’s bid shall 
be used for small additional amounts of work only when the 
project manager has given written instructions in advance for 
additional work to be paid for in that way. 

29.2  All work to be paid for as dayworks shall be recorded by the 
contractor on forms approved by the project manager. Each 
completed form shall be verified and signed by the project 
manager within two days of the work being done. 

29.3  The contractor shall be paid for dayworks as work is 
performed subject to obtaining signed dayworks forms. 

30. Cost of repairs 30.1  Loss or damage to the works or materials to be incorporated 
in the works between the start date and the end of the defects 
liability periods shall be remedied by the contractor at the 
contractor’s cost if the loss or damage arises from the contractor’s 
risks, acts or omissions. 



 

 

Section VI. General Conditions of Contract 
Improvement of Horticulture Link Road- Ref. No: MZ/PMU/PP 2022-23/W/3 

70 

31. Completion and 
taking over 

31.1  The contractor shall request the project manager to issue a 
certificate of completion of the works, and the project manager 
will issue such a certificate when it determines that the works are 
satisfactorily completed. The employer shall take over the site and 
the works within seven days of the project manager’s issuing of a 
certificate of completion. 

32. Final account 32.1  The contractor shall supply the project manager with a 
detailed account of the total amount that the contractor considers 
payable under the contract before the end of the defects liability 
period. The project manager shall issue a defects liability 
certificate and certify any final payment that is due to the 
contractor within 45 days of receiving the contractor’s account if it 
is correct and complete. If it is not, the project manager shall issue 
within 30 days a schedule that states the scope of the corrections 
or additions that are necessary. If the final account is still 
unsatisfactory after is has been resubmitted, the project manager 
shall decide on the amount payable to the contractor and issue a 
payment certificate. 

33. Termination action 33.1  The employer or the contractor may terminate the contract 
if the other party causes a fundamental breach of the contract. 

33.2  Fundamental breaches of contract shall include, but shall 
not be limited to, the following: 

(a) The contractor stops work for 21 days when no stoppage 
of work is shown on the current Program and the stoppage 
has not been authorized by the project manager; 

(b) The project manager instructs the contractor to delay the 
progress of the works, and the instruction is not withdrawn 
within 30 days and no agreement is reached on payments 
due contractor for cost of delay; 

(c) The employer or the contractor is made bankrupt or goes 
into liquidation other than for a reconstruction or 
amalgamation; 

(d) A payment certified by the project manager is not paid by 
the employer to the contractor within 60 days of the date of 
the project manager’s certificate; 

(e) The project manager gives notice that failure to correct a 
particular defect is a fundamental breach of contract and 
the contractor fails to correct it within 30 days from the date 
of such notice issued by the project manager; 
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(f) The contractor has delayed the completion of the works by 
the number of days for which the maximum amount of 
liquidated damages can be paid, as defined in the SCC. 

(g) The employer determines that the contractor, or any of its 
sub-contractors, sub-consultants, suppliers, personnel or 
any agent or affiliate of any of them has, directly or 
indirectly, engaged in prohibited practices pursuant to 
GCC 4. 

33.3  When either party to the contract gives notice of a breach 
of contract to the project manager for a cause other those listed 
under sub-clause 33.2 above, the project manager shall decide 
whether the breach is fundamental or not. 

33.4  Notwithstanding the above, the employer may terminate the 
contract for convenience by giving the contractor a thirty-day 
notice in writing. 

33.5  If the contract is terminated, the contractor shall stop work 
immediately, make the site safe and secure, and leave the site 
within 15 days of the completion of the notice period. 

34. Payment upon 
termination 

34.1  If the contract is terminated because of a fundamental 
breach of contract by the contractor, the project manager shall 
issue a certificate for the value of the work done and materials 
ordered less advance payments received up to the date of the 
issue of the certificate and less the percentage to apply to the 
value of the work not completed, as indicated in the SCC. 
Additional liquidated damages shall not apply. If the total amount 
due to the employer exceeds any payment due to the contractor, 
the difference shall be a debt payable to the employer. 

34.2  If the contract is terminated for the employer’s convenience 
or because of a fundamental breach of contract by the employer, 
the project manager shall issue a certificate for the value of the 
work done, materials ordered, the reasonable cost of removal of 
equipment, repatriation of the contractor’s personnel employed 
solely on the works, and the contractor’s costs of protecting and 
securing the works, and less advance payments received up to 
the date of the certificate. 

35. Property 35.1  All materials and construction equipment on the site, plant, 
temporary works, and works shall be deemed to be the property 
of the employer if the contract is terminated because of the 
contractor’s default. 
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36. Release from 
performance 

36.1  If the contract is frustrated by the outbreak of war or by any 
other event entirely outside the control of either the employer or 
the contractor, the project manager shall certify that the contract 
has been frustrated. The contractor shall make the site safe and 
stop work as quickly as possible after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any 
work carried out afterwards for which an agreement has been 
reached. 

37. Resolution of 
disputes 

37.1  The employer and the contractor shall make every effort to 
resolve amicably by direct informal negotiation any disagreement 
or dispute arising between them under or in connection with the 
contract. If after thirty (30) days from the commencement of such 
informal negotiations, the employer and the contractor have been 
unable to resolve amicably a contract dispute, either party may 
require that the dispute be referred to arbitration in accordance 
with the law governing the contract. The place where arbitration 
will take place will be stated in the SCC. 

38. Performance 
security 

38.1  The performance security shall be provided to the employer 
no later than the date specified in the letter of acceptance and 
shall be issued in the amount specified in the SCC, in a form and 
by a bank acceptable to the employer, and denominated in the 
types and proportions of the currencies in which the contract price 
is payable. The performance security shall be valid until a date 28 
days from the date of issue of the defects liability certificate. 
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Section VII. Specific Conditions of Contract (SCC) 
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Special Conditions of Contract 
GCC Clause 

Number 
SCC 

1.1 Insert in the SCC the following definitions: 

 

“Contract: The name and procurement number of the contract are: 

“Improvement of Horticulture Link Road- Ref. No: MZ/PMU/PP 2022-

23/W/3” 

 

“Defects liability period: the defects liability period is: 365 days after 

completion of works. 

 

“Employer: the employer is : “Society for Climate Resilient Agriculture in 

Mizoram (SCRAM)” 

  

The employer’s country is: India 

 

“Required completion date: The intended completion date shall be: 100 

days from award of contract. 

 

“Project manager: The project manager Deputy Director, LR,S&WC, 

FOCUS-Mizoram 

 

“Site: the site is located at: 

1. Lot 1 Kawlkulh to Chhimluang- 2 kms at Khawzawl 

district with a Bid Security of Rs. 45,000.00 

2. Lot 2 Hualtu to Dikphaizawl- 2 kms at Serchhip district 

with a Bid Security of Rs. 45,000.00 

and is defined in drawing No. 1 and 2 attached.” 

 

“Start date: the start date shall be    [insert date]” 

 

“Works: the works consist of: “Improvement of Horticulture Link Road 

using Granular Sub-Base (GSB).” 

1.2 
This contract shall be a unit priced contract based on priced bills of 

quantities. 

2.1 The language of the contract is English. The governing law is the law of 

the employer’s country. 

7.1 No sub-contracting is allowed for this contract. 
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8.1 The schedule of key personnel are: 

1. Project Site Manager 

2. Project Engineer 

3. Site Engineer 

 

10.1 The minimum insurance covers shall be (for each lot): 

(a) The minimum insurance cover for the loss of or damage to the 

works, equipment and materials shall be 110% of the value of the 

works, equipment and materials, with a maximum deductible for 

each insurance claim of INR 50000.00 

(b) The minimum insurance cover for loss of or damage to property 

(except the works, plant, materials and equipment) is 110% of 

the property value with a maximum deductible of INR 50000.00 

(c) The minimum insurance cover for personal injury or death and 

third-party liability is  as per the state government rules with no 

deductible. 

12.1 The site possession date shall be      

[If the site is made available by section, the different dates or periods 

should be listed here.] 

The start date is:   [insert date]. 

14.1 The period for submission of the program is 15 days from the date of 

signature of agreement.  

The period between the program updates is 50 days. 

20 In the case of lump sum contracts, clause 20 shall be replaced by the 

following new clause as follows: 

 

Not Applicable 

21.1 In the case of lump sum contracts, clause 21.1 shall be replaced by the 

following new clause 22.1 as follows: 

Not Applicable 

22.4 In case of lump sum contracts, clause 22.4 is replaced as follows: 

 

(a) Not Applicable 

24.1 The following are additional compensation events: 

(a) Unforseen events such as landslide, lockdown, natura disaster, etc. 
where works cannot be continued. 

(b) Rainy days where heavy rainfall occurs. 
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26.1 The liquidated damages for each section of the works is 0.2% of the 

final contract price per day. 

The maximum amount of liquidated damages for the whole of the works 

is 5% of the final contract price. 

27.1 The advance payment will be 10 percent of the Initial contract price. 

28.1 The amount of retention money will be 10% of each payment due to the 

contractor up to the maximum of 10% of the total contract amount. 

34.1 The percentage to apply to the value of the works not completed, 

representing the employer’s additional cost for completing the works is 

10%. 

36.1 The place where arbitration shall take place is: Aizawl. 

 

37.1   

The performance security amount is 10% of the contract value in the 

form of “Unconditional Bank Guarantee” or “Irrevocable Letter of Credit” 

or “Bond”or “Demand Draft” in favor of te Chief Executive Officer, 

SCRAM. 

Adjustments for 
Changes in Cost 
(if any) 

Adjustment Formulate: "The adjustment to the Interim Payment 
Certificates in respect of changes in cost and legislation shall be 
determined from separate formulae for each of the types of construction 
work to be performed and Plant to be supplied. The formulae will be of 
the following general type: 
 
Pn=A+ b Ln/Lo+c En/Eo+d Mn +d Mn/Mo+…… 
 
Where: 
"Pn" is the adjustment multiplier to be applied to the estimated contract 
value 
in the relevant currency, for the work carried out during the period "n"; 
this 
period is one month unless the Contract Data provide otherwise; 
"a" is a fixed coefficient, mentioned in the table of adjustment data, 
representing the non-adjustable portion in contractual payments; 
"b", "c", "d", etc. are coefficients representing the estimated portion of 
each 
cost element related to the Works; these cost elements presented in a 
table 
can reflect resources such as labour, equipment and materials;  
"Ln", "En", "Mn", etc. are actual price indices or reference prices for the 
period "n", expressed in the relevant payment currency, each of which is 
applicable to the cost element 49 days before the last day of the period 
(which the relevant Payment Certificate refers to); and 
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"Lo", "Eo", "Mo", etc. are basic price indices or reference prices, 
expressed 
in the relevant payment currency, each of which is applicable to the 
relevant 
price element, presented in table format, on the Reference Date (date 
28 days 
before the expiration of the Offer submission deadline). 
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Works Requirements 
 
The works requirements include: 
 

(a) Contractor’s staff 

(b) Contractor’s equipment 

(c) the Specifications (Section VIII)  

(d) the Drawings (Section IX) 

(e) the Bill of Quantities and Daywork Schedules.  
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Section VIII. Specifications 
                        

Specification for Improvement of Horticulture Link Road 
 

Technical Specifications and Performance Requirements 
 
The GSB material shall be crushed stone aggregate free from organic and other deleterious 
constituents or natural river bed material having proper gradation.  

• It shall conform to grading-I of table 400-1 of MORTH specification, with the percentage 
passing 0.075mm size restricted to 5%.  

• The material shall have four days of soaked CBR of a minimum of 30%. 
 
Physical properties of GSB Material: 
 

• The portion of the total aggregate passing through a 4.75mm sieve shall have a sand 
equivalent value of not less than fifty when tested following the requirement of IS 2720 (Part-
37).  

• A mix of different sizes of crushed aggregates from approved sources shall be so 
proportioned to achieve the specified grading. 

• The Proportioning shall be done by ascertaining the proper gradation of the individual 
ingredients and the blend determined by trial and error method to achieve the gradation 
specified.  

• MDD & OMC shall be established for the material blend, and it will be ensured before the 
actual execution of that material used in GSB layer has a CBR value of 30% or more when 
compacted and finished. 

• In case of variation of gradation in the course of work, the proportion shall be suitably 
modified, and the entire required test shall be carried out per relevant specification. 

• The material shall be blended at source/crusher to achieve the specified gradation and shall 
be jointly checked at the site for conformance to gradation and other tests as defined in 
section 900 of MORTH. 

 
Spreading of GSB Layer: 
 

• Mark the outside lines of the GSB layer with lime powder or pegs on the completed subgrade. 
• Before the sub-base is laid, the existing subgrade will be finished by removing all vegetation 

and other Sub-extraneous matter, lightly sprinkled with water if necessary and rolled with 
two passes of 80 -100 KN smooth wheeled roller. 

• After loading material with the help of a loader on the dumpers, transported it to the GSB 
location. 

• The required material shall be dumped between the limiting lines previously marked with the 
help of lime powder. 

• The material of the GSB layer confirming Table 400.1 shall be spread in layers of uniform 
thickness of 200 mm compacted thickness for new flexible pavement, and 150 mm 
compacted thickness for Service Roads and rigid pavement. A grader shall be used for this 
activity. 

• The moisture content of the material should have OMC +1.0% or –2.0%; if not, either a 
mixing or drying process must be adopted. Water can be added to raise the moisture content 
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to the required limits. After spraying water with the browser, the material shall be properly 
mixed to obtain a homogeneous mix. The mixing can continue with the help of a grader. The 
grader shall then carry out the final well-defined grading. 

 
Quality Control Tests for Granular Sub Base: 

• The Quality control tests shall be conducted on the GSB material at the source before 
transportation. 

•  At the GSB location, after the completion of the compaction operation following tests are 
pertinent. 

 
Compaction of GSB Layer: 
 

• Compaction of Granular Sub Base shall start immediately after achieving the required 
moisture content. 

• The compaction shall be done with a vibratory compactor.  
• One roller pass shall include both forward and reverse movement of the roller. The speed of 

the roller shall not exceed 5.0 Km /Hour. 
• The compaction shall commence from the lower edge and move to the upper edge width by 

width. 
• Quality control tests shall be carried out prior to the commencement of the next layer. 
• The compaction behind the structure shall be accomplished with a vibratory roller or plate 

compactors to achieve 98% of MDD. 
• The surface of GSB layer shall have a suitable cross fall to enable efficient surface drainage. 
 
 
Equipment and Machinery for Granular Sub Base: 
 
The following sets of equipment are necessary for the GSB construction work : 
   1.  Grader/Loader/Excavator as required  
   2. Vibratory Rollers (80 -100 KN static weight) 
   3. Water Tanker (10,000 Litres)  
   4. Tippers/Dumpers -10T /20T (as per site requirement) 

Sl no Test Code Frequency 

1 Gradation Table 400.1 1 test per 200 cum. 

2 Atterberg limits IS:2720 (Part-5) 1 test per 200 cum. 

3 Moisture content IS:2720 (Part-2) 1 test per 250 cum. 

4 Density IS:2720 (Part-8) 1 test per 500 sqm 

5 Deliterious content IS:2720 (Part-27) As required 

6 CBR IS:2720 (Part-16) As required 
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Section IX. Drawings 
 
 
Drawings can be obtained from the attachment. 

 

List of drawings include: 

Attachment-I (Lot 1): Khawzawl District 

• Kawlkulh to Chhimluang- 2 kms 

 

Attachment-II (Lot 2): Serchhip District 

• Hualtu to Dikphaizawl- 2 kms 
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Section X. Bill of Quantities  
 

A.  Preamble 
 
 

1.   The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to Bidders, 

General Conditions of Contract, Particular Conditions of Contract, Technical Specifications 

and Drawings. 
 

2.   The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of 

work ordered and carried out, as measured by the Contractor and verified by the Consultant’s 

Engineer and Project Manager and valued at the rates and prices quoted in the priced Bill of 

Quantities, where applicable, and otherwise at such rates and prices as the Engineer or 

Project Manager may fix within the terms of the Contract. 

 

3.   Mode of measurement, if not specified elsewhere, will be as per available Codes of Practice 

published by PWD, Mizoram/India. 
 

4.   A rate or price shall be entered against each item in the priced Bill of Quantities, whether the 

quantities are stated or not. The cost of items against which the Contractor has failed to enter 

a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of 

Quantities. 

5.   The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no items are provided, the cost shall be 

deemed to be distributed among the rates and prices entered for the related Items of Work. 
 
 

6.  The rates and prices quoted in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the contract, include all temporary facilities, access, notices to 

maintain traffic, prevailing, in an accessible manner, as far as possible for similar flow existing 

and also including all construction of plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties together with all general risk, liabilities and 

obligation set out or implied in the contract. 
 
 

7.   General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. Bidder must refer to the relevant sections of the bidding 

documents before quoting rates or prices against each item in the Bill of Quantities. 
 
 

8.   The Contractor shall be deemed to have read and examined the Bidding Documents as well 

as inspected the project site thoroughly to conceive the work in totality to fill up the BOQ. 

 

9.   The Contractor shall be deemed to be fully conversant with the site conditions and the nature 

and complexity of the work to be undertaken. 

 

10. It is to be expressly understood that the measured work is to be taken net (not withstanding 

any system or practice to the contrary) according to the actual quantities finished and drawings 

or as may be ordered from time to time by the Engineer or Project Manager and the cost 
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calculated for the respective prices. 
 

11. Cost of temporary power meters, telephones, construction water shall also be taken into 

Contractor’s quoted rates. Alternative power arrangement will be made by contractor without 

any extra charge. 
 

12. The alignment of roads, power transmission lines, water supply line shown in drawings, if 

any, may change and sometimes may be routed through a different alignment. Such change 

in alignment or route will have to be done by Contractor as per direction of the Engineer or 

Project Manager. 

 
13. Traffic diversion will have to be done by Contractor as per approved programmed between 

the Project Manager and Contractor. The traffic diversion programme shall be prepared by 

Contractor and submitted to the Engineer for approval.  Any cost on account of traffic 

diversion will have to be incorporated in the quoted price. No extra payment will be made on 

this account. 

 

14. Contractor will be required to fix his own bench marks by connecting them with the bench 

marks given in the drawings. No extra payment will be made for this. 

 

15.  During  progress  of  work,  convenient  access  to  adjacent  premises  shall  be  made  by 

Contractor. 
 

16.  For speedy progress of work Contractor may have to work round the clock at the instruction 
of the Engineer and Project Manager. Arrangement for lighting and other safety requirements 
will have to be done for night working. No extra payment shall be made to the Contractor 
except the items provided in the BOQ. 

 
17.  If during the progress of work any extra items crop up, which in the opinion of the Engineer 

and Project Manager is essential to be executed then the extra item shall be analyzed and 

paid for as follows: 

(i)       The rate for the item of work shall be as per prevailing SoR at the time of 

submission of the bid; 

(ii)      It shall be derived from items contained in the BOQ. 
 
 

18. The abbreviated units quoted in the Bill of Quantities are as per the Technical Specifications. 
 

B. Work Items 
 
1. The Bill of Quantities contains the following parts, which have been grouped according to the 

nature or timing of the work: 
 

Bill Number 1:   General Items 

Bill Number 2:   Site Clearance 

Bill Number 3:   Road works - Formation cutting etc. 

Bill Number 4:   Pavement works (GSB and PCC)  

Bill Number 5:   Walls (Retaining walls/Protection walls) 

Bill Number 6:   RCC/Pipe culvert 

Bill Number 7:  Cross Drains and side drains  
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Bill Number 8:  Traffic signs, road marker stones and delineators 

Bill Number 9:  Day works 
 

C. Daywork Schedule 

 

General 
 

1.  Work shall not be executed on a Daywork basis except by written order of the Project 

Manager.  Bidders shall enter basic rates for Daywork items in the Schedules, which rates 

shall apply to any quantity of Daywork ordered by the Project Manager.  Nominal quantities 

have been indicated against each item of Daywork, and the bidders must provide competitive 

rates for each item. 
 

Daywork Labour 
 

2. In calculating payments due to the Contractor for the execution of Daywork, the hours for 

labour will be reckoned from the time of arrival of the labour at the job site to execute the 

particular item of Daywork to the time of return to the original place of departure, but 

excluding meal breaks and rest periods. Working hours is expected to be 8 hrs per day. 

Only the time of classes of labour directly doing work ordered by the Project Manager and 

for which they are competent to perform will be measured. 

 

3. The Contractor shall be entitled to payment in respect of the total time that labor is employed 

on Daywork, calculated at the rates quoted in the Daywork of BOQ. The rates for labor shall 

be deemed to cover all costs to the Contractor 

including (but not limited to) the amount of wages paid to such labor, transportation time, 

overtime, subsistence allowances, and any sums paid to or on behalf of such labor for social 

benefits in accordance with law of the country,  as  well  as  Contractor’s  profit,  overheads,  

superintendence,  liabilities  and insurance and allowance to labor, timekeeping and clerical 

and office work, the use of consumable stores, water, lighting and power; the use and repair 

of staging, scaffoldings, workshops and stores, portable power tools; supervision by the 

Contractor’s staff, foremen and other supervisory personnel; and charges incidental to the 

foregoing.  

 

 
Daywork Materials 

 
4. The Contractor shall be entitled to payment in respect of materials used for Daywork (except 

for materials for which the cost is included in the percentage addition to labour costs as 

detailed heretofore), at the rates entered by him in the Materials section of Daywork, and 

shall be deemed to include overhead charges and profit as follows; 

(a). the rates for materials shall be calculated on the basis of the invoiced price,  freight, 

insurance, handling expenses, damage, losses, etc., and shall provide for delivery to 

store for stockpiling at the Site. The rates shall be stated in local currency. 

(b). the cost of hauling materials for use on work ordered to be carried out as Daywork 

from the store or stockpile on the Site to the place where it is to be used will be paid in 

accordance with the terms for labor and Constructional Plant in this Schedule. 
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Daywork Construction Equipment 
 

5. The Contractor shall be entitled to payments in respect of Construction Equipment already on 

Site and employed on Daywork at the rental rates entered by him in the Construction 

Equipment section of Daywork. The said rates shall be deemed to include due and complete 

allowance for depreciation, interest, indemnity, and insurance, repairs, maintenance, 

supplies, fuel, lubricants, and other consumables, cost of drivers, operation and assistants 

and all overhead, profit, and administrative costs related to the use of such equipment. 

 

6.         In calculating the payment due to the Contractor for Construction Equipment employed 
on Daywork, only the  

actual number of working hours will be eligible for payment. 

 

 

 

TECHNICAL SPECIFICATIONS 
INTRODUCTION 

These specifications cover the construction of the Works, as shown on the Drawings, in the Bill of 

Quantities and in the General Conditions of Contract, and shall be read in conjunction with all other 

contract and tender documents including the Environmental Codes of Practice. In the event of any 

discrepancy or assumed discrepancy being found between them, the Contractor shall immediately 

inform the Project Manager of the matter in writing and the Project Manager will issue his instructions 

in the matter in accordance with the Conditions of Contract including the Environmental Codes of 

Practice for Highways and Roads of Department of Roads. 

SCOPE OF WORKS 

The work to be carried out under the Contract shall consist of the various items as generally described 

in the Tender Documents as well as in the Bill of Quantities furnished in the Tender Documents which 

includes but not limited to the following: 

Earthwork: Any works including excavation of roads, culvert, side drain, side slope etc. 

Structures including bridges: This includes construction of RCC culvert or bridges wherever 

necessary. 

Permanent works: Laying, compaction and curing of plain cement concrete.  

Base course: This refers to the laying and compaction of granular sub-base (GSB) in rigid pavement. 

Slope Protection & stabilization works: This works include the construction of retaining wall or gabion 

wall for the protection or retaining soil at the side slope side. Care should be taken during the excavation 

and construction. 

All works shall be undertaken on the basis of an item rate contract.  

EQUIVALENCY OF STANDARDS AND CODES 

• Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished and work performed or tested, the provisions of the latest 

current edition or revision of the relevant standards and codes in effect shall apply, unless 

otherwise expressly stated in the Contract. Where such standards and codes are national, or 

relate to a particular country or region, other authoritative standards that ensure a substantially 

equal or higher quality than the standards and codes specified will be accepted subject to the 
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Project Manager prior review and written consent. Differences between the standards specified 

and the proposed alternative standards shall be fully described in writing by the Contractor and 

submitted to the Project Manager at least 28 days prior to the date when the Contractor desires 

the Project Manager consent. In the event of the Project Manager determines that such 

proposed deviations do not ensure substantially equal or higher quality, the Contractor shall 

comply with the standards specified in the documents. 

• All materials shall be of approved manufacture and origin, equal to sample and delivered to the 

site a sufficient period before they are required to be used in the works to enable the Contractor 

to take such samples as the Project Manager may require for testing or approval, and the 

Contractor shall provide any information required by the Project Manager as to the quality, 

weight, strength, constituents, description, etc. of the materials.  

• No materials of any description shall be used without prior approval by the Project Manager and 

any condemned as unfit for use in the works, shall be removed immediately from the site by, 

and without recommendation to, the Contractor. 

• Where specification for a particular item of work is not available, the relevant specification for 

that item from the current Specification published by the PWD shall be followed. If the PWD 

specification do not cover these items then the relevant IS codes and latest edition of IRC 

specifications shall be applicable. Where no reference is found in the above specifications for 

an item of work then sound engineering practice as decided by the Project Manager shall be 

applicable and the decision of the Project Manager in respect to all such matters relating to 

specifications shall be final and binding on the contractor. 

CONTRACT DRAWINGS 
The Contract Drawings provided for tendering purposes shall be as contained in the Tender Documents 

and shall be used as a reference only. The Contractor should visualize the nature and type of work 

contemplated and to ensure that the rates and prices quoted by him in the Bill of Quantities have due 

consideration of the qualitative and quantitative variations, as may be found at the site and complexities 

of work involved during actual execution/construction. 

Examination and/or approval by the Project Manager of any drawings or other documents submitted by 

the Contractor shall not relieve the Contractor of his responsibilities or liabilities under the Contract. 

TEMPORAY ROADS AND TRAFFIC 

The Contractor shall provide, maintain, remove and bring back in original condition on completion all 

temporary roads, bridges and other work required for the construction of the works including access to 

quarries, borrow-pits, accommodation, etc. All temporary access facilities need to be kept trafficable 

(for 4WD car) during the construction and liability period in order to enable the Employer to monitor the 

construction activities and to assess maintenance requirements during the Defects Liability Period. 

The Contractor shall provide and in his rates allow for all necessary temporary traffic control signs, 

barricades, beacons, flagmen, lighting and watching required for the normal control of traffic. 

SIGNBOARDS 

The Contractor shall erect signboards in prominent positions adjacent to the works to the satisfaction 

of the Project Manager and the necessity of the road condition in collaboration with the local community 

or road users. Early disturbance of the road can affect the quality of the road. 

OFFICE OF THE CONTRACTOR 

The Contractor shall erect an office near the works at the site to be approved by the Project Manager. 

The office shall be kept open all hours during which the work is in progress.  
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Any notice to be given to or served upon the Contractor shall be deemed and taken to be effectually 

given or served upon by the delivery thereof at such office. 

 

QUALITY OF MARERIALS AND WORKMANSHIP 

The materials and workmanship shall be of the best of their respective kinds and shall be to the approval 

of the Project Manager or his representative on Site, the Project Manager. In reading these 

Specifications, the words to the approval of the Project Manager shall be deemed to be included in the 

description of all materials incorporated in the works, whether manufactured or natural, and in the 

description of all operations for the due execution of the works. The quality check of the road shall be 

maintain throughout the entire working period.  

All works or parts thereof shall be in accordance with the latest edition of the Indian Standards (IS), or 

International Standards Organisation (ISO) Specification and the SoR and PWD Specification Mizoram 

for Highways and Roads.  
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Lot 1: Khawzawl District 
 

Name of Project :   Improvement and Upgradation of existing horitculture link road 

of Chhimluang Dragon fruit Cluster Area 

Name of Road :   Kawlkulh to Chhimluang 

Length of Road :   2 km 

       

Bill Of Quantities     

Sl. No Description Quantities Units  
Rates in 

Rs 

Amount 

in Rs 

1 

Surface dressing of ground including removing 

vegetation and inequalitites not exceeding 15cm deep 

and disposal of rubbish, lead upto 50m and lift upto 

1.5m.         

  
  

All kinds of 

soil (LS) 27 hr     

  

Rate in words:  

  

   

2 
Granular Sub-base with Well Graded 

Material (Table 400.1) 
      

    

  
(A) By Mix in 

Place Method 
    

    

  

  
Construction of granular sub-base by providing well graded 

material, spreading in uniform layers with motor grader on 

prepared surface, mixing by mix in place method with 

rotavator  at OMC, and compacting with smooth  wheel  roller 

to achieve the  desired density, complete as per Technical 

Specification Clause 401. 

    

    

    

for Grading - 

II material 560 cum     

  

Rate in words:  

  

  

          TOTAL   

  GRAND TOTAL (round off without decimal points)   

 

 
 

 

 

 

Lot-1: Amount in words: Grand Total 

 

Rupees_______________________________________________________________________ only. 
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Lot 2: Serchhip District 
 

Name of Project :   Improvement of existing horticulture link road at Hualtu 

Name of Road :   Hualtu to Dikphaizawl 

Length of Road :   2 km 

       

Bill Of Quantities     

Sl. No Description Quantities Units  
Rates in 

Rs 

Amount 

in Rs 

1 

Surface dressing of ground including removing 

vegetation and inequalitites not exceeding 15cm deep 

and disposal of rubbish, lead upto 50m and lift upto 

1.5m.         

  
  

All kinds of 

soil (LS) 27 hr     

  

Rate in words: 

  

   

2 
Granular Sub-base with Well Graded 

Material (Table 400.1) 
      

    

  
(A) By Mix in 

Place Method 
    

    

  

  
Construction of granular sub-base by providing well graded 

material, spreading in uniform layers with motor grader on 

prepared surface, mixing by mix in place method with 

rotavator  at OMC, and compacting with smooth  wheel  

roller to achieve the  desired density, complete as per 

Technical Specification Clause 401. 

    

    

    

for Grading - 

II material 560 cum     

  

Rate in words: 

  

  

  

          TOTAL   

  

  

GRAND TOTAL (round off without decimal points)   

 

 
 
 
Lot-2: Amount in words: Grand Total 

 

Rupees_______________________________________________________________________ only. 
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Dayworks 
 

Schedule of Dayworks Rates: Materials 
 

Item no. Description Unit 
Nominal 
quantity 

Rate 
Extended 
amount 

1      

2      

3      

4      

5      

6      

 Subtotal  

 Allow   percenta of subtotal for contractor’s overhead, 
profit, etc. 

  

      

 Total for dayworks: materials 
(carried forward to dayworks summary, p.  ) 

  

a. To be entered by the bidder. 

 

 
 

Schedule of Dayworks Rates: Labour 
 

Item no. Description Unit 
Nominal 
quantity 

Rate 
Extended 
amount 

1      

2      

3      

 Subtotal  

 
Allow   percenta of subtotal for contractor’s overhead, 
profit, etc. 

  

 
Total for dayworks: Labour 

(carried forward to dayworks summary, p.  ) 
 

a. To be entered by the bidder. 
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Schedule of Dayworks Rates: Contractor’s Equipment 
 

Item no. Description 
Nominal 
quantity 
(hours) 

Basic 
hourly 

rental rate 

Extended 
amount 

1     

2     

3     

4     

5     

6     

7     

 
Allow   percenta of Subtotal for 

Contractor’s overhead, profit, etc. 
   

     

Total for dayworks: contractor’s equipment 
(carried forward to Dayworks Summary, p.  ) 

  

a. To be entered by the bidder 

 
Dayworks Summary 

 

Particulars 
Amounta 
( ) 

1. Total for dayworks: Labour  

2. Total for dayworks: Materials  

3. Total for dayworks: Contractor’s Equipment  

Total for dayworks (Provisional Sum) 
(carried forward to Bid Summary, p.  ) 

 

a. All prices should be INR 
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Section XI (A). Notice of Intent to Award 
 

This is not a notification of award or letter of acceptance. The employer intends to contract 
to be formed with this notice. 

 
[letterhead paper of the employer] 

 

 

 

 

 

For the attention of the bidder’s authorized representative  

Name: [insert authorized representative’s name] 

Address: [insert authorized representative’s address] 

Telephone/Fax numbers: [insert authorized representative’s telephone/fax numbers] 

Email Address: [insert authorized representative’s email address] 

 

DATE OF TRANSMISSION: [insert date]  

Procuring entity: Society for Climate Resilient Agriculture in Mizoram (SCRAM) 

Procurement title: Constrution of Low Cost Bridge (RCC and Suspension) 

Ref no: MZ/PMU/PP 2021-22/W/4 

 

This notice of intent to award (NOITA) notifies you of our decision to award the above contract to 
[insert the successful bidder]. 

Please note that this notice does not constitute any contract between the procuring entity and the 
bidder and neither establishes any legal rights or obligations for the procuring entity or bidder.  

Insert project logo (if 
existing) 
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[IMPORTANT: provide the results of the evaluation and the prices of each bidder [if 
applicable] in this NOITA]. 

Name of bidder Points scored Bid price Evaluated bid 
price 

(if applicable) 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

[insert name] [insert points] [insert bid price] [insert evaluated 
price] 

If your bid has not been successful, you may request a debriefing in relation to the results of the 
evaluation of your bid. If you decide to request a debriefing, your written request must be made within 
[insert number of stated in the bidding document and see the module M1 on debriefs in the IFAD 
Procurement Handbook for more information] business days of receipt of this NOITA.  

If your request for a debriefing is received within the deadline above, we will provide the debriefing 
within [insert number stated in the bidding document and see the module M1 on debriefs in the IFAD 
Procurement Handbook for more information] business days of receipt of your request.  

The debriefing may be in writing, by video conference call or in person. We shall promptly advise you 
in writing how the debriefing will take place and confirm the date and time. 

The period within which you can protest the procurement proceedings lasts [insert number stated in 
the bidding document and see the module M2 on protests in the IFAD Procurement Handbook for 
more information] business days after the date of transmission of this NOITA.  

Yours sincerely, 

 

Authorised Official  
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Section XI (B). Letter of Acceptance 

 
[letterhead paper of the employer] 

 
   [date] 

 
To:        

[name of the contractor] 
 
        

[address of the contractor] 
 
This is to notify you that your bid dated    for the execution of the   

    [name of the contract and identification number, as given in the 

SCC] for the Contract Price of     (   ) [amount in 

numbers and words]    , as corrected and modified in accordance 

with the instruction to bidders, is hereby accepted by the employer. 

 

You are hereby instructed to proceed with the execution of the said works in accordance with 
the contract documents. 
 
 
Authorized Signature:        

Name and Title of Signatory:       

Name of Agency:         

Attachment:  Contract Agreement 
  

Notes on standard form of letter of acceptance 
 
The letter of acceptance will be the basis for formation of the contract as described in 
clauses 35.1 of the Instructions to Bidders. This standard form of letter of acceptance is 
included for information at the bidding stage and shall be filled in and sent to the successful 
bidder only after evaluation of bids has been completed. 
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Section XI (C). Contract Agreement 
 

Notes on standard form of agreement 
 
The agreement should incorporate any corrections or modifications to the bid resulting from 
price corrections and price adjustment during the evaluation process as provided for the in 
the Instructions to Bidders and any other agreement following award of the contract. 

 
 

Contract Agreement 
 
This Agreement, made the    day of     202   

    , between        

             

              

[name and address of employer] (hereinafter called “the employer”) and    

             

             

 [name and address of contractor] (hereinafter called “the contractor”) of the other part. 

 
Whereas the employer is desirous that the contractor execute     

              

[name and identification number of contract] (hereinafter called “the works”) and the employer 

has accepted the bid by the contractor for the execution and completion of such works and 

the remedying of any defects therein. 

 
Now with this agreement witnesseth as follow: 
 

1. In this agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to, and 
they shall be deemed to form and be read and construed as part of this agreement. 

2. The following documents shall be deemed to form and be read and construed as part of 
the agreement and shall have the order of precedence as listed below: 

a. Agreement, 

b. Letter of acceptance 

c. Contractor's letter of bid 

d. Special conditions of contract- SCC 
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e. General conditions of contract-GCC 

f. Specifications 

g. Drawings 

h. Bills of quantities (or activity schedules), and 

i. Any other documents listed in the SCC as forming part of the contract. 

 

3. In consideration of the payments to be made by the employer to the contractor as 
specified in the letter of acceptance, the contractor hereby covenants with the employer to 
execute the works and to remedy defects therein in conformity in all respects with the 
provisions of the contract. 

4. The employer hereby covenants to pay the contractor in consideration of the execution 
and completion of the works and the remedying of defects therein, the contract price or 
such other sum as may become payable under the provisions of the contract at the times 
and in the manner prescribed by the contract. 

5. IN WITNESS whereof the parties hereto have caused this agreement to be executed in 
accordance with the laws of . . . . . [Republic of India]. . . . .on the day, month and year 
specified above. 

 

Signed by:  Signed by: 
 

for and on behalf of the Employer for and on behalf the Contractor 

in the 
presence of:  

in the 
presence 
of: 

 

Witness, Name, Signature, Address, 
Date 

Witness, Name, Signature, Address, Date 
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Section XI (D). Bank Guarantee Form for Advance Payment 
 

This sample of advance payment guarantee is for information only. Bidders should not complete 
the form at this time as only the successful bidder will be required to provide the advance payment 
guarantee. 

 
To: [name and address of employer] 
[name and procurement number of contract] 
 
Gentlemen: 
 
In accordance with the provisions of the conditions of contract, clause 24 “Advance” of the above-
mentioned contract, [name and address of contractor] (hereinafter called “the contractor”) shall 
deposit with [name of employer] a bank guarantee to guarantee his proper and faithful performance 
under the said clause of the contract in an amount of [amount of guarantee] [amount in words].5  
 
We, the [bank or financial institution], as instructed by the contractor, agree unconditionally and 
irrevocably to guarantee as primary obligator and not as surety merely, the payment to [name of 
employer] on his first demand without whatsoever right of objection on our part and without his first 
claim to the contractor, in the amount not exceeding [amount of guarantee] [amount in words]. 
 
We further agree that no change or addition to or other modification of the terms of the contract or of 
works to be performed thereunder or of any of the contract documents which may be made between 
[name of employer] and the contractor, shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition, or modification. 
 
This guarantee shall remain valid and in full effect from the date of the advance payment under the 
contract until [name of employer] receives full repayment of the same amount from the contractor. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC 
Publication No. 758, except that the supporting statement requirement of Article 15(a) is hereby 
excluded and as may otherwise be stated above. 
 
Yours truly, 
 
Signature and seal:        
 
Name of Bank:        
 
Address:         
 
Date:       

 
  

 
5 An amount is to be inserted by the Bank or Financial Institution representing the amount of the Advance 
Payment, and denominated either in the currency(ies) of the Advance Payment as specified in the Contract, or 
in a freely convertible currency acceptable to the Employer. 



 

 

Section XI. Contract Forms  99 
Improvement of Horticulture Link Road - Ref. No: MZ/PMU/PP 2021-22/W/3 

Section XI (E). Performance Security Form 
 

 
To: [name of employer] 
 
WHEREAS [name of contractor] (hereinafter called “the contractor”) has undertaken, in 
pursuance of contract No. [reference number of the contract] dated  [insert contract date] to 
supply [description of works] (hereinafter called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the contractor shall 
furnish you with a bank guarantee by a reputable bank for the sum specified therein as 
security for compliance with the contractor’s performance obligations in accordance with the 
contract. 
 
AND WHEREAS we have agreed to give the contractor a guarantee: 
 
THEREFORE WE hereby affirm that we are guarantors and responsible to you, on behalf of 
the contractor, up to a total of [amount of the guarantee in words and figures], and we 
undertake to pay you, upon your first written demand declaring the contractor to be in default 
under the contract and without cavil or argument, any sum or sums within the limits of 
[amount of guarantee] as aforesaid, without your needing to prove or to show grounds or 
reasons for your demand or the sum specified therein. 
 
This guarantee is valid until the    day of   20 . 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC 
Publication No. 758, except that the supporting statement requirement of Article 15(a) is 
hereby excluded and as may otherwise be stated above. 
 
 

Signature and seal of the guarantors 
 
 

           
[name of bank or financial institution] 

 
 

           
[address] 
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Section XI (F). Self-Certification Form 

This self-certification form is to be completed by the contractor. The contractor shall submit the 
completed form together with the signed contract agreement to Society for Climate Resilient 
Agriculture in Mizoram (SCRAM). Instructions for completing this form are provided below. 

Full legal name of contractor:  

Full legal name of contractor's legal 
representative and position: 

 

Full name and number of contract:  

Project with which contract was 
signed: 

 

Country:  

Date:  

I hereby certify that I am the authorized representative of [name of the contractor], as well as 
that the information provided herein is true and accurate in all material respects and understand 
that any material misstatement, misrepresentation or failure to provide the information 
requested in this self-certification may result in sanctions and remedies, including the 
suspension or termination of the contract between the contractor and the procuring entity, as 
well as the permanent ineligibility to participate in IFAD-financed and/or IFAD-managed 
activities and operations, in accordance with the IFAD Procurement Guidelines, the IFAD 
Procurement Handbook and other applicable IFAD policies and procedures, including IFAD’s 
Policy on Preventing Fraud and Corruption in its Activities and Operations (accessible 
at www.ifad.org/anticorruption_policy) and its Policy on Preventing and Responding to 
Sexual Harassment, Sexual Exploitation and Abuse (accessible at 
https://www.ifad.org/en/document-detail/asset/40738506). 

Authorized Signature: ____________________________ Date: _________________ 

Printed Name of Signatory: ______________________________________________ 
  

http://www.ifad.org/anticorruption_policy
https://www.ifad.org/en/document-detail/asset/40738506
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❑ The contractor certifies that itself, including its director(s), partner(s), proprietor(s), key 
personnel, agents, sub-consultants, sub-contractors, consortium and joint venture partners 
have NOT engaged in fraudulent, corrupt, collusive, coercive or obstructive practices, in 
connection with the present procurement process and this contract.  
 

❑ The contractor declares that the following criminal convictions, administrative sanctions 

(including debarments under the Agreement for Mutual Enforcement of Debarment Decisions or 

the "Cross-Debarment Agreement")6 and/or temporary suspensions have been imposed on the 

contractor and/or any of its directors, partners, proprietors, key personnel, agents, sub-

consultants, sub-contractors, consortium and joint venture partners:  

Nature of the 

measure (i.e., 

criminal conviction, 

administrative 

sanction or 

temporary 

suspension) 

Imposed by  Name of party 

convicted, 

sanctioned or 

suspended (and 

relationship to 

contractor) 

Grounds for the 

measure (i.e., 

fraud in 

procurement or 

corruption in 

contract 

execution) 

Date and 

time 

(duration) of 

measure 

     

     

 

If no criminal convictions, administrative sanctions or temporary suspensions have been 

imposed, indicate “none”.   

 

❑ The contractor certifies that its director(s), proprietor(s), and personnel, and the personnel of 
its agents, sub-consultants, sub-contractors, consortium and joint venture partners are NOT 
subject to a criminal conviction, administrative sanctions or investigations for incidents of 
sexual harassment and sexual exploitation and abuse.  

❑ The contractor certifies that itself, its proprietor(s), agents, sub-consultants, sub-contractors, 
consortium and joint venture partners have NO actual, potential or reasonably perceived conflicts 
of interest and specifically that they: 

❑ Do not have any actual or potential, and do not reasonably appear to have, at least one 
controlling partner in common with one or more other parties in the bidding process or the 
execution of the contract ; 

❑ Do not have any actual or potential, and do not reasonably appear to have the same 
legal representative as another bidder for purposes of this bid or execution of the 
contract; 

❑ Do not have any actual or potential, and do not reasonably appear to have a 
relationship, directly or through common third parties, that puts them in a position to have 
access to undue or undisclosed information about or influence over the bid process and 
the execution of the contract, or influence the decisions of the procuring entity regarding 
the selection process for this procurement or during the execution of the contract;  
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❑ Do not participate and do not potentially or reasonably appear to participate in more than 
one bid in this process; and 

❑ Do not have any actual or potential, and do not reasonably appear to have, a business or 
family relationship with, a member of the procuring entity’s board of directors or its 
personnel , the Fund or its personnel, or any other individual that was, has been or might 
reasonably be directly or indirectly involved in any part of (i) the preparation of the bidding 
document, (ii) the selection process for this procurement, or (iii) execution of the contract, 
unless the actual, potential or reasonably conflict stemming from this relationship has been 
explicitly authorized by the Fund in writing. 

❑ [To be completed only if the previous boxes were not checked] 
The contractor declares the following actual, potential or reasonably perceived conflicts of 
interest, that may affect, or might reasonably be perceived by others to affect, impartiality 
in any matter relevant to the procurement process, including the selection process and the 
execution of the contract, with the understanding and acceptance that any action upon 
this disclosure shall be entirely under the Fund’s discretion: 
 
[provide detailed description of any actual, potential or reasonably perceived conflicts of 
interest including their nature and the personnel, proprietor(s), agents, sub-consultants, 
sub-contractors, consortium or joint venture partners affected.] 

 

❑ The contractor certifies that NO gratuities, fees, commissions, gifts or anything else of value, other 
than those shown in the bid, have been paid or exchanged or are to be paid or exchanged with 
respect to the present procurement process and this contract.  

 
OR 

 

❑ [To be completed only if the previous box was not checked]  
The contractor declares that the following gratuities, fees, commissions, gifts or anything else of 
value have been exchanged, paid or are to be exchanged or paid with respect to the present 
procurement process and this contract: 

 
- [Name of Recipient/Address/Date/Reason/Amount] 
- [Name of Recipient/Address/Date/Reason/Amount] 

 

❑ The contractor acknowledges and accepts to notify the procuring entity in the event of any 
material change in connection with this self-certification form throughout the duration of the 
contract. 

  

 
6 The Cross-Debarment Agreement was entered into by the World Bank Group, the Inter-American Development Bank, the 
African Development Bank, the Asian Development Bank and the European Bank for Reconstruction and Development, 
additional information may be located at: http://crossdebarment.org/.  
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Instructions for completing the self-certification form 

The World Bank listing of ineligible firms and individuals is a searchable database that returns 
a positive or negative search results page upon submission of a name to be searched, in order 
to document the eligibility.  

The contractor should print out, date, and attach the results page(s) to the self-
certification form, which should read, “no matching records found”. 

If (a) record(s) has/have been found – i.e. the results page(s) shows one or more individuals 
or entities, including the contractor itself are ineligible for contracts of the World Bank on the 
grounds of “cross-debarment”, the contractor should provide a detailed account of these 
sanctions and their duration as applicable or notify the procuring entity and in case the 
contractor believes the finding is a “false positive”. 

The procuring entity will determine whether to proceed with the contract or allow the contractor 
to make a substitution. This determination will be made on a case by case basis and will require 
approval by IFAD regardless of the estimated value of the proposed contract. 

All of these documents must be retained by the contractor as part of the overall record of the 
contract with the procuring entity for the duration of the contract and for a minimum period of 
three years following the completion of the contract. 
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Section XI (G). Revised IFAD Policy on Preventing Fraud and 
Corruption in its Activities and Operations 

 

I. Introduction 

1. The Fund recognizes that the prevention and mitigation of fraud and corruption in its 
activities and operations are core components of its development mandate and 
fiduciary duties. The Fund does not tolerate the diversion or waste of its resources 
through the practices defined in paragraph 6 below. 

2. The objective of this policy is to establish the general principles, responsibilities and 
procedures to be applied by the Fund in preventing and addressing prohibited 
practices in its activities and operations. 

3. This policy takes effect on the date of its issuance. It supersedes and replaces the 
IFAD Policy on Preventing Fraud and Corruption in its Activities and Operations (EB 
2005/85/R.5/Rev.1) dated 24 November 2005. 

II. Policy 

A. General principles 

4. The Fund has no tolerance towards prohibited practices in its activities and operations. 
All individuals and entities listed in paragraph 7 below must take appropriate action to 
prevent, mitigate and combat prohibited practices when participating in an IFAD-
financed and/or IFAD-managed operation or activity. 

5. The Fund endeavours to ensure that individuals and entities that help to prevent or 
report, in good faith, allegations of prohibited practices are protected against retaliation 
and to protect individuals and entities that are the subject of unfair or malicious 
allegations. 

B. Prohibited practices 

6. The following practices are considered to be prohibited practices when engaged in 
connection with an IFAD-financed and/or IFAD-managed operation or activity: 

(a) A “corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value in order to improperly influence the actions of 
another party; 

(b) A “fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party in order to obtain 
a financial or other benefit or to avoid an obligation; 

(c) A “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including improperly influencing the actions of 
another party; 
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(d) A “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party in order to improperly 
influence the actions of that or another party; 

(e) An “obstructive practice” is: (i) deliberately destroying, falsifying, altering or 
concealing evidence that may be material to an investigation by the Fund or 
making false statements to investigators in order to materially impede an 
investigation by the Fund; (ii) threatening, harassing or intimidating any party in 
order to prevent that party from disclosing its knowledge of matters relevant to an 
investigation by the Fund or from pursuing such an investigation; and/or (iii) the 
commission of any act intended to materially impede the exercise of the Fund’s 
contractual rights of audit, inspection and access to information. 

C. Scope 

7. This policy applies to all IFAD-financed and/or IFAD-managed operations and 
activities and to the following individuals and entities: 

(a) IFAD staff and other persons working for IFAD as non-staff personnel (“IFAD 

(b) staff and non-staff personnel”); 

(c) Individuals and entities holding a commercial contract with the Fund and any of 
their agents or personnel (“vendors”); 

(d) Public entities receiving IFAD financing or financing managed by the Fund and any 
of their agents or personnel (“government recipients”) and private entities receiving 
IFAD financing or financing managed by the Fund and any of their agents or 
personnel (“non-government recipients”) (all collectively referred to as 
“recipients”); and 

(e) Individuals and entities, other than those referred to above, that receive, apply to 
receive, are responsible for the deposit or transfer of, or take or influence 
decisions regarding the use of proceeds from IFAD financing or financing 
managed by the Fund, including, but not limited to, implementing partners, service 
providers, contractors, suppliers, subcontractors, sub- suppliers, bidders, 
consultants and any of their agents or personnel. (All such individuals and entities 
are collectively referred to as “third parties”.) 

D. Responsibilities 

(i) Responsibilities of the Fund 

8. The Fund endeavours to prevent, mitigate and combat prohibited practices in its 
operations and activities. This may include adopting and maintaining: 

(a) Communication channels and a legal framework designed to ensure that this 
policy is communicated to IFAD staff and non-staff personnel, vendors, recipients 
and third parties and that it is reflected in procurement documents and contracts 
relating to IFAD-financed and/or IFAD-managed activities and operations; 
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(b) Fiduciary controls and supervisory processes designed to support adherence to 
this policy by IFAD staff and non-staff personnel, vendors, recipients and third 
parties; 

(c) Measures relating to the receipt of confidential complaints, whistle-blower 
protection, investigations, sanctions and disciplinary measures which are designed 
to ensure that prohibited practices can be properly reported and addressed; and 

(d) Measures designed to ensure that the Fund can report individuals and entities that 
have been found to have engaged in prohibited practices to other multilateral 
organizations which may be exposed to similar actions by the same individuals 
and entities and to local authorities in cases where local laws may have been 
violated. 

(ii) Responsibilities of IFAD staff and non-staff personnel, vendors and third parties 

9. When participating in an IFAD-financed and/or IFAD-managed operation or activity, 
IFAD staff and non-staff personnel, vendors and third parties will: 

(a) Refrain from engaging in prohibited practices; 

(b) Participate in due diligence checks and disclose, as required, information relating to 
themselves or any of their key personnel concerning relevant criminal convictions, 
administrative sanctions and/or temporary suspensions; information concerning 
agents engaged in connection with a procurement process or contract, including the 
commissions or fees paid or to be paid; and information concerning any actual or 
potential conflicts of interest in connection with a procurement process or the 
execution of a contract; 

(c) Promptly report to the Fund any allegations or other indications of prohibited 
practices that come to their attention by virtue of their involvement in an IFAD-
financed and/or IFAD-managed operation or activity; 

(d) Fully cooperate with any investigation conducted by the Fund, including by making 
personnel available for interviews and providing full access to any and all accounts, 
premises, documents and records (including electronic records) relating to the 
relevant IFAD-financed and/or IFAD-managed operation or activity, and by having 
such accounts, premises, documents and records audited and/or inspected by 
auditors and/or investigators appointed by the Fund; and 

(e) Maintain strict confidentiality regarding any and all information received as a 
consequence of their participation in an IFAD investigation or sanctioning process. 

10. When participating in an IFAD-financed and/or IFAD-managed operation or activity, 
vendors and third parties will maintain all accounts, documents and records relating to 
that operation or activity for an adequate period of time, as specified in the relevant 
procurement documents or contract. 

(iii) Responsibilities of recipients 

11. When participating in an IFAD-financed and/or IFAD-managed operation or activity, 
recipients will take appropriate action to prevent, mitigate and combat prohibited 
practices. In particular, they will: 
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(a) Adopt appropriate fiduciary and administrative practices and institutional 
arrangements in order to ensure that the proceeds of any IFAD financing or 
financing managed by the Fund are used only for the purposes for which they 
were provided; 

(b) During selection processes and/or prior to entering into a contractual relationship 
with a third party, conduct appropriate due diligence checks of the selected bidder 
or potential contractor, including by verifying whether the selected bidder or 
potential contractor is publicly debarred by any of the IFIs that are signatories to 
the Agreement for Mutual Enforcement of Debarment Decisions7 and, if so, 
whether the debarment meets the requirements for mutual recognition under the 
Agreement for Mutual Enforcement of Debarment Decisions; 

(c) Take appropriate action to inform third parties and beneficiaries (defined as 
“persons whom the Fund intends to serve through its grants and loans”) of the 
present policy as well as the Fund’s confidential and secure e-mail address for the 
receipt of complaints concerning prohibited practices; 

(d) Include provisions in procurement documents and contracts with third parties 
which: 

(i) Require third parties to disclose, in the course of a procurement process 
and any time thereafter, information relating to themselves or any of their 
key personnel concerning relevant criminal convictions, administrative 
sanctions and/or temporary suspensions; information concerning agents 
engaged in connection with a procurement process or the execution of a 
contract, including the commissions or fees paid or to be paid; and 
information concerning any actual or potential conflicts of interest in 
connection with a procurement process or the execution of a contract; 

(ii) Require third parties to promptly report to the Fund any allegations or other 
indications of prohibited practices that come to their attention by virtue of 
their involvement in an IFAD-financed and/or IFAD-managed operation or 
activity; 

(iii) Inform third parties of the Fund’s jurisdiction to investigate allegations and 
other indications of prohibited practices and to impose sanctions on third 
parties for such practices in connection with an IFAD-financed and/or IFAD-
managed operation or activity; 

(iv) Require third parties to fully cooperate with any investigation conducted by 
the Fund, including by making personnel available for interviews and by 
providing full access to any and all accounts, premises, documents and 
records (including electronic records) relating to the relevant IFAD- financed 
and/or IFAD-managed operation or activity and to have such accounts, 
premises, records and documents audited and/or inspected 

 
7 The Agreement for Mutual Enforcement of Debarment Decisions, dated 9 April 2010, was signed by five of the 
leading IFIs, namely, the African Development Bank Group, the Asian Development Bank, the European Bank 
for Reconstruction and Development, the Inter-American Development Bank and the World Bank Group. 
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(v) by auditors and/or investigators appointed by the Fund; 

(vi) Require third parties to maintain all accounts, documents and records 
relating to an IFAD-financed and/or IFAD-managed operation or activity for 
an adequate period of time as agreed with the Fund; 

(vii) Inform third parties of the Fund’s policy of unilaterally recognizing 
debarments imposed by other IFIs if such debarments meet the 
requirements for mutual recognition under the Agreement for Mutual 
Enforcement of Debarment Decisions; and 

(viii) Provide for early contract termination or suspension by the recipient if such 
termination or suspension is required as a consequence of a temporary 
suspension or sanction imposed or recognized by the Fund; 

(e) Promptly inform the Fund of any allegations or other indications of Prohibited 
Practices that come to their attention; 

(f) Fully cooperate with any investigation conducted by the Fund, including by making 
personnel available for interviews and by providing full access to any and all 
accounts, premises, documents and records (including electronic records) relating 
to the relevant IFAD-financed and/or IFAD-managed operation or activity and to 
have such accounts, premises, documents and records audited and/or inspected 
by auditors and/or investigators appointed by the Fund; 

(g) Maintain all accounts, documents and records relating to an IFAD-financed and/or 
IFAD-managed operation or activity for an adequate period of time, as specified in 
the relevant financing agreement; and 

(h) Maintain strict confidentiality regarding any and all information received as a 
consequence of their participation in an IFAD investigation or sanctioning process. 

12. Where the Fund finds that prohibited practices have occurred, recipients will: (a)   Take 
appropriate corrective measures in coordination with the Fund; and (b)   Give full effect 
to any temporary suspension or sanction imposed or recognized by the Fund, including 
by not selecting a bidder, not entering into a contract or suspending or terminating a 
contractual relationship. 

13. Prior to the implementation of an IFAD-financed and/or IFAD-managed operation or 
activity, government recipients will inform the Fund of the arrangements that they have 
made for receiving and taking action in response to allegations of fraud and corruption 
relating to the IFAD-financed and/or IFAD-managed operation or activity, including by 
designating an independent and competent local authority to be responsible for 
receiving, reviewing and investigating such allegations. 

14. When participating in an IFAD-financed and/or IFAD-managed operation or activity, 
government recipients will, in consultation with the Fund, take timely and appropriate 
action to launch a local investigation into allegations and/or other indications of fraud 
and corruption relating to the IFAD-financed and/or IFAD- managed operation or 
activity; inform the Fund of the actions taken in any such investigation at such intervals 
as may be agreed upon by the recipient and the Fund on a case-by-case basis; and, 
upon the completion of such investigation, promptly share the findings and results 
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thereof, including the supporting evidence, with the Fund. Government recipients will 
work with the Fund to coordinate any actions other than investigations that they may 
wish to undertake in response to an alleged or otherwise indicated prohibited practice. 

15. Government recipients are encouraged to have in place, in accordance with their laws 
and regulations, effective whistle-blower protection measures and confidential reporting 
channels in order to appropriately receive and address allegations of fraud and 
corruption relating to IFAD-financed and/or IFAD-managed operations and activities. 

E. Process 

(i) Reporting 

16. A designated confidential and secure e-mail address for the receipt of allegations of 
prohibited practices is available on the Fund’s website. 

17. In the event of uncertainty as to whether or not an act or omission constitutes a 
prohibited practice, the designated confidential and secure e-mail address may be 
used to seek guidance. 

18. The Fund treats all reported allegations with strict confidentiality. This means that the 
Fund does not normally reveal the identity of a reporting party to anybody outside of 
the investigative, sanctioning or disciplinary process without the consent of the 
reporting party. 

19. The Fund endeavours to provide protection from retaliation to any individuals or entities 
that have helped prevent or have reported to the Fund, in good faith, allegations or 
other indications of prohibited practices. IFAD staff and non-staff personnel are 
protected from retaliation under the Fund’s Whistle-blower Protection Procedures. 

(ii) Investigations 

20. Where the Fund has reason to believe that prohibited practices may have occurred, the 
Fund may decide to review and investigate the matter, irrespective of any investigative 
actions launched or planned by the recipient. 

21. The purpose of an investigation conducted by the Fund is to determine whether an 
individual or entity has engaged in one or more prohibited practices in connection with 
an IFAD-financed and/or IFAD-managed operation or activity. 

22. Reviews and investigations conducted by the Fund are, inter alia: 

(a) Strictly confidential, meaning that the Fund does not disclose to anyone outside of 
the investigative, sanctioning or disciplinary process any evidence or information 
relating to the review or investigation, including the outcome of a review or 
investigation, unless such disclosure is allowed under the Fund’s legal framework; 

(b) Independent, meaning that no authority is allowed to interfere with an ongoing 
review or investigation or to otherwise intervene in, influence or stop such a review 
or investigation; and 

(c) Administrative, as opposed to criminal, in nature, meaning that reviews and 
investigations conducted by the Fund are governed by the Fund’s rules and 
procedures, not by local laws. 



 

 

Section XI. Contract Forms  110 
Improvement of Horticulture Link Road - Ref. No: MZ/PMU/PP 2021-22/W/3 

23. The office within the Fund that is mandated to conduct reviews and investigations into 
alleged or otherwise indicated prohibited practices is the Office of Audit and Oversight 
(AUO). Without prejudice to paragraphs 9(d) and 11(f), AUO may agree not to disclose 
to anybody outside of AUO any evidence or information that it has obtained on the 
condition that such evidence or information may be used solely for the purpose of 
generating new evidence or information, unless the provider of the evidence or 
information consents. 

F. Sanctions and related measures 

(i) Temporary suspensions 

24. During the course of an IFAD review or investigation, or pending the conclusion of a 
sanctioning process, the Fund may decide, at any time, to temporarily suspend 
payments to IFAD non-staff personnel, non-government recipients, vendors or third 
parties or to temporarily suspend their eligibility to participate in IFAD- financed and/or 
IFAD-managed operations and activities for an initial period of six (6) months, subject 
to a possible extension of that suspension for an additional six (6) months. 

25. IFAD staff may be temporarily suspended from their duties in accordance with the 
applicable human resources framework. 

(ii) Sanctions 

26. If the Fund determines that IFAD non-staff personnel, non-government recipients, 
vendors or third parties have engaged in prohibited practices, the Fund may impose 
administrative sanctions on such individuals or entities. 

27. Sanctions are imposed on the basis of: (i) the findings and evidence presented by 
AUO, including mitigating and exculpatory evidence; and (ii) any evidence or 
arguments submitted by the subject of the investigation in response to the findings 
presented by AUO. 

28. The Fund may apply any of the following sanctions or a combination thereof: 

(a) Debarment, which is defined as declaring an individual or entity ineligible, either 
indefinitely or for a stated period of time, to: (i) be awarded any IFAD- financed 
contract; (ii) benefit, financially or otherwise, from any IFAD- financed contract, 
including by being engaged as a subcontractor; and (iii) otherwise participate in 
the preparation or implementation of any IFAD- financed and/or IFAD-managed 
operation or activity; 

(b) Debarment with conditional release, which is defined as a debarment that is 
terminated upon compliance with conditions set forth in the sanction decision; 

(c) Conditional non-debarment, which is defined as requiring an individual or entity to 
comply with certain remedial, preventive or other measures as a condition for non-
debarment on the understanding that a failure to comply with such measures 
within a prescribed period of time will result in an automatic debarment under the 
terms provided for in the sanction decision; 

(d) Restitution, which is defined as a payment to another party or the Fund (with 
respect to the Fund’s resources) of an amount equivalent to the amount of the 
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diverted funds or the economic benefit obtained as a result of having engaged in a 
prohibited practice; and 

(e) Letter of reprimand, which is defined as a formal letter of censure for the actions of 
an individual or entity which informs that individual or entity that any future 
violation will lead to more severe sanctions. 

29. The Fund may extend the application of a sanction to any affiliate of a sanctioned party 
even if the affiliate has not been directly involved in the prohibited practice. An affiliate 
is defined as any individual or entity that is: (i) directly or indirectly controlled by the 
sanctioned party; (ii) under common ownership or control with the sanctioned party; or 
(iii) acting as an officer, employee or agent of the sanctioned party, including owners of 
the sanctioned party and/or those who exercise control over the sanctioned party. 

30. For the purposes of IFAD-financed and/or IFAD-managed operations and activities, the 
Fund may consider as debarred individuals and entities that have been debarred by 
another IFI where: (i) that IFI is a signatory to the Agreement for Mutual Enforcement of 
Debarment Decisions; and (ii) such debarment meets the requirements for mutual 
recognition under the Agreement for Mutual Enforcement of Debarment Decisions.8  

(iii) Disciplinary measures 

31.  If the Fund finds that IFAD staff have engaged in prohibited practices, the Fund may 
apply disciplinary measures and may require restitution or other compensation in 
accordance with the applicable human resources framework. 

G. Referrals and information-sharing 

32. The Fund may, at any time, refer information or evidence relating to an ongoing or 
completed investigative, sanctioning or disciplinary process to the local authorities of a 
Member State. In determining whether such a referral is appropriate, the Fund takes 
into consideration the interests of the Fund, the affected Member States, the individuals 
or entities under investigation and any other persons, such as witnesses, who are 
involved in the case. 

33. If the Fund obtains information or evidence indicating potential wrongdoing in 
connection with the operations and/or activities of another multilateral organization, the 
Fund may make such information or evidence available to the other organization for the 
purposes of its own investigative, sanctioning or disciplinary processes. 

34. In order to facilitate and regulate the confidential exchange of information and evidence 
with local authorities and multilateral organizations, the Fund seeks to conclude 
agreements which establish the rules for such an exchange. 

H. Operational responses to Prohibited Practices 

(i) Rejection of an award of contract 

 
8 The Fund may, in the future, decide to also recognize debarments imposed by entities that are not signatories 
to the Agreement for Mutual Enforcement of Debarment Decisions. 
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35. The Fund may refuse to give its no-objection to the award of a contract to a third party 
if it determines that the third party, or any of its personnel, agents, subconsultants, 
subcontractors, service providers, suppliers and/or their employees, engaged in a 
prohibited practice while competing for the contract in question. 

(ii) Declaration of misprocurement and/or ineligibility of expenditures 

36. The Fund may, at any time, declare a misprocurement and/or the ineligibility of any 
expenditures associated with a procurement process or contract if it determines that a 
third party or a representative of the recipient has engaged in a prohibited practice in 
connection with the procurement process or contract at issue and that the recipient has 
not taken timely and appropriate action, satisfactory to the Fund, to address such 
practices when they occur. 

(iii) Suspension or cancellation of loan or grant 

37. If the Fund determines that a recipient has not taken timely and appropriate action, 
satisfactory to the Fund, to address prohibited practices when they occur, the Fund 
may suspend or cancel, in whole or in part, the loan or grant affected by such 
practices. 
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