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REQUEST FOR QUOTATIONS 

Reference Number: MZ/PMU/PP 2021-22/W/1 

[14-Oct-2021] 

RFQ for Construction of Pedestrian Bridge 

Addressed to: 

1 Creative Minds Chanmari West, Aizawl, Mizoram 

2 Perpetual Construction & Consultancy Services Kulikawn, Aizawl, Mizoram 

3 Rolins Engineering Ramhlun North Basic Mual, Aizawl, Mizoram 

4 
Infrastructural Planing & Designing Consultant 

(IPDC) 

Damveng (Thakthing), Aizawl, Mizoram 

Note: The above firms are the Qualified and shortlisted firms on Request for Qualification. 

1. The Government of Mizoram has received financing from the International Fund for 
Agricultural Development (“the Fund” or “IFAD”) towards the cost of Society for Climate 
Resilient Agriculture in Mizoram (SCRAM) (“the client” or “procuring entity”) and intends to 
apply part of this financing to the works for which this Request for Quotations (RFQ) is 
issued. 

The use of any IFAD financing shall be subject to IFAD’s approval, pursuant to the terms 
and conditions of the financing agreement, as well as IFAD’s rules, policies and procedures. 
IFAD and its officials, agents and employees shall be held harmless from and against all 
suits, proceedings, claims, demands, losses and liability of any kind or nature brought by 
any party in connection with Fostering Climate Resilient Upland Farming System in the 
Northeast (FOCUS), Mizoram. 

2. This procurement is based on the national shopping method as laid out in the IFAD 
Procurement Handbook that can be accessed via the IFAD website at www.ifad.org/project-
procurement. 

3. The offeror shall not have any actual, potential or reasonably perceived conflict of interest. 
A offeror with an actual, potential or reasonably perceived conflict of interest shall be 
disqualified unless otherwise explicitly approved by the Fund. A offeror, including their 
respective personnel and affiliates, are considered to have a conflict of interest if any of 
them a) has a relationship that provides them with undue or undisclosed information about 
or influence over the evaluation process and the execution of the contract, b) participates 
in more than one quotation under this procurement action, c) has a business or family 
relationship with a member of the employer’s board of directors or its personnel, the Fund 
or its personnel, or any other individual that was, has been or might reasonably be directly 
or indirectly involved in any part of (i) the preparation of this bidding document, (ii) the 

http://www.ifad.org/project-procurement
http://www.ifad.org/project-procurement
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selection process for this procurement, or (iii) execution of the contract. A offeror and the 
contractor have an ongoing obligation to promptly disclose any situation of actual, potential 
or reasonably perceived conflict of interest during preparation of the quotation, the 
evaluation process or the contract execution. Failure to properly disclose any of said 
situations in a promptly manner may lead to appropriate actions, including the 
disqualification of the offeror, the termination of the contract and any other as appropriate 
under the IFAD Policy on Preventing Fraud and Corruption in its Projects and Operations1. 

4. All offerors are required to comply with the Revised IFAD Policy on Preventing Fraud and 
Corruption in its Activities and Operations (hereinafter, “IFAD’s Anticorruption Policy”) while 
competing for, or in executing, the contract.  

a) If determined that a offeror or any of its personnel or agents, or its sub-consultants, 
sub-contractors, service providers, suppliers, sub-suppliers, and/or the latter’s 
personnel or agents, has, directly or indirectly, engaged in any of the Prohibited 
Practices as defined in IFAD’s Anticorruption Policy or sexual harassment, exploitation 
and abuse as defined in IFAD’s Policy to Preventing and Responding to Sexual 
Harassment, Sexual Exploitation and Abuse2 in competing for, or in executing, the 
contract, the quotation may be rejected or the contract may be terminated by the 
employer.  

b) In accordance with the IFAD Policy on Preventing Fraud and Corruption in its Activities 

and Operations, the Fund may investigate and, when applicable, sanction entities and 
individuals, including by debarring them, either indefinitely or for a stated period of time, 
to participate in any IFAD-financed or IFAD-managed activity or operation. A 
debarment includes, inter alia, ineligibility to: (i) be awarded or otherwise benefit from 
any IFAD-financed contract, financially or in any other manner; (ii) be a nominated sub-
contractor, consultant, manufacturer, contractor, sub-supplier, agent or service 
provider of an otherwise eligible firm being awarded an IFAD-financed contract; and 
(iii) receive the proceeds of any loan or grant provided by the Fund. The Fund may 
also unilaterally recognize eligible debarments by any of the International Financial 
Institutions signatories to the Agreement for Mutual Enforcement of Debarment 
Decisions.  

c) Offerors and any of their personnel and agents, and their sub-consultants, sub-

contractors, service providers, contractors, sub-suppliers, and the latter’s personnel 
and agents are required to fully cooperate with any investigation conducted by the 
Fund, including by making personnel available for interviews and by providing full 
access to any and all accounts, premises, documents and records (including electronic 
records) relating to this bidding process or the execution of the contract and to have 
such accounts, premises, records and documents audited and/or inspected by auditors 
and/or investigators appointed by the Fund.  

d) Offerors have the ongoing obligation to disclose in their quotation and later in writing 
as may become relevant: (i) any administrative sanctions, criminal convictions or 
temporary suspensions of themselves or any of their key personnel or agents for 

 
1 The policy is accessible at: www.ifad.org/anticorruption_policy.  
2 The policy is accessible at: https://www.ifad.org/en/document-detail/asset/40738506.  

http://www.ifad.org/anticorruption_policy
https://www.ifad.org/en/document-detail/asset/40738506
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corrupt, fraudulent, collusive, coercive or obstructive practices, and (ii) any 
commissions or fees paid or to be paid to agents or other parties in connection with 
this bidding process or the execution of the contract. Offerors must disclose the name 
and contact details of the agent or other party and the reason, amount and currency of 
the commission or fee paid or to be paid. Failure to comply with these disclosure 
obligations may lead to rejection of the quotation or termination of the contract.  

e) Offerors shall keep all records and documents, including electronic records, relating to 
this bidding process available for a minimum of three (3) years after notification of 
completion of the process or, in case the offeror is awarded the contract, execution of 
the contract. 

5. The Fund requires that all beneficiaries of IFAD Funding or funds administered by IFAD, 
including the employer, any offerors, implementing partners, service providers and 
suppliers, observe the highest standards of integrity during the procurement and execution 
of such contracts, and commit to combat money laundering and terrorism financing 
consistent with IFAD’s Anti-Money Laundering and Countering the Financing of Terrorism 
Policy.3 

6. You are invited to submit your price quotation for the construction of works as described 
in Annexes 1, 2 and 3 of this RFQ. Annex 4 presents the contract agreement form and 
Annex 5 presents the conditions of contract applicable to this RFQ. 

7. Pre-Bid meeting: A pre-bid/quotation meeting shall be held on 20th October, 2021: 11:00 
AM through a virtual conference. The details of the meeting shall be shared to the qualified 
firms through email. 

8. Your quotation in the required format should be addressed to: 
Office of the 
Chief Executive Officer & State Project Director 
SCRAM-FOCUS 
Basement- I, ZIDCO Building 
MINECO, Khatla, Aizawl 
Mizoram- 796001 
Email: focusmizoram2018@gmail.com 

9. Your complete quotation shall consist of the following documents: 

a) Priced bill of quantities / activity schedule (Annex 1) and related construction 
completion schedule 

b) Technical and other documentation confirming compliance with Annexes 2 and 3 
(specifications and drawings) and other pertinent information concerning compliance 
with health and safety requirements and the contractor’s personnel code of conduct. 

10. The deadline for submission/receipt of your quotation is 5th November, 2021; 2:00 PM. 
Bid opening shall take place on the same date; 3:00 PM at the office of the SPD. 

 
3 The policy is accessible at: https://www.ifad.org/en/document-detail/asset/41942012.  

https://www.ifad.org/en/document-detail/asset/41942012


 

Fostering Climate Resilient Upland Farming System in the Northeast (FOCUS), Mizoram  6 
Construction of Pedestrian Bridge - Ref. No: MZ/PMU/PP 2021-22/W/1 

11. Quotations must be submitted in a sealed envelope: two copies (original & one duplicate 
copy) including both the technical and financial quotation, by the deadline stated above. 

12. Qualification of the offeror: to qualify for award of the contract, an offeror shall meet the 
following minimum qualifying criteria: 

a) The contractor must provide the following key staff and attach their respective CVs: 

 Title Qualification Years of experience 

1  Site Manager Graduation or equivalent 5 years 

2  Site Engineer Diploma in Civil Engineer or higher 5 years 

3  Site Assistant (2 persons) 10th Standard 2 years 

Note: Beside the above key professionals, the contractor shall at least provide 10 
persons as labor (manpower) to perform the work. (CVs not required) 

b) The contractor must prove access to the following equipment which shall not be more 
than 7 years old: Provide a copy of registration certificate or smart card for 
proof. 

Sl. No. Name of equipment and production capacity Year of manufacture 

1 Excavator with backload holder Not before 2013 

2 Tipper or 407 truck Not before 2013 

Note: Beside the above listed equipment, the contractor must provide other 
equipment required to accomplished the work. 

13. Site visit: The offeror, at his own responsibility, cost, and risk, is encouraged to visit and 
examine the site of the works and its surroundings and obtain all information that may be 
necessary for preparing the quotation and entering into a contract for the construction of 
works. 

14. Offerors must quote for all the items of the works. A partial quote will not be accepted. If a 
quotation shows items listed but not priced, their prices shall be assumed to be included 
in the prices of other items. An item not listed in the quotation shall be assumed to be not 
included in the quotation and the quotation shall be rejected as incomplete. 

15. Evaluation. The employer shall award the contract to the offeror whose offer has been 
determined to be the lowest priced offer as well as being substantially responsive to the 
requirements of the request for quotation (RFQ), provided further that the offeror is 
determined to be qualified to perform the contract satisfactorily in accordance with 
information requested under paragraph 11 above. 
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16. Prices. Prices shall be in Indian Rupees (INR).  

17. Payment. Payment will be made in full within 30 days of the contractor’s submission of 
each interim payment request against the work successfully completed during the interim 
period and so certified by the delegated supervision officer appointed by the employer. 

18. Completion Date. The works shall be completed within 45 days from the date of 
signature of the contract. The offeror must state exact completion time in its quotation 
supported by its proposed construction schedule. 

19. Defects Liability. The defects liability period is 365 days from the completion date. 

20. Quotation Validity. Your quotation must be valid for a period of 60 days from the date of 
the deadline for submission of your quotation. 

 

Yours sincerely, 
 
 
 
 

(R.K. NITHANGA) 
Chief Executive Officer, SCRAM 

& 
State Project Director, FOCUS 

Aizawl, Mizoram  
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Annex 1 
Bill of Quantities 

Bill of Quantities (for Unit Rate contracts) 

Sl. No 
Description of 
Items 

No. 
Length 

(m) 
Breadth 

(m) 
Height 

(m) 
Qnty Unit 

Rate 
(Rs) 

Amount 
(Rs) 

1 

Earthwork in excavation in foundation trenches or drains 
etc. (not exceeding 1.5m in width or 10sqm on plan) 
including dressing of sides and ramming of bottoms, lift 
upto 1.5m including getting out excavated soil and 
disposal of surplus excavated soil as directed within a 
lead of 50 metres. 
(b)Hard Soil  ( pick work ) 

  

      

Foundation 2 3.3 1.5 2.1 20.79 

Anchor 2 3.5 2.3 2.3 37.03 

Total 57.82 cum    

2 

Filling available excavated earth (excluding rock) in 
trenches, plinth, sides of foundations etc. in layers not 
exceeding 20cm in depth, consolidating each deposited 
layer by ramming and watering, lead up to 50 m and lift 
upto 1.5 m. 

        

  
2 3.3 1.5 2.1 20.79 cum    

3 

Providing and laying in position cement concrete of 
specified grade excluding cost of centering and 
shuttering - All work upto plinth level: 
(a)1:3:6(1 cement :3 course sand :6 stone aggregate 
20mm nominal size) 

  

      

Foundation 2 3.3 1.5 0.25 2.475 

Anchor 2 3.5 2.3 2.3 37.03 

Laying of P.C.C 
for prvention of 
scouring/soil 
erosion near 
foundation of 
foot bridge. 

2 6.5 4 0.25 13 

     

Total 52.505 cum    
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4 

Providing and laying in position reinforced cement 
concrete  excluding cost of centering and shuttering , 
finishing and reinforcement in -  
(a)1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone 
aggregate  20mm nominal size)  

        

Footing 2 3.3 1.5 0.2 1.98 cum    

Sl.No/ 
SOR 

Description of 
Items 

No. 
Length 

(m) 
Breadth 

(m) 
Height 

(m) 
Qnty Unit     

5 

Reinforced cement concrete work in walls including 
attached pillasters, columns, pillers, posts, piers, 
abutments, return walls, retaining walls,  struts, 
buttresses, string or lacing courses, fillets etc. upto floor 
five level excluding cost of centering shuttering etc 
complete. 
(a) 1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone 
aggregate  20mm nominal size)  

  

      

Column 4 10.1 0.4 0.4 6.464 

Beam 8 2.2 0.3 0.4 2.112 

Total 8.576 cum    

6 

Steel reinforcement for RCC work including 
straightening, cutting, bending, placing in position and 
binding all complete. 
(b)Thermo-Mechanically Treated bars of grade Fe-500 or 
more.   

      

Footing 100 kg/cum 198 

Column 310 kg/cum 2003.8 

Beam 270 kg/cum 570.24 

Total 2772.1 kg    

7 

Centering and shuttering including strutting, propping 
etc. and removal of form for all heights : 

        

(c)Columns, 
pillars, piers, 
abutments, 
posts and struts. 

16 8.4 0.4   53.76 sqm     
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(d)Lintels, 
beams, plinth 
beams, girders, 
bressumers and 
cantilevers, etc.  

8 1.4 1.1   12.32 sqm    

8 

12mm cement plaster 1 : 3 (1 cement : 3 fine sand). 
  

      

Column 16 8.4 0.4   53.76 

Beam 8 1.4 1.4   15.68 

Total 69.44 sqm     

Sl.No/ 
SOR 

Description of 
Items 

No. 
Length 

(m) 
Breadth 

(m) 
Height 

(m) 
Qnty Unit 

Rate 
(Rs) 

Amount 
(Rs) 

9 

Applying priming coat with ready mixed primer of 
approved brand and manufacture on plaster surface. 
(a)Ready mix white primer. 

        

Qnty same as 
above 

        69.44 sqm     

10 

Finishing walls with exterior emulsion of required shade 
on new work (three or more coats) to give an even 
shade. 

        

Qnty same as 
above 

        69.44 sqm    

10 / 
Analysis 

Supplying and Fixing High Tosil wire for main suspending 
cable of required diameter, placing in position and 
anchoraging complete   

      

20 mm dia 
2 110 220 

3 90 270 

Total 490 Rm     

11 / 
Analysis 

Providing and fixing required size of U-Clamps 
        

20 mm dia 8 3     24 No     

12 

Steel reinforcement for RCC work including 
straighthening, cutting, bending, placing in position and 
binding all complete. 
(a)Mild steel and Medium Tensile steel bars. 

  

      

6mm Dia (1m 
c/c) 

166 5     830 
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Add20% for 
Bending 

        166 

6 mm Dia 
@0.22Kg/Rm 

        996 

Total 219.12 kg     

13 

1.2m high steel wire fabric fencing with 1.8m angle iron 
posts 40 x 40 x 6mm size placed at 2.0m apart 
embedded in cement concrete block 1:3:6 (1 cement: 3 
sand : 6 stone aggregate) of size 25 x 25 x 60 cm with 
necessary fittings including earthwork complete. 

        

(b)Expanded 
wire mesh 4" 

3 85     255 Rm    

Sl.No/ 
SOR 

Description of 
Items 

No. 
Length 

(m) 
Breadth 

(m) 
Height 

(m) 
Qnty Unit 

Rate 
(Rs) 

Amount 
(Rs) 

14 

Providing 1st class local wood work dressed in frames of 
sill, upright, batten, post, beams, etc. as structural 
members fixed in position complete.   

      

Cross Beams:-
(1m C/C 
Spacing) 

83 1.8 0.08 0.05 0.5976 

Long Beams:- 3 82 0.1 0.05 1.23 

Wheel track 
(0.35m c/c):- 

235 1.5 0.3 0.03 3.1725 

Total 5.0001 cum   

15 

Painting with oil type wood preservative of approved 
brand and manufacture. New work (two or more coats) 

        

Cross Beams 83 1.8 0.26   38.844       

Long Beams:- 3 82 0.26   63.96       

Wheel track 235 1.5 0.66   232.65       

Total 335.45 sqm    

TOTAL Rs   

Add 3% for cost index Rs   

Contingencies Rs   

G. Total Rs   
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Annex 2 
 

Technical Specifications and Performance Requirements 
 

• FOUNDATION: R.C.C Isolated footing/foundation(1.65mx1.5m) using specified 

concrete grade(M20) with design mix of 1:1.5:3 (1cement:1.5sand:3aggregrates) and 

Fe500 Steel is adopted.  

• COLUMN: R.C.C Columns (0.4m x 0.4m) using specified concrete grade(M20) with 

designed mix of 1:1.5:3 (1cement:1.5sand:3aggregrates) and Fe500 Steel is adopted.  

• BEAM: R.C.C Beams (0.3m x 0.4m) using specified concrete grade(M20) with designed 

mix of 1:1.5:3 (1cement:1.5sand:3aggregrates) and Fe500 Steel is adopted. 

• ANCHOR: P.C.C Anchor(3.5mx2.3m) using specified concrete grade(M15) with 

designed mix of 1:2:4 (1cement:2sand:4aggregrates).   

• PLASTERING: Anchor, Column and Beam plastering should be 12mm thickness 

plastering with 1Cement:3 Fine sand. 

• CABLE: Suspension cable material should be high Tosil wire and its diameter should 

be 20mm. 

• U-CLAMP: The size of U-Clamps should be 20mm dia. 

• WOOD: The wood material for Crossing beams, Long beams and Wheel track should 

be 1st class local wood. 

• Crossing Beam size should be (1.8mx0.1mx0.08m). 

• Long Beam size should be (0.1mx0.05m). 

• Wheel track (0.35m c/c) size should be (0.3mx0.03m). 
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Annex 3 
Drawings 
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Annex 4 
Contract Agreement 

 

This agreement made the . . . . . .day of . . . . . . . ., between  [Society for Climate Resilient 
Agriculture in Mizoram (SCRAM)] (hereinafter “the employer”), of the one part, and [name of 
the contractor] (hereinafter “the contractor”), of the other part: 

Whereas the employer desires that the works known as [name of the contract] be executed 
by the contractor, and has accepted an offer by the contractor for the execution and 
completion of these works and the remedying of any defects therein,  

The employer and the contractor agree as follows: 

1. The following documents shall be deemed to form and be read and construed as part of 
this agreement. This agreement shall prevail over all other contract documents. 

(a) Notification of award 

(b) Attachment 1: the specification and drawings 

(c) Attachment 2: priced bill of quantities [or activity schedules] 

(d) Attachment 3: list of equipment and contractor’s personnel 

(e) Attachment 4: completion schedule or work plan 

(f) Attachment 5: completed self-certification form (Annex 6) 

2. In consideration of the payments to be made by the employer to the contractor as 
specified in this agreement, the contractor hereby covenants with the employer to execute 
the works and to remedy defects therein in conformity in all respects with the provisions of 
the contract. 

3. The employer hereby covenants to pay the contractor in consideration of the execution 
and completion of the works and the remedying of defects therein, the contract price as 
indicated in the notification of award or such other sum as may become payable under the 
provisions of the contract at the times and in the manner prescribed by the contract. 

In witness whereof the parties hereto have caused this agreement to be executed in 
accordance with the laws of India on the day, month and year specified above. 

Signed by:  Signed By 
 

for and on behalf of the Employer for and on behalf of the Contractor 

 
in the presence of:  

in the 
presence 

of  
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Annex 5 
General Conditions of Contract  

1. Definitions: 

(a) The “contract” is the contract between the employer and the contractor to execute, 
complete, and correct defects in the works as described in the specifications and 
drawings. The name and identification number of the contract is given in the RFQ 
(Request for Quotations). 

(b) “Bill of quantities” is the contract’s priced schedule providing estimates of 
quantities for each item of work which in its entirety forms the whole of the works. 

(c) “Activity schedule” is the contract’s priced and completed schedule of activities to 
be undertaken by the contractor for executing the whole of the works in lump sum 
contracts. 

(d) The “completion date” is the date of completion of the works as certified by the 
project supervision officer. 

(e) The “intended completion date” is the date by which the contractor shall complete 
the works as stipulated in the contract and as may be revised only by the employer 
by issuing an extension of time in writing. 

(f) The ”contractor” is a person or corporate body whose quotation to carry out the 
works has been accepted by the employer. 

(g) The “employer” is the legal entity on whose behalf this RFQ is issued and is the 
party who signs the contract with the “contractor” and appoints the project 
supervision officer. 

(h) The “project supervision officer” is the person named by the employer to act on 
his behalf, within the limits of authority delegated to such person and 
communicated to the contractor, for supervision of the works performed by the 
contractor and administering the contract. 

(i) The “initial contract price” is the price stated in the notification of award and the 
“contract price” is the initial contract price as adjusted thereafter in accordance 
with the provisions of the contract. 

(j) Days are calendar days; months are calendar months. 

(k) A defect is any part of the works not completed in accordance with the contract. 

(l) The defects liability period is [insert number of days as stated in paragraph 18 of 
the RFQ] days counted from the completion date. 

(m) Equipment is the contractor’s machinery and vehicles brought temporarily to the 
site to construct the works. 
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(n) Materials are all supplies, including consumables, to be incorporated in the works. 

(o) “Specification” means the specification of the works included in the contract and 
any modification or addition made or approved by the employer. 

(p) The “site” is______________________________________________________ 

(q) The “start date” is_______________________. It is the latest date when the 
contractor, having been given access to the site, shall commence the execution 
of the works. 

2. Language and law. The contract shall be in English. The law governing the contract shall 
be the applicable law(s) of the borrower/recipient country. 

3. Communications. Communications between the parties shall be effective only when 
made in writing. A notice shall be effective only when it is delivered. 

4. Contractor’s risks. From the starting date until the project supervision officer issues a 
certificate for the correction of defects at the end of the defects liability period, the risks of 
personal injury, death, and loss or damage to property and adjacent property (including, 
without limitation, the works, materials and equipment) are contractor’s risks. 

5. Employer’s risks. All risks which are not contractor’s risks shall be the employer’s risks. 

6. Works to be completed by the intended completion date. The contractor shall 
commence execution of the works on the start date and shall carry out the works in 
accordance with the work schedule submitted by the contractor, as updated with the 
approval of the project supervision officer and complete the works by the intended 
completion date. 

7. Health and safety. The contractor shall be responsible for the safety of all activities on 
the site. 

8. Extension of the completion date. The project supervision officer shall extend the 
completion date if an event, which is not a contractor’s risk, occurs or a variation order is 
issued by the employer which makes it impossible for completion to be achieved by the 
intended completion date. 

9. Delays ordered by the project supervision officer. The project supervision officer may 
instruct the contractor to delay the start or progress of any activity within the works. Delays 
or suspension of work by the project supervision officer which increases the contractor’s 
costs shall be subject to equitable compensation by the employer. 

10. Defects. The project supervision officer shall give notice to the contractor of any defects 
before the end of the defects liability period, which starts as of the completion date. Every 
time notice of a defect is given, the contractor shall correct the notified defect within the 
length of time specified in the project supervision officer’s notice. Should the contractor 
not remedy a defect within the time specified in the project supervision officer’s notice, the 
project supervision officer shall assess the cost of having the defect corrected, and the 
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contractor shall pay this amount, or the employer shall deduct such amount from the 
amounts due to the contractor. 

11. Program. Within seven (7) days of the written notification of award, the contractor shall 
submit to the project supervision officer for approval a program showing the general 
methods, sequence and timing for all activities of the works. The project supervision 
officer’s approval of the program shall not alter the contractor’s obligations. The contractor 
shall revise the program and submit it to the project supervision officer whenever actual 
progress is different from the approved program. 

12. Changes in quantities. The contractor shall carry out all the activities and complete the 
works in accordance with the scope of work specified in the contract and the quoted prices 
in the bill of quantities or the activity schedule. Unit prices quoted by the contractor shall 
not be subject to any changes. 

13. Interim payment certificate. The project supervision officer shall check the contractor’s 
executed work and issue a payment certificate certifying the amount to be paid to the 
contractor less the deductions as per paragraph 16 below. The value of the work executed 
shall be calculated as per the unit rates for such items of work in the bill of quantities or 
the activity schedule. 

14. Payments. Interim payments shall be adjusted for reimbursement of the advance 
payment. The employer shall pay the contractor the amounts certified by the project 
supervision officer within thirty (30) days of the date of each certificate. If the employer 
delays the payment, the contractor shall be entitled to be paid interest on the late payment. 
Interest shall be calculated from the date by which the payment should have been made, 
up to the date when the late payment is made, at the rate of interest of [insert the interest 
rate]. 

15. Taxes. The contractor is responsible for all taxes in accordance with the applicable 
taxation laws in the borrower/recipient’s country. 

16. Advance payment. The employer shall make an advance payment to the contractor in 
the amount of [insert percentage of the initial contract price] after the contractor has 
provided an advance payment bank guarantee for an equal amount. The advance 
payment shall be repaid by the contractor through deduction of proportionate amounts 
from payments otherwise due to the contractor. Full repayment of the advance payment 
shall be made when 75% of the initial contract price has been certified for payment. 

17. Completion and taking over. The contractor shall request the project supervision officer 
to issue a certificate of completion of the works, and the project supervision officer will 
issue such a certificate when it determines that the works are satisfactorily completed. The 
employer shall take possession of the site within seven (7) days of the project supervision 
officer’s issue of the certificate of completion of the works. 

18. Final account. The contractor shall provide the project supervision officer with a detailed 
account of the total amount that the contractor considers payable under the contract before 
the end of the defects liability period. The project supervision officer shall issue a defects 
liability certificate after the contractor has fulfilled its obligations under the contract and 
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shall certify any final settlement/payment that is due to the contractor within fifteen (15) 
days of receiving the contractor’s account if it is correct and complete. If it is not, the project 
supervision officer shall issue within fifteen (15) days a schedule that states the scope of 
the corrections or changes that are necessary. If the final account is still unsatisfactory 
after it has been resubmitted, the project supervision officer shall decide on the amount 
payable to the contractor and issue a final payment certificate. 

19. Termination. The employer or the contractor may terminate the contract by written notice 
if either party causes a fundamental breach of the contract. Fundamental breaches of 
contract shall include, but shall not be limited to, the following: 

(a) the contractor stops works for ten (10) days when the stoppage has not been 
authorized by the project supervision officer; or 

(b) a payment certified by the project supervision officer is not paid by the employer to 
the contractor within forty-five (45) days of the date of the issue by the project 
supervision officer of the corresponding payment certificate; or 

(c) the project supervision officer issues notice to the contractor that the latter has failed 
to correct a defect at the expiry of twenty-one (21) days from the date in which the 
correction should have been undertaken as per the notice by the project supervision 
officer; or 

(d) the contractor has delayed the completion of the works by more than thirty (30) days; 
or 

(e) if the contractor or any of its personnel or agents, or its sub-contractors, sub-
consultants, suppliers, or any of their agents or personnel, is found to have engaged 
in prohibited practices as defined in the IFAD Revised Policy on Preventing Fraud 
and Corruption in its Operations and Activities in any IFAD-funded or IFAD-managed 
activity or operation, including in competing for, or performing its obligations under 
the contract; or 

(f) if the contractor is found to have engaged in acts of Sexual Harassment, Sexual 
Exploitation and Abuse arise out of or in connection with the performance of the 
contract. 

 

20. Force majeure. Either party may terminate the contract by giving a thirty (30) days’ written 
notice to the other for events beyond that party’s control, such as wars and acts of god 
such as earthquakes, floods, fires, etc. 

21. Payment upon termination. If the contract is terminated because of a fundamental 
breach of contract by the contractor, the project supervision officer shall issue a certificate 
for the value of works completed and for materials already delivered on site minus the 
advance payments received up to the date of the issue of the certificate minus the 
deductions as per the applicable delay damages. If the total amount due to the employer 
exceeds any payment due to the contractor, the difference shall be a debt payable by the 
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contractor to the employer and the employer can also use the proceeds of the performance 
security to settle such contractor’s debt. 

22. Dispute settlement. The employer and the contractor shall make every effort to resolve 
amicably by direct negotiations any disagreement or dispute arising under or in connection 
with the contract. In case of continued disagreement either party can take the matter to 
litigation in accordance with the law governing the contract.   

23. The performance security. A performance security, in the form of a bank guarantee, shall 
be provided by the contractor in the amount specified in this RFQ. It shall be valid until a 
date twenty-eight (28) days from the intended completion date. The performance security 
shall be replaced by a new security at the completion date in the form of a bank guarantee 
covering 50% (fifty percent) of the amount of the performance security to cover the defect 
liability period. The new security shall be calculated based on the final contract value. 

24. Insurance. The contractor shall provide, in the joint names of the employer and the 
contractor, insurance cover from the start date to the end of the defects liability period. 
The insurance policies must provide coverage against the following events which are due 
to the contractor’s risks: 

(a) loss of or damage to the works, equipment, plant and materials [insert 110% of the 
contract price]; 

(b) loss of or damage to property (except the works, plant, materials, and equipment) in 
connection with the contract [insert a value sufficient to cover a potential loss 
scenario]; and 

(c) personal injury or death to the contractor’s or employer’s personnel [insert as per 
applicable law].   

(d) third party liability [insert as per applicable law]. 

25. Delay damages. The contractor shall pay [insert amount per day] for every day of delayed 
completion beyond the intended completion date. The ceiling amount of such delay 
damages shall not exceed [insert 5-10% of the contract price]. 

26. Prohibition of fraud and corruption.  

(a) The contractor shall abide by and perform the contract in compliance with the Revised 
IFAD Policy on Preventing Fraud and Corruption in its Activities and Operations 
(hereinafter, “IFAD’s Anticorruption Policy”)4. Failure to comply with this policy may 
lead to termination of contract as set out above at para. 19(e). 

(b) In accordance with IFAD’s Anticorruption Policy, the Fund has the right to sanction 
firms and individuals, including by declaring them ineligible, permanently or for a 
stated period of time, to participate in any IFAD-funded or IFAD-managed activity or 
operation (debarment). The Fund also has the right to recognize debarments by other 
International Financial Institutions in accordance with its Anticorruption Policy. 

 
4 The policy is accessible at: www.ifad.org/anticorruption_policy.  

http://www.ifad.org/anticorruption_policy
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(c) The contractor will take appropriate measures to inform potential sub-contractors, 
sub-consultants, suppliers, agents and any of its agents or personnel of their 
obligations under IFAD’s Anticorruption Policy and require their compliance with this 
policy in connection with their involvement in competing for, or executing, this 
contract.  

(d) The contractor is required to complete and sign the attached self-certification form. In 
particular, the contractor is obliged to disclose relevant prior sanctions and criminal 
convictions and any commissions or fees paid or are to be paid to any agents or other 
party in connection with this procurement process or the execution of the contract. 

(e) The contractor is required to fully cooperate with any investigation conducted by the 
Fund, including by making personnel available for interviews and by providing full 
access to any and all accounts, premises, documents and records (including 
electronic records) relating to this contract or the relevant procurement process and 
to have such accounts, premises, records and documents audited and/or inspected 
by auditors or investigators appointed by the Fund. 

(f) The contractor shall keep all records and documents, including electronic records, 
relating to this contract, its execution and/or the corresponding bidding process 
available for a minimum of three (3) years after completion of the execution of the 
contract. 

27. Prohibition of sexual harassment, sexual Eexploitation and buse. The contractor 
expressly agrees to abide by and to perform the contract in compliance with IFAD's Policy 
on Preventing and Responding to Sexual Harassment, Sexual Exploitation and Abuse, 
which is an integral part of these conditions of contract. The supplier shall take all 
appropriate measures to prevent and prohibit sexual harassment and sexual exploitation 
and abuse on the part of its personnel and subcontractors or anyone else directly or 
indirectly employed by the supplier or any of its subcontractors in the performance of the 
contract. The contractor shall immediately report to the employer or IFAD any incidents of 
sexual harassment and sexual exploitation and abuse arising out of or in connection with 
the performance of the contract or prior to its execution, including convictions, disciplinary 
measures, sanctions or investigations. The contractor may take appropriate measures, 
including the termination of the contract, on the basis of proven acts of sexual harassment, 
sexual exploitation and abuse arising out of or in connection with the performance of the 
contract. 
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Annex 6 
Self-certification Form 

This self-certification form is to be completed by the contractor. The contractor shall submit the 
completed form together with the signed contract agreement to Society for Climate Resilient 
Agriculture in Mizoram (SCRAM). Instructions for completing this form are provided below. 

Full legal name of supplier:  

Full legal name of supplier's legal 
representative and position: 

 

Full name and number of contract:  

Project with which contract was 
signed: 

 

Country:  

Date:  

I hereby certify that I am the authorized representative of [name of the supplier], as well as that 
the information provided herein is true and accurate in all material respects and understand 
that any material misstatement, misrepresentation or failure to provide the information 
requested in this self-certification may result in sanctions and remedies, including the 
suspension or termination of the contract between the supplier and the procuring entity, as well 
as the permanent ineligibility to participate in IFAD-financed and/or IFAD-managed activities 
and operations, in accordance with the IFAD Procurement Guidelines, the IFAD Procurement 
Handbook and other applicable IFAD policies and procedures, including IFAD’s Policy on 
Preventing Fraud and Corruption in its Activities and Operations (accessible at 
www.ifad.org/anticorruption_policy) and its Policy on Preventing and Responding to Sexual 
Harassment, Sexual Exploitation and Abuse (accessible at 
https://www.ifad.org/en/document-detail/asset/40738506). 

Authorized Signature: ____________________________ Date: _________________ 

Printed Name of Signatory: ______________________________________________ 
  

http://www.ifad.org/anticorruption_policy
https://www.ifad.org/en/document-detail/asset/40738506
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❑ The supplier certifies that itself, including its director(s), partner(s), proprietor(s), key 
personnel, agents, sub-consultants, sub-contractors, consortium and joint venture partners 
have NOT engaged in fraudulent, corrupt, collusive, coercive or obstructive practices, in 
connection with the present procurement process and this contract.  
 

❑ The supplier declares that the following criminal convictions, administrative sanctions (including 

debarments under the Agreement for Mutual Enforcement of Debarment Decisions or the 

"Cross-Debarment Agreement")5 and/or temporary suspensions have been imposed on the 

supplier and/or any of its directors, partners, proprietors, key personnel, agents, sub-

consultants, sub-contractors, consortium and joint venture partners:  

Nature of the 

measure (i.e., 

criminal conviction, 

administrative 

sanction or 

temporary 

suspension) 

Imposed by  Name of party 

convicted, 

sanctioned or 

suspended (and 

relationship to 

supplier) 

Grounds for the 

measure (i.e., 

fraud in 

procurement or 

corruption in 

contract 

execution) 

Date and 

time 

(duration) of 

measure 

     

     

 

If no criminal convictions, administrative sanctions or temporary suspensions have been 

imposed, indicate “none”.   

 

❑ The supplier certifies that its director(s), proprietor(s), and personnel, and the personnel of 
its agents, sub-consultants, sub-contractors, consortium and joint venture partners are NOT 
subject to a criminal conviction, administrative sanctions or investigations for incidents of 
sexual harassment and sexual exploitation and abuse.  

❑ The supplier certifies that itself, its proprietor(s), agents, sub-consultants, sub-contractors, 
consortium and joint venture partners have NO actual, potential or reasonably perceived conflicts 
of interest and specifically that they: 

❑ Do not have any actual or potential, and do not reasonably appear to have, at least one 
controlling partner in common with one or more other parties in the bidding process or the 
execution of the contract ; 

❑ Do not have any actual or potential, and do not reasonably appear to have the same 
legal representative as another bidder for purposes of this bid or execution of the 
contract; 

❑ Do not have any actual or potential, and do not reasonably appear to have a 
relationship, directly or through common third parties, that puts them in a position to have 
access to undue or undisclosed information about or influence over the bid process and 
the execution of the contract, or influence the decisions of the procuring entity regarding 
the selection process for this procurement or during the execution of the contract;  

❑ Do not participate and do not potentially or reasonably appear to participate in more than 
one bid in this process; and 
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❑ Do not have any actual or potential, and do not reasonably appear to have, a business or 
family relationship with, a member of the procuring entity’s board of directors or its 
personnel , the Fund or its personnel, or any other individual that was, has been or might 
reasonably be directly or indirectly involved in any part of (i) the preparation of the bidding 
document, (ii) the selection process for this procurement, or (iii) execution of the contract, 
unless the actual, potential or reasonably conflict stemming from this relationship has been 
explicitly authorized by the Fund in writing. 

❑ [To be completed only if the previous boxes were not checked] 
The supplier declares the following actual, potential or reasonably perceived conflicts of 
interest, that may affect, or might reasonably be perceived by others to affect, impartiality 
in any matter relevant to the procurement process, including the selection process and the 
execution of the contract, with the understanding and acceptance that any action upon 
this disclosure shall be entirely under the Fund’s discretion: 
 
[provide detailed description of any actual, potential or reasonably perceived conflicts of 
interest including their nature and the personnel, proprietor(s), agents, sub-consultants, 
sub-contractors, consortium or joint venture partners affected.] 

 

❑ The supplier certifies that NO gratuities, fees, commissions, gifts or anything else of value, other 
than those shown in the bid, have been paid or exchanged or are to be paid or exchanged with 
respect to the present procurement process and this contract.  

 
OR 

 

❑ [To be completed only if the previous box was not checked]  
The supplier declares that the following gratuities, fees, commissions, gifts or anything else of 
value have been exchanged, paid or are to be exchanged or paid with respect to the present 
procurement process and this contract: 

 
- [Name of Recipient/Address/Date/Reason/Amount] 
- [Name of Recipient/Address/Date/Reason/Amount] 

 

❑ The supplier acknowledges and accepts to notify the procuring entity in the event of any 
material change in connection with this self-certification form throughout the duration of the 
contract. 

  

 
5 The Cross-Debarment Agreement was entered into by the World Bank Group, the Inter-American Development Bank, the 
African Development Bank, the Asian Development Bank and the European Bank for Reconstruction and Development, 
additional information may be located at: http://crossdebarment.org/.  
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Instructions for completing the self-certification form 

The World Bank listing of ineligible firms and individuals is a searchable database that returns 
a positive or negative search results page upon submission of a name to be searched, in order 
to document the eligibility.  

The supplier should print out, date, and attach the results page(s) to the self-certification 
form, which should read, “no matching records found”. 

If (a) record(s) has/have been found – i.e. the results page(s) shows one or more individuals 
or entities, including the supplier itself are ineligible for contracts of the World Bank on the 
grounds of “cross-debarment”, the supplier should provide a detailed account of these 
sanctions and their duration as applicable or notify the procuring entity and in case the supplier 
believes the finding is a “false positive”. 

The procuring entity will determine whether to proceed with the contract or allow the supplier 
to make a substitution. This determination will be made on a case by case basis and will require 
approval by IFAD regardless of the estimated value of the proposed contract. 

All of these documents must be retained by the supplier as part of the overall record of the 
contract with the procuring entity for the duration of the contract and for a minimum period of 
three years following the completion of the contract. 
 

 


